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Drawings

The following drawings, which

Conditions of Contract:

SCHEDULE OF TENDER DRAWINGS

are bound in, form part of this Contract in terms of Clause 1(i)(j) of the General

DRAWING NO: DESCRIPTION:
17027-001 Site Layout — Aerial
17027-002 3D Views
17027-003 Floor plan — Plan View
17027-004 North & South Elevation
17027-005 East & West Elevation
17027-006 Sections A-A & B-B
17027-007 Sections C-C & D-D
17027-008 Detail of Purge area
17027-009 Wet Area — 3D view
17027-010 Dry Area — 3D view
17027-011 Detailed floor plan — Wet Area
17027-012 Detailed floor plan — Dry area
17027-013 Detailed floor plan — Cold Storage
17027-014 Window Layout — Plan view
17027-015 Door Layout — Plan view
17027-016 Ceiling Layout — Plan view
17027-017 Roof and Truss Layout — Plan view
17027-018 Electrical Reticulation — Plan view
17027-019 Wall Layout — Plan View
17027-020 Foundation Layout — Plan View
17027-021 Material & Specification Bill
17027-022 (SD) 1.8m Diamond Mesh Fence
17027-023 (SD) Standard Paving Drawing
17027-024 (SD) Bottom Effluent Pipe

The Tenderer shall satisfy himself that the sets of drawings are complete in accordance with the above schedule,

and if any are found to be missing or duplicated, or the writing or figures indistinct, he shall apply to the Engineer

immediately and have the discrepancy rectified. No liability whatsoever will be admitted by the Employer in respect

of errors in Tenders attributed to any such discrepancy.

Tender
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T1.1: TENDER NOTICE AND INVITATION TO TENDER
LIMPOPO

PROVINCIAL GOVERNMENT
REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF
AGRICULTURE AND RURAIL DEVELOPMENT

TENDER NO ACDP 21/22

PROJECT NAME: THE COMPLETION OF THE FISH PROCESSING PLANT AT TOMPI SELEKA AGRICULTURAL
COLLEGE IN THE EPHRAIM MOGALE MUNICIPALITY OF THE SEKHUKHUNE DISTRICT IN LIMPOPO PROVINCE

T1.1 Tender Notice and Invitation to Tender

Tenders are hereby invited to bid for the completion of the fish processing plant at Tompi Seleka Agricultural
College at Ephraim Mogale municipality in Sekhukhune district of the Limpopo Province. Bidders with B-BBEE
level 1 and have 4CE/ ME or higher CIDB grading are targeted.

Tender documents will be obtainable from the departmental website: www.ldard.gov.za , from the 27t September
2021. Bid documents must be printed and bound in the order/sequence/numbering provided. No omission of
pages/ documents will be allowed.

Duly completed tenders enclosed in a sealed envelope marked “TENDER: THE COMPLETION OF THE FISH PROCESSING
PLANT AT TOMPI SELEKA AGRICULTURAL COLLEGE IN THE EPHRAIM MOGALE MUNICIPALITY OF THE
SEKHUKHUNE DISTRICT IN LIMPOPO PROVINCE, TENDER NO ACDP 21/22, CLOSING DATE: 26 October
2021” with the name of the Tenderer, shall be deposited in the clearly marked tender box provided at Limpopo
Department of Agriculture and Rural Development, 69 Biccard Street, Polokwane before 11h00 on the closing date.
The tenders will be opened in public.

A preferential point system shall apply whereby a contract will be allocated to a tenderer in accordance with the
Preferential Procurement Policy Framework Act, Act No 5 of 2000 and as defined in the Conditions of Tender in
the tender document, read in conjunction with the Preferential Procurement Policy of Limpopo Department of
Agriculture where 80 points will be allocated in respect of price and 20 points in respect of targeted goals.
Tenderers must have the necessary skills, experience and capacity to perform the required work.

Engineer: Employer:

Limpopo Department of Agriculture & Rural Limpopo Department of Agriculture & Rural
Development Development

Head of Department Head of Department

Limpopo Dept of Agriculture and Rural Development Limpopo Dept of Agriculture and Rural Development
Private Bag X9487 Private Bag X9487

Polokwane Polokwane

0700 0700

Mrs T Ngoepe Ms TS Matodzi

Tel.: 015 632 7052 Tel.: 015 294 3351

Cell.: 066 079 3405

Tender T6 of T94 T1.1
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T1.2. TENDER DATA

The Conditions of Tender in the Standard Conditions of Tender as contained in Annex F of CIDB Standard
Uniformity in Construction Procurement. (See www.cidb.org.za) which are reproduced without
amendment or alteration for the convenience of Tenderers in this Tender in the section T1.3 of the Tender
Data.

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this Tender. The Tender Data shall have precedence in the interpretation of any ambiguity
or inconsistency between it and the Standard Conditions of Tender. Each item of Tender Data given below
is cross-referenced to the relevant clause in the standard Conditions of Tender.

F.1.1 The Employer for this Contract is: Limpopo Department of Agriculture and Rural Development
F.1.2 Tender Documents

The Tender Document consists of the following:

TENDER

T1: Tendering Procedures
T1.1: Tender Notice and Invitation to Tender
T1.2: Tender Data

T2: Returnable Documents

T2.1: List of Returnable Documents
T2.2: Returnable schedules
CONTRACT

Part 1. Agreements and Contract Data
C1.1: Form of Offer and Acceptance
Cl.2: Contract Data
C1.3: Form of Guarantee
Cl.4: Agreement with Adjudicator
Cl.5: Agreement in terms of Section 37(2) of the Occupational Health and Safety Act
(No 85, 1993)

Part 2: Pricing Data
c2.1. Pricing Instructions
Cc2.2: Bill of Quantities

Part 3: Scope of Work
C3.1: Standard Specifications
C3.2: Project Specifications
C3.3: Particular Specifications

Part 4: Site Information
C4.1: Locality Plan
C4.2: Construction Notice Board

DRAWINGS
Drawings are bound in this document.
The Tender Document and the drawings shall be obtained from the Employer or his authorized

representative at the physical addresses stated in the Tender Notice, upon payment of the deposit stated
in the Tender Notice.

Tender T7 of T87 Index
Part T1: Tendering Procedures


http://www.cidb.org.za/

LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT: TENDER NO. ACDP 21/22
THE COMPLETION OF THE FISH PROCESSING PLANT AT TOMPI SELEKA AGRICULTURAL COLLEGE IN THE EPHRAIM MOGALE MUNICIPALITY OF THE
SEKHUKHUNE DISTRICT IN LIMPOPO PROVINCE

F.1.4 The Employer’s agent is:
Name . Mrs T Ngoepe
Address : Limpopo Department of Agriculture & Rural development

Limpopo Dept of Agriculture and Rural Development
Private Bag X9487

Polokwane

0700

Tel: 015 632 7052
Cell: 066 079 3405
Email: tumisongoepe @gmail.com

F.1.5 The Employer’s right to accept or reject any Tender Offer

The Employer may accept or reject any variation, deviation, Tender Offer, or alternative Offer, and may
cancel the Tender process and reject all Tender Offers at any time before the formation of a Contract.
The Employer shall not accept or incur any liability to a Tenderer for such cancellation and rejection, but
will give written reasons for such action upon written request to do so. The Employer will reserve the right
to appoint more than one (1) bidder.

F.2.1 Eligibility
A Tenderer will not be eligible to submit a Tender if:

(a) The Contractor submitting the Tender is under restrictions or has principals who are under restriction to
participate in the Employer’s procurement due to corrupt of fraudulent practices;

(b) The Tenderer does not have the legal capacity to enter into the Contract;

(c) The Contractor submitting the Tender is insolvent, in receivership, bankrupt or being wound up, has his
affairs administered by a court or a judicial officer, has suspended his business activities, or is subject to
legal proceedings in respect of the foregoing;

(d) The Tenderer does not comply with the legal requirements stated in the Employer’s procurement policy;

(e) The Tenderer cannot demonstrate that he possesses the necessary professional and technical
qualifications and competent, financial resources, equipment and other physical facilities, managerial
capability, personnel, experience and reputation to perform the Contract;

(f) The Tenderer cannot provide proof that he is in good standing with respect to duties, taxes, levies and
contributions required in terms of legislation applicable to the work in the Contract.

(g) Only those Tenderers who have in their employ management and supervisory staff satisfying the
requirements of the Scope of Work for Labour Intensive Competencies for supervisory and management
staff are eligible to submit Tenders.

(h) Only those Tenderers who are registered with the CIDB as defined in the Regulations 09 June 2004 and
22 July 2005, in terms of the CIDB Act No 38 of 2000, or are capable of being so prior to the evaluation of
submissions, in a Contractor grading designation equal to or higher than a Contractor grading designated
determined in accordance with the Sum Tendered for a 4CE/ ME or higher class of construction work, are
eligible to submit Tenders.

(i) The Contractor submitting the Tender is not registered on the Central Supplier Database

Joint Ventures are eligible to submit Tenders provided that:
1. every member of the Joint Venture is registered with the CIDB,;
2.the lead partner has a Contractor grading designation 4CE/ ME or Higher class of construction; and
3.the combined Contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a Contractor grading designation determined in
accordance with the sum Tendered for a 4CE/ ME or Higher class of construction work

Tender T8 of T94 T1.2
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F.2.7

F.2.10

F.2.11

F.2.12

F2.13

F.2.13.3

F.2.13.5

Site visit and clarification meeting

There will be NO Compulsory Site Inspection due to COVID-19. Any clarification can be done
telephonically, during normal office hours.

Pricing the Tender Offer

(@) Value Added Tax

e The Valued Added Tax (VAT) rate shall be 15% or as otherwise provided for by Legislation.

e The successful Tenderer shall be required to produce a VAT invoice that shall only be prepared
once measurements and valuations for work done in Terms of Contract Offer have been agreed
with the Employers agent and a Certificate of Payment issued.

e Payment of VAT to non-VAT vendors shall be processed from the month in which the Tenderer’s
liability with the South African Revenue Services is effective.

Alterations to document

A Tender Offer shall not be considered if alterations have been made to the Forms of Tender data or
Contract data (unless such alterations have been duly authenticated by the Tenderer) or if any particulars
required therein have not been completed in all respects.

Alternative Tender Offers

No alternative Offers will be considered.

Submitting a Tender Offer

Tender Offers shall be submitted as an original only.

Under no circumstances whatsoever may the Tender forms be retyped or redrafted.

Photocopies of the original Tender documentation may be used, but an original signature must appear on
such photocopies.

The Employer’s address for delivery of Tender Offers and identification details to be shown on such
Tender Offer package are:

Location of Tender box: Limpopo Department of Agriculture and Rural Development
Physical address: 69 Biccard Street Ground Floor
Polokwane, 0700

Identification details: TENDER FOR THE COMPLETION OF THE FISH PROCESSING PLANT AT TOMPI
SELEKA AGRICULTURAL COLLEGE IN THE EPHRAIM MOGALE MUNICIPALITY OF THE
SEKHUKHUNE DISTRICT IN LIMPOPO PROVINCE

Tender No: ACDP 21/22
Closing Date: 26 October 2021 at 11:00

Tender

T9 of T94 T1.2
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F.2.15

F.2.16

F.2.18

F.2.19

Closing Time

The closing time for submission of Tender Offers is: 11h00 on 26 October 2021 as stated in the Tender
Notice and Invitation to Tender.

Telephonic, telegraphic, telex, facsimile, electronic or e-mailed Tenders will not be accepted.

Tender Offer validity

The Tender Offer validity period is 120 days from the closing time for submission of Tenders.

Provide other material

The Tenderer shall, when requested by the Employer to do so, submit the names of all management and
supervisory staff that will be employed to supervise the labour-intensive portion of the works together with
satisfactory evidence that such staff members satisfy the eligibility requirements

Access

Access shall be provided for inspections and testing by personnel acting on behalf of the Employer.

F.2.20 BID EVALUATION CRITERIA

CRITERIA

REQUIREMENTS

Evaluation criteria The bid will be evaluated on 80/20 point system.

Pre-compliance

criteria

Bidders must submit all documents as outlined below.

Functionality

Bidders must obtain a minimum of 60 points to be evaluated further on price and BBBEE

Price

The lowest bidder will be allocated 80 points. Bidders that quoted higher prices will score
lower points for price on a pro-rata basis.

B-BBEE Certificate /
Original Sworn Affidavit

Bidders will be allocated points in terms of the B-BBEE status level of contributor.

F2.20.1 Phase 1: Pre-Compliance evaluation

F2.20.1.1 The LDARD has set minimum standards (Gates) that a bidder needs to meet in order to be
evaluated and selected as a successful bidder. The minimum Standards consist of the following:
Pre-qualification Criteria Functionality Price and B-BBEE | Site Inspection of the Main
Evaluation  Criteria | Evaluation (Gate | Contractor (Gate 3)
(Gate 0) (Gatel) 2)
Bidders must submit all | Bidder(s) are required | Bidder(s) will be | The bidder's site will be re-
documents as outlined in | to achieve a minimum | evaluated on Price | evaluated to determine the
paragraph 8.2 Gate 0 (Table) | of 60 points out of 100 | and B-BBEE | legitimacy of the submitted
below. points to proceed to | claimed points to | proof under Gate 1 as per
Gate 2 (Price and B- | proceed to Gate 3 Annexure A (Page T90 of
Bidders who are BBBEE Level 1 BBEE) T94). Failure to proof any
having 4CE/ ME CIDB grading are submitted documentation
targeted for this tender. could lead to disqualification.

1.

Local content —refer to 8.2 (b)

Only bidders that comply with ALL
these criteria will proceed to Gate

Tender

T10 of T94 T1.2
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F2.20.1.2

During this phase bid responses are registered and to ascertain the number of bid responses

received before the closing date and time. Only price bids from bidders registered on the central
supplier database (CSD) will be considered.

F2.20.1.3

The following key information of bidders will be verified on the CSD in line with Public Finance

Management Act and regulatory requirements to qualify for further evaluation processes:
a) Business registration including details of directorship and membership
b) In the service of the state status
¢) Tax compliance status
d) Identity number (s)
e) Tender defaulting and restriction status, and
f)  Any additional and supplementary verification information communicated by National Treasury

The following is the Pre-qualification Table for Gate 0:

Documents that must be | Non-submission | Requirement
submitted will  result in
disqualification

Compulsory attendance NO There is NO COMPULSORY BRIEFING session due to

register to the site briefing COVID 19 restriction regulations.

CIDB grading certificate of YES Bidder must submit CIDB grading certificate of 4CE/ME or

4CE/ ME or higher higher. In case of Joint Ventures, both bidders must submit
proof of the joint calculated CIDB Grading with their Bid.
Non-submission will lead to disqualification.

Invitation to Bid — SBD 1 YES Must be fully completed, signed by the authorized person
and submitted with the bid by the closing date and time

SBD 3.1- Pricing Schedule- YES Fully complete SBD 3.1

Firm Price Offered price and rates will be firm for the duration of the
contract unless corrections are made before award by
approval of the accounting officer.

Compulsory Enterprise YES Must be fully completed, signed by the authorized person/s

Questionnaire in case of joint ventures and submitted with the bid by the
closing date and time.

Bill of Quantity (BOQ) / YES All items of the BOQs must be fully completed and submitted

Specifications with the bid by the closing date and time.

Declaration of Interest — SBD YES Complete and sign the supplied pro forma document.

4 If the bidder is having more than 1 company, they must
declare on item 2.11.1

Preference Point Claim Form YES Non-claiming of points on this form will lead to zero (0) even

—-SBD 6.1 if a B-BBEE certificate or Original Sworn Affidavit is attached

Declaration certificate for local YES Complete and sign the supplied pro forma document

Production and content SBD

6.2

Local content Annexure C YES Complete and sign the supplied pro forma document

Declaration of Bidder's Past YES Complete and sign the supplied pro forma document

Supply Chain Management

Practices — SBD 8

Certificate of Independent Bid YES Complete and sign the supplied pro forma document

Determination — SBD 9

Form of intent by a bank or YES Must be submitted with the tender by the closing date and

insurance company to provide time of the bid.

Tender T11 of T94 T1.2

Part T1: Tendering Procedures

Tender Data



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT: TENDER NO. ACDP 21/22
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SEKHUKHUNE DISTRICT IN LIMPOPO PROVINCE

a performance guarantee and
insurance of the works

Joint Ventures (J/V) YES

Attach a valid JV agreement. Non-submission will lead to
disqualification.

In the case of an award, the company need to register on
CSD as a JV. The process is that the service providers must
register the JV at SARS then open a JV bank account. With
those documents they can then register the JV on CSD. The
department will only make payment to a JV account.

B-BBEE Certificate/ Sworn YES
Affidavit

Bidders should submit a valid B-BBEE status level
verification certificates Accredited by SANAS or original
sworn affidavit or certificate issued by Companies and
Intellectual Property Commission (DTI) thereof together
with their tenders to substantiate their B-BBEE rating claims.
Failure to submit will lead ZERO allocation of points for
BBBEE

LOCAL CONTENT

Bidders should note that the below listed items have local content as per table below

Description (Item No. on BOQ) Local Content %
Steel products (D2.7, D2.8) 100%

Solar Water Geysers (E2.11) 70%

Electrical Cables (E1.1) 90%

Plastic pipes (C1.1-C1.7, C2.1, C3.6-3.8, C3.12) 100%

Water meters (C3.13) 40%

Bidders must ensure that they meet the following requirements before the bid can be awarded:

Tax compliance status

Bidder must be tax compliant before the bid is awarded, i.e. Where
the recommended bidder is not tax compliant, the bidder will be
notified of their non-compliant status and the bidder must be
requested to submit written proof from SARS of their tax compliance
status or proof that they have made an arrangement to meet their
outstanding tax obligations within 7 working days. The bidder should
thereafter provide the accounting officer or accounting authority with
proof of their tax compliance status which should be verified via the
Central Supplier Database or eFiling”

Business registration

The Company must be in business

Company registration with central supplier
database (CSD)

Company must be registered on central supplier database (CSD)

In the service of the state status

Shareholders or directors must not be employed by state
departments, municipalities, municipal entities, public entities

Tender defaulting and restriction status

Bidders Must not be listed as defaulters and/or restricted

Workmen’s Compensation Registration
Certificate

Must submit Valid copy of COIDA certificate or Confirmation Letter
from the Department of Labour or proof of payment thereof

BBBEE status level / Original Sworn Affidavit

Bidders should submit a valid B-BBEE status level verification
certificates Accredited by SANAS or original sworn affidavit or
certificate issued by Companies and Intellectual Property
Commission (DTI). Failure to submit will lead ZERO allocation of
points for BBBEE

Tender
Part T1: Tendering Procedures
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LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT:
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TENDER NO. ACDP 21/22

8.2 GATE 1: TECHNICAL EVALUATION CRITERIA = 100 POINTS
All bidders are required to respond to the technical evaluation criteria.

Only Bidders that have met the Pre-Qualification Criteria in (Gate 0) will be evaluated in Gate 1 for
functionality. Functionality will be evaluated: ---

i. in accordance with the Evaluation criteria for functionality listed in Annexure A;
ii. out of 100 points and Bidders are required to achieve minimum threshold of 60 points in order to
proceed to Gate 2 for Price and BBBEE evaluations.

As part of due diligence, LDARD may conduct a sites visit at a client of the Bidder (reference) for validation of the
services rendered. The choice of the sites will be at the LDARD's sole discretion.

8.2.1 Functionality Evaluation Criteria = 100 points
The minimum score required for functionality is 60 points in order to qualify for further evaluation. A bidder who
scores less than 60 points on functionality will be disqualified.

CRITERIA EVIDENCE VALUE | WEIGHTING
No Land line/cell phone or no information provided 0
Land line, cell phone and fax line only 1
Land line, cell phone , fax line and email 2
1.Physical Facilities Physical address without proof, Land line, cell phone, fax 2
line and e-mail address. 3
Physical address with proof of lease agreement , land line, 4
cell phone, fax line, e-mail address
Physical address with proof of ownership, land line, cell 5
phone, fax line, e-mail address.
No information 0
Own or Hire 2 of the following: Truck or Tractor & Trailer,
LDVs, TLB/Excavator/loader/ Dozer, Fuel trailer, concrete
mixer, compactor, plumbing tools, building tools and 1
working tools
Own or Hire 3 to 4 of the following: Truck or Tractor &
2.Plant and Equipment available | Trailer, LDVs, TLB/Excavator/loader/ Dozer, Fuel trailer,
owned or leased by the Bidder. | concrete mixer, compactor, plumbing tools, building tools 2
Proof of ownership is required. | and working tools
Lease agreement must be signed "Gwn or Hire 5 to 6 of the following: Truck or Tractor &
and hgving details_ of this project. Trailer, LDVs, TLB/Excavator/loader/ Dozer, Fuel trailer, 18
Unr(_ag|ste_red requw_ed tools must concrete mixer, compactor, plumbing tools, building tools 3
be listed in the profile or provided .
pro forma. and W0rk|hg tools _ _
Own or Hire 7 of the following: Truck or Tractor & Trailer,
LDVs, TLB/Excavator/loader/ Dozer, Fuel trailer, concrete
mixer, compactor, plumbing tools, building tools and 4
working tools
Own or Hire All of the following: Truck or Tractor & Trailer,
LDVs, TLB/Excavator/loader/ Dozer, Fuel trailer, concrete
mixer, compactor, plumbing tools, building tools and °
working tools
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TENDER NO. ACDP 21/22

3.Prog'ram of Works (Execution No information = Form not completed/ not attached
Plan with cash flow)
Gantt chart without applicable activities
Gantt chart without applicable activities, time frame outside
the contract period
Clear applicable activities, Gantt chart and within contract 15
period
Clear applicable activities, Gantt chart and within contract 4
period, with cash flow
Clear applicable activities, Gantt charts and completion is
within contract duration and realistic cash flow
No information = Form not completed/ not attached
Generic and irrelevant activities listed
Less activities with no explanation
4. Detailed Method Statement 10
Less activities with explanation
Major activities explained 4
All relevant activities explained with demonstration of
knowledge of scope of work
No information
Has 2 of the following personnel: Site agent/ Project
manager, Civil Foreman, safety officer, electrician,
welders, builders, mechanics, plumber and plant operator
Has 3 to 4of the following personnel: Site agent/ Project
manager, Civil Foreman, safety officer, electrician,
welders, builders, mechanics, plumber and plant operator
4.Key Personnel available for this ['Has 5 to 6 of the following personnel: Site agent/ Project 15
contract manager, Civil Foreman, safety officer, electrician,
welders, builders, mechanics, plumber and plant operator
Has 7 of the following personnel: Site agent/ Project
manager, Civil Foreman, safety officer, electrician, | 4
welders, builders, mechanics, plumber and plant operator
Has All of the following personnel: Site agent/ Project
manager, Civil Foreman, safety officer, electrician,
welders, builders, mechanics, plumber and plant operator
5.Experience in similar works 0 x same/similar projects
(Company profile and Proof
indicating that the organisation is | 1 to 2 same/similar projects
experienced in Construction of
irrigation projects (Proofs must 3 to 4 same/similar projects
include completion certificates
accompanied by reference letters — - 30
for each completed project) must 5 to 6 same/similar projects
be submitted (refer to annexure A)
7 to 8 same/similar projects 4
9 same/similar projects and above
7. Experience in contracts of Up to 10% of this Bid Offer 10
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TENDER NO. ACDP 21/22

similar vaIue,. (Proof- such as 11% to 30% of this Bid Offer

orders, completion certificates and

appointment letters must be 31% to 60% of this Bid Offer

included)
61% to 100% of this Bid Offer
101% to 150% of this Bid Offer 4
Above 150% of this Bid Offer

Total

100

8.2.2 Evaluation in terms of 80/20 preference point system.

Step 1: Calculation of points for price

a) The PPPFA prescribes that the lowest acceptable bid will score 80 points for price. Bidders that quoted
higher prices will score lower points for price on a pro-rata basis.

b) When calculating prices:

i. Unconditional discounts must be taken into account for evaluation purposes; and
ii. Conditional discounts must not be taken into account for evaluation purposes but should be
implemented when payment is affected.

¢) The formulae to be utilized in calculating points scored for price are as follows:

80/20 Preference point system [(for acquisition of goods or services for a Rand value equal to or above R30

000 and up to R50 million) (all applicable taxes included)]

Ft- Pmin
Pa=80|1- —
Fmin
Where
Ps =  Points scored for comparative price of bid or offer under consideration
Pt = Comparative price of bid or offer under consideration

Pmin = Comparative price of lowest acceptable bid or offer.

Step 2: Calculation of points for B-BBEE status level of contributor
Points will be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with the table

below:

B-BBEE Status Level of Contributor

Number of points (80/20 system)

20

18

O Nl O O | W[ N -

Non-compliant contributor

Step 3: Calculation of total points scored for price and B-BBEE status level of contributor
The points scored for price will be added to the points scored for B-BBEE status level of contributor to obtain the

bidder’s total points scored out of 100.

The preferred bidders who scored the highest points might be physically inspected for capability and

resources to perform the contract.
Inspection of bidders
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Bidder(s) may be inspected on the following:
a) Physical structure or business where business activities take place with proper sighage

b) Main business activities
c) Track record will be verified

d) Relatedness of the main business activities to the bid under review

e) Machinery/equipment (manufacturing or construction facilities) used to produce the required product.
f) Registration documents and accredited certificates.
g) Audited Financial annual statements to verify financial position.

7.4 (Gate 3) Site Inspection of the Main Contractor

a) The physical Inspection would be limited to bidders who passed minimum threshold on

functionality.

b) Site inspection will be conducted to confirm representations made in the bid document.
c) Written notice of change of physical address of the business must reach the departmental Supply Chain

Management Office within fourteen (14) days after the closing date of such bid.
d) The following would be used to evaluate site inspection of the main contractor:

Site Inspection Item

Non-submission will
result in
disqualification

Requirement

Inspection Physical Address

YES

Bidder’s address must be the same as the place
of inspection unless change of address notice
was submitted 14 days after bid closing date.

Premises/Office equipment (i.e. office,
computers, printers, cabinets, etc

YES

Company premises must be identifiable by a
signage, own at least one office room equipped
with furniture, computer, printer and filing
cabinets.

Registration documents and

accredited certificates.

YES

Issue/Provide company registration documents
and accredited certificates required for this bid
on inspection.

Main business activities and Track
Record

YES

Submit company profile with track record proofs
(appointments, orders, completions) indicating
natures of services rendered within 24 hours of
inspection.

Key Personnel and Payroll

YES

Provide/Submit CVs of personnel to be used to
render services for this project and provide 3
months payroll for all the stuff within 24 hours of
inspection.

Machinery/equipment/Tools

YES

Provide/Submit company owned/rented
equipment proofs/agreements required and
relevant to this bid within 24 hours of inspection.

Audited Financial Annual statements

YES

Provide/Submit company approved Audited
financial annual statements for the previous
three years. Audited Statement of the previous
year must be in line with the claimed B-BBEE
financial category or capacity targeted by this
bid.
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Acceptance of Tender Offer
Tender Offers will only be accepted on condition that:

@)
(b)

(©)
(d)
(e)

()

()
(h)

(i)

the Tender Offer is signed by a person authorised to sign on behalf of the Tenderer;

the Tenderer’s declaration of compliance with the Occupational Health and Safety Act No. 85 of 1993

and the Construction Regulations 2003, is included with his Tender submission;

a Tenderer who submitted a Tender as a Joint Venture has included an acceptable Joint Venture

Agreement with his Tender;

the Tenderer or a competent authorised representative of the Contractor who submitted the Tender

has attended the compulsory clarification meeting or site inspection;

the Contractor who submits the Tender has been registered with the Construction Industry

Development Board in accordance with the Construction Industry Development Board Act No. 38 of

2000 and the CIDB Regulations 2003 promulgated in terms of the Act, or if the Contractor can submit

proof or evidence that he will be able to register within 10 days of the closing date for submission of

Tenders;

the Tenderer or any of its principals is not listed on the register of Tender Defaulters in terms of the

Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing

business with the Public Sector;

the Tenderer has not abused the Employer's Supply Chain Management System or has failed to

perform on any previous Contract and has been given a written notice to this effect;

the Tenderer or any of its Principals, Directors or Managers is not employed in the service of the

State or any Municipality. In the event that such Principals are involved, official approval from the

Executing Authority regarding carrying out remunerative work outside of the Public Service must be

included in the Tender Submission.

the Employer is satisfied that the Tenderer or any of his Principals have not influenced the Tender

Offer and acceptance by the following criteria:

a. having Offered, promised or given a bribe or other gift or remuneration to any person in
connection with the obtaining or execution of this Contract;

b. having acted in a fraudulent or corrupt manner in obtaining or executing this Contract;

c. having approached an Officer or employee of the Employer or the Employer's Agent with the
objective of influencing the award of a Contract in the Tenderer’s favour;

d. having entered into any agreement or arrangement, whether legally binding or not, with any other
Person, Firm or Company to refrain from Tendering for this Contract or as to the amount of the
Tender to be submitted by either party;

e. having disclosed to any other Person, Firm or Company other than the Employer, the exact or
approximate amount of his proposed Tender;

f. the Employer may, in addition to using any other legal remedies, repudiate the Tender Offer and
acceptance and declare the Contract invalid should it have been concluded already.

Copies of Contract
The number of paper copies of the signed Contract to be provided by the Employer is ONE.

Negotiations

Bidders should note that the department might subject the successful bidder to negotiations for fair market related

prices.

Tender
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T1.3: Annex F: Standard Conditions of Tender

(As contained in Annexure F of South African National Standard: Construction procurement processes,
Methods and procedures: SANS 294: 2004 Edition)

F.1 General

F.1.1  Actions

The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In their dealings with each
other, they shall discharge their duties and obligations as set out in F.2 and F.3, timeously and with integrity, and behave equitably,
honestly and transparently.

F.1.2 Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

F.1.3 Interpretation

F.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the returnable
documents are deemed to be part of these conditions of tender.

F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for tender evaluation purposes,
shall not form part of any contract arising from the invitation to tender.

F.1.3.3 For the purposes of these conditions for the calling for expressions of interest, the following definitions apply:

a) comparative offer means the tenderer’s financial offer after the factors of non-firm prices, all unconditional discounts
and any other tendered parameters that will affect the value of the financial offer have been taken into consideration

b) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the action of the
employer or his staff or agents in the tender process; and

c) fraudulent practice means the misrepresentation of the facts in order to influence the tender process or the award of a
contract arising from a tender offer to the detriment of the employer, including collusive practices intended to establish
prices at artificial levels

d) quality (functionality) means the totality of features and characteristics of a product or service that bear on its ability to
satisfy stated or implied needs

F.1.4 Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a form that can
be read, copied and recorded. Writing shall be in the English language. The employer shall not take any responsibility for non-
receipt of communications from or by a tenderer. The name and contact details of the employer’s agent are stated in the tender
data.

F.1.5 The employer’s right to accept or reject any tender offer

F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer, and may cancel the
tender process and reject all tender offers at any time before the formation of a contract. The employer shall not accept or incur
any liability to a tenderer for such cancellation and rejection, but will give written reasons for such action.

F.1.5.2 After the cancellation of a tender process or the rejection of all tender offers the employer may abandon the proposed

procurement and re-issue a similar tender notice and invitation to tender not less than three months after the closing dated for
tender offers or have it performed in another manner at any time.

F.2 Tenderer’s obligations

The tenderer shall comply with the following obligations:
F.2.1  Eligibility

Submit a tender offer only if the tenderer complies with the criteria stated in the tender data and the tenderer, or any of his
principals, is not under any restriction to do business with employer.
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F.2.2  Cost of tendering

Accept that the employer will not compensate the tenderer for any costs incurred in the preparation and submission of a tender
offer, including the costs of any testing necessary to demonstrate that aspects of the offer satisfy requirements.

F.2.3 Check documents
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission.
F.2.4  Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the employer only
for the purpose of preparing and submitting a tender offer in response to the invitation.

F.2.5 Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, conditions of contract
and other publications, which are not attached but which are incorporated into the tender documents by reference.

F.2.6  Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary apply for an extension
to the closing time stated in the tender data, in order to take the addenda into account.

F.2.7  Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of the proposed work,
services or supply and raise questions. Details of the meeting(s) are stated in the tender data.

F.2.8 Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least five working days before the closing
time stated in the tender data.

F.2.9 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) may not be for the full cover required in terms of the
conditions of contract identified in the contract data. The tenderer is advised to seek qualified advice regarding insurance.

F.2.10 Pricing the tender offer

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value Added Tax (VAT)),
and other levies payable by the successful tenderer, such duties, taxes and levies being those applicable 14 days before the
closing time stated in the tender data.

F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except as provided
for in the conditions of contract identified in the contract data.

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of contract identified in
the contract data may provide for part payment in other currencies.

F.2.11 Alterations to documents

Not make any alterations or additions to the tender documents, except to comply with instructions issued by the employer, or
necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial all such alterations. Erasures and
the use of masking fluid are prohibited.

F.2.12 Alternative tender offers

F.2.12.1 Submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of the tender
documents, is also submitted. The alternative tender offer is to be submitted with the main tender offer together with a schedule

that compares the requirements of the tender documents with the alternative requirements the tenderer proposes.

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data or criteria otherwise
acceptable to the employer.
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F.2.13 Submitting a tender offer

F.2.13.1 Submit a tender offer to provide the whole of the works, services or supply identified in the contract data and described
in the scope of works, unless stated otherwise in the tender data.

F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either electronically (if they were
issued in electronic format) or by writing in black ink.

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies stated in the tender
data, with an English translation of any documentation in a language other than English, and the parts communicated electronically
in the same format as they were issued by the employer.

F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The employer will hold all
authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing to contract as joint ventures shall state
which of the signatories is the lead partner whom the employer shall hold liable for the purpose of the tender offer.

F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as "ORIGINAL" and
"COPY". Each package shall state on the outside the employer's address and identification details stated in the tender data, as
well as the tenderer's name and contact address.

F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable documents listed in
the tender data in an envelope marked “financial proposal” and place the remaining returnable documents in an envelope marked
“technical proposal”. Each envelope shall state on the outside the employer’s address and identification details stated in the tender
data, as well as the tenderer's name and contact address.

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the outside only the
employer's address and identification details as stated in the tender data.

F.2.13.8 Accept that the employer shall not assume any responsibility for the misplacement or premature opening of the tender
offer if the outer package is not sealed and marked as stated.

F.2.14 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and in the form required, may be
regarded by the employer as non-responsive.

F.2.15 Closingtime

F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later than the closing
time stated in the tender data. Proof of posting shall not be accepted as proof of delivery. The employer shall not accept tender
offers submitted by telegraph, telex, facsimile or e-mail, unless stated otherwise in the tender data.

F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the requirements of these
conditions of tender apply equally to the extended deadline.

F.2.16 Tender offer validity

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in the tender
data after the closing time stated in the tender data.

F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an agreed additional
period.

F.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation of tender offers.
This may include providing a breakdown of rates or prices and correction of arithmetical errors by the adjustment of certain rates
or item prices (or both). No change in the total of the prices or substance of the tender offer is sought, offered, or permitted. The
total of the prices stated by the tenderer shall be binding upon the tenderer.

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer following a competitive
selection process, should the Employer elect to do so.
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F.2.18 Provide other material

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the tenderer's commercial
position (including notarized joint venture agreements), preferencing arrangements, or samples of materials, considered
necessary by the employer for the purpose of a full and fair risk assessment. Should the tenderer not provide the material, or a
satisfactory reason as to why it cannot be provided, by the time for submission stated in the employer’s request, the employer
may regard the tender offer as non-responsive.

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.

F.2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in the tender data.

F.2.20 Submit securities, bonds, policies, etc.

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, guarantees, policies and
certificates of insurance required in terms of the conditions of contract identified in the contract data.

F.2.21 Check final draft
Check the final draft of the contract provided by the employer within the time available for the employer to issue the contract.
F.2.22 Return of other tender documents

If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the validity period stated
in the tender data.

F.2.23 Certificates
Include in the tender submission or provide the employer with any certificates as stated in the tender data.

F.3 The employer’s undertakings

The employer undertakes to:
F.3.1 Respond to clarification

Respond to a request for clarification received up to five working days prior to the tender closing time stated in the Tender Data
and notify all tenderers who drew procurement documents.

F.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the period from the date
of the Tender Notice until seven days before the tender closing time stated in the Tender Data. If, as a result a tenderer applies
for an extension to the closing time stated in the Tender Data, the Employer may grant such extension and, will then notify it to all
tenderers who drew documents.

F.3.3 Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is necessary to open a tender
submission to obtain a forwarding address), to the tenderer concerned.

F.3.4  Opening of tender submissions

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of tenderers’ agents
who choose to attend at the time and place stated in the tender data. Tender submissions for which acceptable reasons for
withdrawal have been submitted will not be opened.

F.3.4.2 Announce at the opening held immediately after the opening of tender submissions, at a venue indicated in the tender
data, the name of each tenderer whose tender offer is opened, the total of his prices, preferences claimed and time for completion,
if any, for the main tender offer only.

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request.
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F.3.5 Two-envelope system

F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical proposal of valid
tenders in the presence of tenderers’ agents who choose to attend at the time and place stated in the tender data and announce
the name of each tenderer whose technical proposal is opened.

F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who remain in contention for
the award of the contract of the time and place when the financial proposals will be opened. Open only the financial proposals of
tenderers, who score in the quality evaluation above the minimum number of points for quality stated in the tender data, and
announce the score obtained for the technical proposals and the total price and any preferences claimed. Return unopened
financial proposals to tenderers whose technical proposals failed to achieve the minimum number of points for quality.

F.3.6  Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information relating to the evaluation
and comparison of tender offers, the final evaluation price and recommendations for the award of a contract, until after the award
of the contract to the successful tenderer.

F.3.7  Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and instantly disqualify a
tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent practices.

F.3.8 Test for responsiveness

Determine, on opening and before detailed evaluation, whether each tender offer properly received:

a) meets the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
c) is responsive to the other requirements of the tender documents.

A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender documents without material
deviation or qualification. A material deviation or qualification is one which, in the Employer's opinion, would:

. detrimentally affect the scope, quality, or performance of the works, services or supply identified in
the Scope of Work,
. change the Employer's or the tenderer's risks and responsibilities under the contract, or
. affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or withdrawal of the non-
conforming deviation or reservation.

F.3.9  Arithmetical errors
Check responsive tender offers for arithmetical errors, correcting them in the following manner:

. Where there is a discrepancy between the amounts in figures and in words, the amount in words shall govern.

. If a bill of quantities (or schedule of rates) apply and there is an error in the line item total resulting from the product of the
unit rate and the quantity, the line item total shall govern and the rate shall be corrected. Where there is an obviously gross
misplacement of the decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate will be
corrected.

. Where there is an error in the total of the prices either as a result of other corrections required by this checking process or
in the tenderer's addition of prices, the total of the prices shall govern and the tenderer will be asked to revise selected
item prices (and their rates if a bills of quantities applies) to achieve the tendered total of the prices.

Consider the rejection of a tender offer if the tenderer does not correct or accept the correction of his arithmetical errors in the
manner described above.

F.3.10 Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the tender offer.

Tender T22 of T94 T1.3
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F.3.11 Evaluation of tender offers
F.3.11.1 General

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a comparative offer and
evaluate it using the tender evaluation method that is indicated in the Tender Data and described below:

Method 1:] 1) Rank tender offers from the most favorable to the least favorable comparative offer.

Financial offer 2) Recommend highest ranked tenderer for the award of the contract, unless there are

compelling and justifiable reasons not to do so.

Method 2: 1) Score tender evaluation points for financial offer.

Financial - offer 2) Confirm that tenderers are eligible for the preferences claimed and if so, score tender

and evaluation points for preferencing.
preferences
3) Calculate total tender evaluation points.
4) Rank tender offers from the highest number of tender evaluation points to the lowest.
5) Recommend tenderer with the highest number of tender evaluation points for the award of
the contract, unless there are compelling and justifiable reasons not to do so.
Method 3: 1) Score quality, rejecting all tender offers that fail to score the minimum number of points for
Financial offer | quality stated in the Tender data.
and quality 2) Score tender evaluation points for financial offer.
3) Calculate total tender evaluation points.
4) Rank tender offers from the highest number of tender evaluation points to the lowest.
5) Recommend tenderer with the highest number of tender evaluation points for the award of
the contract, unless there are compelling and justifiable reasons not to do so.
Method 4: 1) Score quality, rejecting all tender offers that fail to score the minimum number of points for
Financial offer, | quality stated in the Tender data.
quality and 2) Score tender evaluation points for financial offer.
preferences

3) Confirm that tenderers are eligible for the preferences claimed, and if so, score tender
evaluation points for preferencing.

4) Calculate total tender evaluation points.
5) Rank tender offers from the highest number of tender evaluation points to the lowest.

6) Recommend tenderer with the highest number of tender evaluation points for the award of
the contract, unless there are compelling and justifiable reasons not to do so.

Score financial offers, preferences and quality, as relevant, to two decimal places.
F.3.11.2 Scoring Financial Offers

Score the financial offers of remaining responsive tender offers using the following formula:

Nro =Wi1xA where:

Nro = the number of tender evaluation points awarded for the financial offer.

Wi = the maximum possible number of tender evaluation points awarded for the financial offer as stated in the Tender Data.

A = a number calculated using either formulas 1 or 2 below as stated in the Tender Data.
Formula | Comparison aimed at achieving Option 1 Option 2
1 Highest price or discount A= (1+ (P—Pm)) A=P/Pm

Pm
2 Lowest price or percentage commission / | A= (1 - (P—Pm) A=Pm/P
fee Pm
where:
Pm the comparative offer of the most favorable tender offer.

P the comparative offer of tender offer under consideration.
F.3.11.3 Scoring quality (functionality)

Score quality in each of the categories stated in the Tender Data and calculate total score for quality.
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F.3.12 Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or certificates of insurance
which the conditions of contract identified in the contract data, require the employer to provide.
F.3.13 Acceptance of tender offer

F.3.13.1 Accept tender offer only if the tenderer satisfies the legal requirements stated in Clause F.2.1 of the Tender Data.
F.3.13.2 Notify the successful tenderer of the employer's acceptance of his tender offer by completing and returning one copy of
the form of offer and acceptance before the expiry of the validity period stated in the tender data, or agreed additional period.
Providing the form of offer and acceptance does not contain any qualifying statements, it will constitute the formation of a contract
between the employer and the successful tenderer as described in the form of offer and acceptance.

F.3.14 Notice to unsuccessful tenderers

After the successful tenderer has acknowledged the employer’s notice of acceptance, notify other tenderers that their tender offers
have not been accepted.

F.3.15. Prepare contract documents

If necessary, revise documents that shall form part of the contract and that were issued by the employer as part of the tender
documents to take account of:

a) addenda issued during the tender period,

b) inclusion of some of the returnable documents,

c) other revisions agreed between the employer and the successful tenderer, and
d) the schedule of deviations attached to the form of offer and acceptance, if any.

F.3.16 Issue final contract

Prepare and issue the final draft of contract documents to the successful tenderer for acceptance as soon as possible after the
date of the employer's signing of the form of offer and acceptance (including the schedule of deviations, if any). Only those
documents that the conditions of tender require the tenderer to submit, after acceptance by the employer, shall be included.
F.3.17 Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both parties to complete
formalities for appointing the selected adjudicator at the same time as the

main contract is signed.

F.3.18 Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the contract as soon as
possible after completion and signing of the form of offer and acceptance.
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T2.1 List of Returnable Documents

The Tenderer must complete the following Returnable Documents:

1 Returnable Schedules required only for Tender Evaluation purposes

B:
C:

9

mTASTIeomm

N

w

cCH1NIO

Record of Addenda to Tender Documents

Certificate of Authority for Joint Ventures / Close Corporation/ Partnership/ Company/ Sole Proprietor
(Certified copies of Identity Documents for all members of Joint Ventures / Close Corporation / Partnership /
Company / Sole Proprietor)

Registration Certificates of entities — Joint Ventures / Close Corporation/ Partnership/ Company/ Sole
Proprietor

Compulsory Enterprise Questionnaire

Schedule of the Tenderer's Experience

Schedule of Key Personnel

Format of Curriculum Vitae

Proposed Amendments, Qualifications and Alternatives

Schedule of Subcontractors

Schedule of Plant and Equipment available for this contract

Copy of the Workmen’s Compensation Registration Certificate (or proof of payment of contributions in
terms of the Compensation for Occupational Injuries and Diseases Act No. 130 of 1993)

Company profile, including track record

Construction Industries Development Board (CIBD) Registration — 4CE/ ME or higher.

Other Documents required only for Tender Evaluation purposes

BBBEE Status Level Verification Certificate or original sworn affidavit
Financial Standing — Attach Letter of Intent

Returnable Schedules that will be incorporated into the Contract

Preferencing Schedule (Direct Preferences) — SBD Forms

Other SBD Forms (SBD1, SBD3.1, SBD4, SBD 6.1, SBD 6.2, SBD8, SBD9)
Execution Programme/ Program of Works

Detailed Method Statement

Contractor’'s Health and Safety Declaration

Other Documents that will be incorporated into the Contract

Contractor’s Safety Plan

Proforma Notification form in terms of the Occupational Health and Safety Act 1993, Construction
Regulations, 2003

Monthly Labour Report

5 The Offer portion

Part C1 Agreement and Contract Data
Part C2 Pricing Data

Part C3 Scope of Work

Part C4 Site Information

ANNEXURE A: BIDDER’S DETAILED EXPERIENCE REPORT - REFERENCE SHEETS (Duplicate the
reference sheet for more reference reports)

Tender
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T2.2 Returnable Schedules to be completed by Tenderer
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B. RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications received from the Employer before the submission of this Tender
Offer, amending the Tender Documents, have been taken into account in this Tender Offer:

1.

Attach additional pages if more space is required.

SIGNEA.... e DAt
= 1 [T POSIHION. ... e
B I 0 (] (] R
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C. CERTIFICATE OF AUTHORITY OF AN ENTITY

Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Tenderer must complete the
Certificate set out below for the relevant category.

() )] (1 (V) V)
Company Close Partnership Joint Venture Sole Proprietor
Corporation

0] CERTIFICATE FOR COMPANY

e e , chairperson of the Board of Directors of
........................................................................... , hereby confirm that by resolution of the Board (copy attached)
taken on ........cccciiiiiieneeennn, 20......,

Y , acting in the capacity of
..................................................................................................... , was authorised to sign all Documents in

connection with this Tender and any Contract resulting from it on behalf of the Company.

ST Lo = AU =0T O o = V1 1 1= o R

SIGNALUIE OF STONALOTY: oottt e e e e e e s e nb e e e s enneee

As Witnesses:

1 Name in BIOCK Letters.........ccveevvivveeiiiiieiieeeeenn,

2 e Name in Block Letters........coeeviviveeiiiiiieeiieeeen,

Date: ..cooceeiiiiiiii
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(1 CERTIFICATE FOR CLOSE CORPORATION

We, the undersigned, being the key Members in the business trading aS..........ccoooevviiiiieieiie e

......................................... hereby authorise MITMS .........oooiiiii e

acting in the CapaCity Of .........cuiiiiiii e , to sign all Documents

in connection with the Tender for Contract No and any Contract resulting from it on our behalf.

SIGNALUIE OF STONALOTY: oottt e s e e e e e e s e b e e s enneee

As Witnesses:

N Name in Block LettersS........oovvevveieiiiiiiiieeeereeeenen
2 Name in Block Letters........ooovveviviveeiieiieeieeeeene,
Date: ..oocveiiiiiii

NAME ADDRESS SIGNATURE DATE

Note: This Certificate is to be completed and signed by all of the key Members upon whom rests the
Direction of the Affairs of the Close Corporation as a whole.
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(1 CERTIFICATE FOR PARTNERSHIP

We, the undersigned, being the key Partners in the business trading as,

acting in the capacity Of ..o , to sign all Documents in connection

with the Tender for Contract No and any Contract resulting from it on our behalf.

SIgNAtUIe Of SIGNATOIY: i e e e e e s s s r e e e e e e e e s e anenrnnrrreeaeaeas

As Witnesses:

N Name in Block LettersS........covvevveveieiiiiiieeeereeeenen
2 e Name in Block LEtters......c.oovvvvveviiiiiiiiiiiieeeeeeeeens
Date: ..o,

NAME ADDRESS SIGNATURE DATE

Note: This Certificate is to be completed and signed by all of the key Partners upon who rests the Direction
of the Affairs of the Partnership as a whole.
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(V) CERTIFICATE FOR PARTNERSHIP

We, the undersigned, are submitting this Tender Offer in Joint Venture and hereby authorize Mr/Ms
............................................................ , authorized signatory of the Company, .........ccccceviiiiinnninn.
................................. acting in the capacity of Lead Partner, to sign all Documents in connection with the
Tender Offer for Contract No and any Contract resulting from it on our behalf.

This authorization is evidenced by the attached power of attorney signed by legally authorized signatories of all the
Partners to the Joint Venture.

SIgNAtUIe Of SIGNATOIY: .uuiiiiiiii e e e e e s s s e s rr e e e e e e e e e s e ananrnnrrereaeaeas

As Witnesses:

N Name in BIOCK Letters.........ccvevvvvvvieeieieiieeeeeennn,
2 Name in Block Letters........ooovvevviiveeiiieieeeeeeeene,
Date: ..o,

AUTHORISING SIGNATURE,

NAME OF FIRM ADDRESS NAME AND CAPACITY

Lead Partner

Note: This Certificate is to be completed and signed by all of the key Partners upon who rests the Direction
of the Affairs of the Partnership as a whole.
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V) CERTIFICATE FOR SOLE PROPRIETOR

Signature of SOIE OWNEL: .....ccooi i

As Witnesses:

N Name in Block LettersS.......ocovvevveieeeiiiiiiieeeereeennen

2 e Name in Block Letters.........oceevvviveeiivninievieeeee,

Date: ..cocvviiiiiiii
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D. REGISTRATION CERTIFICATE OF AN ENTITY

[Important note to Tenderer: Registration Certificates for Companies, Close Corporations, Partnerships and
ID Documents for Sole Proprietors must be inserted here. In the case of a Joint Venture, a copy of a duly
signed Joint Venture Agreement must be included]
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E. COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a Joint Venture, separate Enterprise questionnaires in
respect of each Partner must be completed and submitted.

Section 1: Name of Enterprise: ... .o e e

Section 2: VAT registration number, if any: .. ... .

Section 3: CIDB registration number, if any: . ... ... . .

Section 4: Particulars of Sole Proprietors and Partners in Partnerships

Name* Identity number* Personal income tax number*

* Complete only if Sole Proprietor or Partnership and attach separate page if more than 3 Partners

Section 5:  Particulars of Companies and Close Corporations
Company registration NUMDBET . . . . ... ..
Close Corporation NUMDET . . . . . .ot e e e e e e e e e e e

Tax referenCe NUMDDET . . . ...

Section 6: Record in the service of the State

Indicate by marking the relevant boxes with a cross, if any Sole Proprietor, Partner in a Partnership or Director,
Manager, Principal Shareholder or Stakeholder in a Company or Close Corporation is currently or has been within
the last 12 months in the service of any of the following:

[1 a Member of any Municipal Council [1 an employee of any Provincial Department, National or

[1 a Member of any Provincial Legislature Provincial Public entity or Constitutional Institution

0 a Member of the National Assembly or the within the meaning of the Public Finance Management
National Council of Province Act, 1999 (Act 1 of 1999)

[ a Member of the Board of Directors of any [ a Member of an Accounting Authority of any National
Municipal entity or Provincial Public Entity

1 an Official of any Municipality or Municipal entity [ an employee of Parliament or a Provincial Legislature

If any of the above boxes are marked, disclose the following:

Name of Sole Proprietor, | Name of Institution, Public Office, board Status of service
Partner, Director, Manager, | or organ of State and position held (tick appropriate column)
Principal  Shareholder or Current Within last
Stakeholder 12 months

*insert separate page if necessary

Section 7: Record of spouses, children and parents in the service of the State

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a Sole Proprietor, Partner in a
Partnership or Director, Manager, Principal Shareholder or Stakeholder in a Company or Close Corporation is
currently or has been within the last 12 months been in the service of any of the following:

Tender T35 of T94 T2.2
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[1 a Member of any Municipal Council [1 an employee of any Provincial Department, National or

[l a Member of any Provincial Legislature Provincial Public Entity or Constitutional Institution

[0 aMember of the National Assembly or the within the meaning of the Public Finance Management
National Council of Province Act, 1999 (Act 1 of 1999)

[J aMember of the Board of Directors of any [1 a Member of an Accounting Authority of any National
Municipal Entity or Provincial Public entity

0 an Official of any Municipality or Municipal L[ an employee of Parliament or a Provincial Legislature
entity

Name of spouse, child or | Name of Institution, Public Office, Board Status of service
parent or Organ of State and position held (tick appropriate
column)

Current | Within last
12 months

*insert separate page if necessary

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the Enterprise:

i) authorizes the Employer to obtain a tax clearance Certificate from the South African Revenue Services that my /
our tax matters are in order;

i) confirms that the neither the name of the Enterprise or the name of any Partner, Manager, Director or other Person,
who wholly or partly exercises, or may exercise, control over the Enterprise appears on the Register of Tender
Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

iii) confirms that no Partner, Member, Director or other Person, who wholly or partly exercises, or may exercise, control
over the Enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other Tendering entities submitting Tender
Offers and have no other relationship with any of the Tenderers or those responsible for compiling the Scope of
Work that could cause or be interpreted as a conflict of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief
both true and correct.

Signed Date
Name Position
Enterprise
Name
Tender T36 of T94 T2.2
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F. SCHEDULE OF THE TENDERER’S EXPERIENCE

The following is a Statement of Work of similar nature recently successfully executed by myself / ourselves (attach
completion certificate for all completed projects as proof):

Employer: Contact | Consulting Engineer: Value of Work B
; . Completed or
Person and Contact Person and Nature of Work (inclusive of Expected to
Telephone Number Telephone Number VAT) be Completed
SIGNATURE: ...ooiiiiiiieeece e DATE: ..o

(of person authorised to sign on behalf of the Tenderer)
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TENDER NO. ACDP 21/22

G. KEY PERSONNEL

In terms of the Project Specification and the Conditions of Tender, unskilled Workers may only be brought in from
outside the Local Community if such personnel are not available locally.

The Tenderer shall list below the personnel which he intends to utilize on the Works, including key
personnel which may have to be brought in from outside if not available locally.

All technical works must be done by qualified artisans with applicable experience. Bidders must
rovide curriculum vitae of the key personnel who will be performing the works.

Category of Employee

Number of Persons

Key Personnel, Part
of the Contractors
Organisation

Key Personnel
to be imported
if not locally
available

Unskilled Personnel to
be recruited from the
local community

Site Agent/Project Managers, 2 years
experience

Foremen, 2 years experience

Electrician, 2 years experience

Plumber, 2 years experience

Quality Control and Safety Personnel,
2 years experience

Surveyors, 2 years experience

Plant Operators, 2 years experience

SIGNATURE: ...ooiiiiiiie e

(of person authorised to sign on behalf of the Tenderer)

Tender
Part T2: Returnable Schedules

T38 of T94

T2.2

Returnable Schedules to be Completed by Tenderer



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT: TENDER NO. ACDP 21/22
THE COMPLETION OF THE FISH PROCESSING PLANT AT TOMPI SELEKA AGRICULTURAL COLLEGE IN THE EPHRAIM MOGALE MUNICIPALITY OF THE SEKHUKHUNE
DISTRICT IN LIMPOPO PROVINCE

H. CURRICULUM VITAE FORMAT OF KEY PERSONNEL

Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my
qualifications and my experience.

Signature of person named in the Schedule Date
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Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my
gualifications and my experience.

Signature of person named in the Schedule Date
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Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my
gualifications and my experience.

Signature of person named in the Schedule Date
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Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my
gualifications and my experience.

Signature of person named in the Schedule Date
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Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my
gualifications and my experience.

Signature of person named in the Schedule Date
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Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my
gualifications and my experience.

Signature of person named in the Schedule Date
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Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my
gualifications and my experience.

Signature of person named in the Schedule Date
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I. AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES

(This is not an invitation for amendments, deviations or alternatives, but should the Tenderer desire to make
any departures from the Provisions of this Contract he shall set out his proposals clearly hereunder. The Employer
will not consider any amendment, unless form (a), has been completed to the satisfaction of the Employer). The
Tenderer is referred to Tender Data paragraph F.2.12, where it is clearly stated that no Alternative Offers will be
accepted.

I / We herewith propose the amendments, as set out in the table below:

(@  AMENDMENTS

PAGE, CLAUSE OR PROPOSED AMENDMENT
ITEM NO

Notes: (1) Amendments to the General and Special Conditions of Contract are not acceptable;

(2) The Tenderer must give full details of all the financial implications of the amendments and qualifications
in a covering letter attached to his Tender.
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J. SCHEDULE OF PROPOSED SUB-CONTRACTORS

We notify you that it is our intention to employ the following Subcontractors for Work in this Contract.
If we are awarded a Contract we agree that this notification does not change the requirement for us to submit the
names of proposed Subcontractors in accordance with requirements in the Contract for such appointments. If there
are no such requirements in the Contract, then your written acceptance of this list shall be binding between us.
We confirm that all Subcontractors who are Contracted to construct a house are registered as Home Builders with
the National Home Builders Registration Council.
Name and address of proposed Nature and extent of Work Previous experience with
Subcontractor Subcontractor.
1.
2.
3.
4,
5.
Signed Date
Name Position
Tenderer
Tender T47 of T94 T2.2
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K. SCHEDULE OF PLANT AND EQUIPMENT

The following are lists of major items of relevant equipment that | / we presently own or lease and will have available
for this Contract or will acquire or hire for this Contract if my / our Tender is accepted.

@) Details of major equipment that is owned by and immediately available for this Contract.

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required.

(b) Details of major equipment that will be hired, or acquired for this Contract if my / our Tender is acceptable.

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderer

Proof of ownership and/or rental agreement should form part of tender document.
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L. COPY OF WORKMEN’S COMPENSATION REGISTRATION CERTIFICATE (OR PROOF OF PAYMENT OF
CONTRIBUTIONS IN TERMS OF THE COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES
ACT NO. 130 OF 1993)

[Certified Copy of the Certificate or Proof of Payment thereof obtained from the Workmen’s Compensation
Commissioner to be inserted here]
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M. COMPANY PROFILE, INCLUDING TRACK RECORD

[Abbreviated company profile, giving history, status, activities, staff and track record of the tendering
entity, to be inserted here. In case of a Joint Venture, a separate profile for each partner must be
submitted]

Tender T50 of T94 T2.2
Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT: TENDER NO. ACDP 21/22
THE COMPLETION OF THE FISH PROCESSING PLANT AT TOMPI SELEKA AGRICULTURAL COLLEGE IN THE EPHRAIM MOGALE MUNICIPALITY OF THE SEKHUKHUNE
DISTRICT IN LIMPOPO PROVINCE

N. CONSTRUCTION INDUSTRIES DEVELOPMENT BOARD (CIDB) REGISTRATION

[Certified copy of the Tenderer’s CIDB registration indicating the Contractor grading designation, to be
inserted here. For a Joint Venture, a joint calculated CIDB Grading summary sheet should be attached].
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O. BBBEE STATUS LEVEL

[A valid B-BBEE status level verification certificates Accredited by SANAS or original sworn affidavit or
certificate issued by Companies and Intellectual Property Commission (DTI) should be attached here].
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P. TENDERER’S FINANCIAL STANDING

In terms of Clause F.2.18.1 of the Contract-specific Tender Data the Tenderer shall provide information
about his commercial position, which includes information necessary for the Employer to evaluate the
Tenderer’s financial standing.

To that end the Tenderer must provide with his tender a bank rating, certified by his banker, to the effect
that he will be able to successfully complete the contract at the tendered amount within the specified time
for completion.

However, should the Tenderer be unable to provide a bank rating with his tender, he shall state the reasons
as to why he is unable to do so, and in addition provide the following details of his banker and bank account
that he intends to use for project:

NaME Of ACCOUNE NOITEI: ... e e e e e e e

Name of Bank: ..........ccooiiiiiiiiiiiiinnn, BranCh:
Account number: ... Type of account: ..ot
Telephone number: ...............ociinls Facsimile number: ...,

Name of contact person (@t Dank): ..o e

Failure to provide either the required bank details or a certified bank rating with his tender, will
lead to the conclusion that the Tenderer does not have the necessary financial resources at his
disposal to complete the contract successfully within the specified time for completion.

The Employer undertakes to treat the information thus obtained as confidential, strictly for the use of
evaluation of the tender submitted by the Tenderer.

SIGNATURE: ..., DATE: .o
(of person authorised to sign on behalf of the Tenderer)
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P1 FINANCIAL INFORMATION OF TENDERER

This information sheet has to be filled in by the financier of the Tenderer, duly signed and stamped on
behalf of the financial institution he represents.

Tenderer / Tender. Details

JLIC=T T =T g 9= g o 1)
(O] 01 (= Vo B =T 4 To T

I F= g T 1= o L= 4
Bank ACCOUNT NUMID BT . ettt
L] g e (=T g 4T 18 o | SO PP
Demand Guarantee will be provided by this Bank: ves [] Nno [

If yes, state amount of Demand Guarantee: R............ciiiiiiiiiiiiii
Financial Institution

= 1= o] o A PRSP
NAME Of BaNK Manager: ..o e ettt e ettt ae e
L= 1Y o] Lo T 1= T8 V10 4] 0T
We acting on behalf of the above Commercial Bank confirm that
............................................................................................................. (Tenderer)

has operated an account with us for the last ................. years.

We have been requested to provide a bank rating based in relation to the financial capability of the

Tenderer, taking into account directives set out in the following two tables.
FINANCIAL CAPABILITY

Maximum value of contract that | Value on which Bank Rating must
the Tenderer is considered be used
capable of
Up to R300 000 R24 000
R1 000 000 R78 000
R3 000 000 R240 000
R5 000 000 R480 000
R10 000 000 R900 000
R30 000 000 R2 400 000
R100 000 000 R7 800 000
Tender T54 of T94 T2.2
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BANK RATING
Bank Code Description of Bank Code
Undoubted for the amount of enquiry
Good for the amount of enquiry
Good for the amount quoted if strictly in the way of business
Fair trade risk for amount of enquiry
Figures considered too high
Financial position unknown
Occasional dishonours
Frequent dishonours

ITOMMmMOo0O m >

The value on which our Bank Rating of the Tendereris basedis R.....................ocol.
I OIS ..ot only)

The Bank Rating is code: ...............

Signature: Manager Financial Institution Print Name Date

RUBBER STAMP OF INSTITUTION
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Q: OTHER SBD FORMS REQUIRED TO BE COMPLETED

SBD1 - Invitation to Bid (Revised 2017)

SBD 3.1 - Pricing Schedule - Firm Price

SBD 4 - Declaration of Interest by bidders.

SBD 6.1 - Preference Point Claim will be dictated by the B-BBEE Status level of Contribution
SBD 6.2 - Declaration Certificate for Local Production and Content

SBD 8: Declaration of Bidder’s Past SCM Practices

SBD9: Certificate of independent bid determination
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TENDER NO. ACDP 21/22

PART A

INVITATION TO BID

SBD1

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)

BIDNUMBER: | ACDP 21/22 | CLOSING DATE: 26 OCTOBER 2021 | | CLOSING TIME: | 11H00
THE COMPLETION OF THE FISH PROCESSING PLANT AT TOMPI SELEKA AGRICULTURAL COLLEGE IN THE
DESCRIPTION | EPHRAIM MOGALE MUNICIPALITY OF THE SEKHUKHUNE DISTRICT IN LIMPOPO PROVINCE

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

67/69 BICCARD STREET DEPARTMENT

DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

POLOKWANE
0699
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT PERSON Matodzi TS CONTACT PERSON NGOEPE T
TELEPHONE
NUMBER 015 294 3351 TELEPHONE NUMBER 015 632 7052/ 066 079 3405
FACSIMILE NUMBER FACSIMILE NUMBER
E-MAIL ADDRESS MatodziS@agric.limpopo.gov.za E-MAIL ADDRESS tumisongoepe@gmail.com
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE
NUMBER CODE NUMBER
CELLPHONE
NUMBER
FACSIMILE NUMBER | CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION
NUMBER
SUPPLIER TAX CENTRAL
COMPLIANCE COMPLIANC OR SUPPLIER
STATUS E SYSTEM DATABASE

PIN: No: MAAA
B-BBEE STATUS TICK APPLICABLE BOX] B-BBEE STATUS LEVEL SWORN [TICK APPLICABLE BOX]
LEVEL VERIFICATION AFFIDAVIT
CERTIFICATE

[]Yes [JNo []VYes [INo

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/
FOR PREFERENCE POINTS FOR B-B

ORDER TO QUALIFY

SWORN AFFIDAVIT (FOR EMES
BEE]

& QSEs) MUST BE SUBMITTED IN

ARE  YOU THE
ACCREDITED
REPRESEITATIE I el A e B2 e =
SOUTH AFRICA FOR | [y N
es 0 ISERVICES /WORKS OFFERED?
THE GOODS [IF YES, ANSWER THE
ISERVICES /WORKS | [IF YES ENCLOSE PROOF] QUESTIONNAIRE BELOW ]
OFFERED?
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? |:| YES |:| NO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? [ YEs INO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [ YES [CINO

Tender
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DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? ] YES [JNO

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? (] YES [INO
IF THE ANSWERIS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE
FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.

PART B

TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED
FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE MANNER
PRESCRIBED IN THE BID DOCUMENT.

1.3. THISBID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY
OTHER SPECIAL CONDITIONS OF CONTRACT.

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD?7).

2. TAXCOMPLIANCE REQUIREMENTS
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

26 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A
CSD NUMBER MUST BE PROVIDED.

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO
ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE
OF THE STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.
SIGNATURE OF BIDDER:

CAPACITY UNDERWHICH THISBID IS SIGNED: e
(Proof of authority must be submitted e.g. company resolution)

DATE:
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SBD 3.1
PRICING SCHEDULE — FIRM PRICES
(PURCHASES)
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES SUBJECT

TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE
PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT

Name of bidder............ccooiiiiiiiiiie Bid number ACDP 21/22

Closing Time 11:00 Closing date: 26 OCTOBER 2021

OFFER TO BE VALID FOR 120 DAYS FROM THE CLOSING DATE OF BID.

ITEM QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCY
NO. ** (ALL APPLICABLE TAXES INCLUDED)

- Required by:
- Al
- Brand and model

- Country of origin

- Does the offer comply with the specification(s)? *YES/NO
- If not to specification, indicate deviation(s) ...oiiiiiii

- Period required for delivery

- Delivery basis
Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination.
** “all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund

contributions and skills development levies.

*Delete if not applicable
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SBD 4

DECLARATION OF INTEREST

1. Any legal person, including persons employed by the state', or persons having a kinship with persons employed by the state,
including a blood relationship, may make an offer or offers in terms of this invitation to bid (includes an advertised competitive bid,
a limited bid, a proposal or written price quotation). In view of possible allegations of favouritism, should the resulting bid, or part
thereof, be awarded to persons employed by the state, or to persons connected with or related to them, it is required that the
bidder or his/her authorised representative declare his/her position in relation to the evaluating/adjudicating authority where-

- the bidder is employed by the state; and/or
- the legal person on whose behalf the bidding document is signed, has a relationship with persons/a person who arefis

involved in the evaluation and or adjudication of the bid(s), or where it is known that such a relationship exists between
the person or persons for or on whose behalf the declarant acts and persons who are involved with the evaluation and or

adjudication of the bid.
2. In order to give effect to the above, the following questionnaire must be completed and submitted with the bid.
2.1 Full Name of bidder or his or her representative: .............cccoeiiiieeiiiieiie e
2.2 IAENtIEY NUMDET: ... e e e e e e e e e s e raeaeaaaeans
2.3 Position occupied in the Company (director, trustee, shareholder?, member):
2.4 Registration  number of company, enterprise, close corporation, partnership agreement or trust
25 Tax Reference NUMDEE: .....veiiiii et e e
2.6 VAT Registration NUMDEE: ......oeiiie e
2.6.1 The names of all directors / trustees / shareholders / members, their individual identity numbers, tax reference numbers and, if

applicable, employee / PERSAL numbers must be indicated in paragraph 3 below.
"“State” means —
(@) any national or provincial department, national or provincial public entity or constitutional institution within the meaning of the Public Finance Management
Act, 1999 (Act No. 1 of 1999);
any municipality or municipal entity;
provincial legislature;
national Assembly or the national Council of provinces; or

b
C
d
e) Parliament.

#Shareholder” means a person who owns shares in the company and is actively involved in the management of the enterprise or business and exercises control over the
enterprise.

2.7 Are you or any person connected with the bidder YES /NO
presently employed by the state?

2.71 If so, furnish the following particulars:

Name of person / director / trustee / shareholder/ member: ...

Name of state institution at which you or the person

connected to the bidderis employed: L

Position occupied in the state institution:

Any other particulars:

2.7.2 If you are presently employed by the state, did you obtain YES /NO
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the appropriate authority to undertake remunerative
work outside employment in the public sector?

2.7.2.1 Ifyes, did you attach proof of such authority to the bid YES /NO
document?

(Note: Failure to submit proof of such authority, where
applicable, may result in the disqualification of the bid.

2.7.2.2  If no, furnish reasons for non-submission of such proof;

2.8 Did you or your spouse, or any of the company’s directors / YES/NO
trustees / shareholders / members or their spouses conduct
business with the state in the previous twelve months?

2.8.1 If so, furnish particulars:

2.9 Do you, or any person connected with the bidder, have YES /NO
any relationship (family, friend, other) with a person
employed by the state and who may be involved with
the evaluation and or adjudication of this bid?

2.91 If s0, furnish particulars.

210 Are you, or any person connected with the bidder, YES/NO
aware of any relationship (family, friend, other) between
any other bidder and any person employed by the state
who may be involved with the evaluation and or adjudication
of this bid?

2.10.1 If so, furnish particulars.

211 Do you or any of the directors / trustees / shareholders / members YESINO
of the company have any interest in any other related companies
whether or not they are bidding for this contract?

2.11.1 If so, furnish particulars:
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3 Full details of directors / trustees /| members / shareholders.

Full Name Identity Number | Personal Income Tax | State Employee
Reference Number Number / Persal
Number

4 DECLARATION

[, THE UNDERSIGNED (NAME). ..ottt
CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS CORRECT.

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME SHOULD THIS DECLARATION
PROVE TO BE FALSE.

Position Name of bidder

November 2011
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SBD 6.1

R. PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and serves as a
claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level
of Contribution.

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017.

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to all bids:
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and

1.2
a) The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) and therefore
the ......... 80/20......... preference point system shall be applicable;

1.3 Points for this bid shall be awarded for:
(a) Price; and

(b) B-BBEE Status Level of Contributor.

1.4 The maximum points for this bid are allocated as follows:

POINTS
PRICE 80
B-BBEE STATUS LEVEL OF CONTRIBUTOR 20
Total points for Price and B-BBEE must not 100
exceed

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with the
bid, will be interpreted to mean that preference points for B-BBEE status level of contribution are not
claimed.

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time
subsequently, to substantiate any claim in regard to preferences, in any manner required by the purchaser.

2. DEFINITIONS

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the Broad-
Based Black Economic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in
terms of a code of good practice on black economic empowerment, issued in terms of section 9(1) of the
Broad-Based Black Economic Empowerment Act;

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by an organ
of state for the provision of goods or services, through price quotations, advertised competitive bidding
processes or proposals;
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(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic
Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on black economic
empowerment issued in terms of section 9 (1) of the Broad- Based Black Economic Empowerment Act;

(f) “functionality” means the ability of a tenderer to provide goods or services in accordance with
specifications as set out in the tender documents.

(g) “prices” includes all applicable taxes less all unconditional discounts;
(h) “proof of B-BBEE status level of contributor” means:

1) B-BBEE Status level certificate issued by an authorized body or person;
2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
3) Any other requirement prescribed in terms of the B-BBEE Act;

(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice on black
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic
Empowerment Act;

() “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

3. POINTS AWARDED FOR PRICE
3.1 THE 80/20 PREFERENCE POINT SYSTEMS

A maximum of 80 points is allocated for price on the following basis:
80/20
Pt — Pmin
Ps=801-—
P min

Where:
Ps = Poaints scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid

4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR
4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference points

must be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with the
table below:

B-BBEE Status Number of points
Level of Contributor | (80/20 system)
1 20

2 18

3 14

4 12

5 8

6 6

7 4

8 2
Non-compliant 0

contributor
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5. BID DECLARATION

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the
following:

6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4 AND 4.1
6.1 B-BBEE Status Level of Contributor: e T . (maximum of 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in
paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of contributor.)

6.2 Qualifying Small businesses Enterprise(QSE) in terms of a code of good practice on black economic
empowerment issued in terms of section 9(1) of BBBEE act are targeted in this tender (provide supporting
documents: BBBEE level status verification / sworn affidavit and annual turnover).

7. SUB-CONTRACTING
7.1 Will any portion of the contract be sub-contracted?

(Tick applicable box)

YES NO

7.1.1 If yes, indicate:

i) What percentage of the contract will be subcontracted....................cooils %
i) The name of the sub-contractor..............oooii i,
iif) The B-BBEE status level of the sub-contractor.............ccccooiiiii e

iv) Whether the sub-contractor is an EME or QSE
(Tick applicable box)

YES NO

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of Preferential
Procurement Regulations, 2017:

Designated Group: An EME or QSE which is at last 51% EME QSE
owned by: V V
Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or
townships

Cooperative owned by black people

Black people who are military veterans

OR

Any EME

Any QSE
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8 DECLARATION WITH REGARD TO COMPANY/FIRM

8.1  Name of company/firm

8.2 VAT registration number et eeeeeeeeeeerreeeeeeeeetetaaaeeeeeeeeer— e aeaaeeearr—
8.3  Company registration NUMDEr L. e

8.4  TYPE OF COMPANY/ FIRM

0 Partnership/Joint Venture / Consortium
0 One person business/sole propriety
0 Close corporation
O Company

O (Pty) Limited

[TICK APPLICABLE BOX]

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

8.6 COMPANY CLASSIFICATION

Manufacturer

Supplier

Professional service provider

Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

8.7  Total number of years the company/firm has been in business? .............cooiiiiiiiiiiin,

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the B-BBE status level of contribution indicated in
paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the
preference(s) shown and | / we acknowledge that:

() The information furnished is true and correct;

(i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form.

(iii) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary
proof to the satisfaction of the purchaser that the claims are correct;

(iv) If the B-BBEE status level of contribution has been claimed or obtained on a
fraudulent basis or any of the conditions of contract have not been fulfilled, the
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purchaser may, in addition to any other remedy it may have —
(@) disqualify the person from the bidding process;

(b)  recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the bidder or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, from
obtaining business from any organ of state for a period not exceeding 10
years, after the audi alteram partem (hear the other side) rule has been
applied; and

(e) forward the matter for criminal prosecution

WITNESSES:
1
SIGNATURE(S) OF BIDDER(S)
2
DATE: ...,
ADDRESS: ...
Tender T67 of T94 T2.2
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SBD 6.2

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED
SECTORS

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general information
and serves as a declaration form for local content (local production and local content are used
interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2017,
the South African Bureau of Standards (SABS) approved technical specification number SATS 1286:2011
(Edition 1) and the Guidance on the Calculation of Local Content together with the Local Content
Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D (Imported Content
Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting Schedule to
Annex C)].

1. General Conditions

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the promotion of local
production and content.

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise
such tenders with the specific bidding condition that only locally produced or manufactured goods,
with a stipulated minimum threshold for local production and content will be considered.

1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding process may
be followed, where the first stage involves a minimum threshold for local production and content and
the second stage price and B-BBEE.

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a
manner that the local production and content of the overall value of the contract is reduced to below
the stipulated minimum threshold.

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in accordance
with the SABS approved technical specification number SATS 1286: 2011 as follows:

LC =[1-x/y]*100

Where
X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange
rate published by South African Reserve Bank (SARB) on the date of advertisement of the bid as
indicated in paragraph 3.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible on
http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content Declaration:
Summary Schedule) are not submitted as part of the bid documentation;
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2. The stipulated minimum threshold(s) for local production and content (refer to Annex A of
SATS 1286:2011) for this bid are as follows:

Description (Item No. on BOQ) Local Content %
Steel products (D2.7, D2.8) 100%
Solar Water Geysers (E2.11) 70%
Electrical Cables (E1.1) 90%
Plastic pipes (C1.1-C1.7, C2.1, C3.6-3.8, C3.12) 100%
Water meters (C3.13) 70%
3. Does any portion of the goods or services offered
have any imported content?
(Tick applicable box)
| YeES | | No | |
3.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed

in paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the specific
currency on the date of advertisement of the bid.

The relevant rates of exchange information is accessible on www.resbank.co.za

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to
Annex A of SATS 1286:2011):

Currency Rates of exchange
US Dollar
Pound Sterling
Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate(s) of exchange used.

4. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum
threshold for local content the dti must be informed accordingly in order for the dti to verify and in
consultation with the AO/AA provide directives in this regard.
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LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)
LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)

IN RESPECT OF BID NO. oot

ISSUED BY: (Procurement Authority / Name of Institution):

1 The obligation to complete, duly sign and submit this declaration cannot be transferred
to an external authorized representative, auditor or any other third party acting on
behalf of the bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration
Templates (Annex C, D and E) is accessible on
http://www.thedti.gov.za/industrial _development/ip.jsp. Bidders should first complete
Declaration D. After completing Declaration D, bidders should complete Declaration
E and then consolidate the information on Declaration C. Declaration C should be
submitted with the bid documentation at the closing date and time of the bid in
order to substantiate the declaration made in paragraph (c) below. Declarations
D and E should be kept by the bidders for verification purposes for a period of at least
5 years. The successful bidder is required to continuously update Declarations C, D
and E with the actual values for the duration of the contract.

[, the undersigned, ........ccooieiiiiiiii e nneeeee e e (TUl NAMES),
do hereby declare, in my capacity @s ..........coviiiiiiiiii e e

0] TP PP PP PPPTP PP (name of bidder
entity), the following:

(@) The facts contained herein are within my own personal knowledge.

(b) I have satisfied myself that:

0] the goods/services/works to be delivered in terms of the above-specified bid
comply with the minimum local content requirements as specified in the bid, and
as measured in terms of SATS 1286:2011; and

(c) The local content percentage (%) indicated below has been calculated using the
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in
paragraph 3.1 above and the information contained in Declaration D and E which has
been consolidated in Declaration C:

Bid price, excluding VAT (y) R
Imported content (x), as calculated in terms of SATS 1286:2011 R
Stipulated minimum threshold for local content (paragraph 3 above)
Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each product
contained in Declaration C shall be used instead of the table above.

The local content percentages for each product has been calculated using the formula
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1
above and the information contained in Declaration D and E.
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(d) 1 accept that the Procurement Authority / Institution has the right to request that the
local content be verified in terms of the requirements of SATS 1286:2011.

(e) | understand that the awarding of the bid is dependent on the accuracy of the
information furnished in this application. | also understand that the submission of
incorrect data, or data that are not verifiable as described in SATS 1286:2011, may
result in the Procurement Authority / Institution imposing any or all of the remedies as
provided for in Regulation 14 of the Preferential Procurement Regulations, 2017
promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5

of 2000).
SIGNATURE:
WITNESS No. 1 DATE:
WITNESS No. 2 DATE:
Tender T71 of T94 T2.2
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SATS 1286.2011

Annex C
Local Content Declaration - Summary Schedule
(C1) [Tender No. Note: VAT to be excluded from all
(C2) |Tender description: calculations

(C3) |Designated product(s)
(C4) |Tender Authority:
(C5) [Tendering Entity name:

(C6) |[Tender Exchange Rate: Pulal:l EUI:I GBPI:’
(C7) |Specified local content %
Calculation of local content

Tender value
Tender item . . Tender price I?xempted net of Imported Local o Tender Total tender Total exempted | Total Imported
no's List of items - each imported e.xempted value Local value cont(::nt % Qty value imported content content
(excl VAT) value imported (peritem)
content
(C8) (C9) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (c18) (C19)
(C20) Total tender value RO
Signature of tenderer from Annex B (C21) Total Exempt imported content RO
(C22) Total Tender value net of exempt imported content RO
(€23) Total Imported content RO
(C24) Total local content RO
Date: (C25) Average local content % of tender
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SATS 1286.2011

Annex C
Local Content Declaration - Summary Schedule
C1) [Tender No. Note: VAT to be excluded from all
(c1) Note:
(C2) |Tender description: calculations

(C3) |Designated product(s)
(C4) |Tender Authority:
(C5) |Tendering Entity name:

(C6) |Tender Exchange Rate: PuIa|:| EUI:I GBPI:I
(C7) |Specified local content %
Calculation of local content

Tender value
Tender item . . Tender price I?xempted net of Imported Local o Tender Total tender Total exempted | Total Imported
no's List of items - each imported ?xempted value Local value cont.ent % aty value imported content content
(excl VAT) value imported (peritem)
content
(C8) (C9) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)
(C20) Total tender value RO
Signature of tenderer from Annex B (C21) Total Exempt imported content RO
(C22) Total Tender value net of exempt imported content RO
(€23) Total Imported content RO
(C24) Total local content RO
Date: (C25) Average local content % of tender
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SATS 1286.2011

Annex C
Local Content Declaration - Summary Schedule
(C1) |Tender No. Note: VAT to be excluded from all
(C2) |Tender description: calculations

(C3) |Designated product(s)
(C4) |Tender Authority:
(C5) |Tendering Entity name:

(C6) |Tender Exchange Rate: pula ] el ] eer[ ]
(C7) |Specified local content %
Calculation of local content

Tender value
Tender item . . Tender price I?xempted net of Imported Local o Tender Total tender Total exempted | Total Imported
no's List of items - each imported t?xempted value Local value cont‘ent % Qty value imported content content
(excl VAT) value imported (peritem)
content
(C8) (C9) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)
(C20) Total tender value RO
Signature of tenderer from Annex B (C21) Total Exempt imported content RO
(C22) Total Tender value net of exempt imported content RO
(C23) Total Imported content RO
(C24) Total local content RO
Date: (€25) Average local content % of tender
Tender T74 of T94 T2.2
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SATS 1286.2011

Annex C
Local Content Declaration - Summary Schedule
C1) [Tender No. Note: VAT to be excluded from all
(c1) Note:
(C2) |Tender description: calculations

(C3) |Designated product(s)
(C4) |Tender Authority:
(C5) |Tendering Entity name:

(C6) |Tender Exchange Rate: PuIa|:| EUI:I GBPI:I
(C7) |Specified local content %
Calculation of local content

Tender value
Tender item . . Tender price I?xempted net of Imported Local o Tender Total tender Total exempted | Total Imported
no's List of items - each imported ?xempted value Local value cont.ent % aty value imported content content
(excl VAT) value imported (peritem)
content
(C8) (C9) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)
(C20) Total tender value RO
Signature of tenderer from Annex B (C21) Total Exempt imported content RO
(C22) Total Tender value net of exempt imported content RO
(€23) Total Imported content RO
(C24) Total local content RO
Date: (C25) Average local content % of tender
Tender T75 of T94 T2.2
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SBD 8
DECLARATION OF BIDDER’S PAST SUPPLY CHAIN
MANAGEMENT PRACTICES
1 This Standard Bidding Document must form part of all bids invited.
2 It serves as a declaration to be used by institutions in ensuring that when goods and services are being

procured, all reasonable steps are taken to combat the abuse of the supply chain management system.
3 The bid of any bidder may be disregarded if that bidder, or any of its directors have-
a. abused the institution’s supply chain management system;

b. committed fraud or any other improper conduct in relation to such system; or
c. failed to perform on any previous contract.

4 In order to give effect to the above, the following questionnaire must be completed and submitted
with the bid.
ltem  Question Yes No
4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Yes No
Suppliers as companies or persons prohibited from doing business with the public sector? D D

(Companies or persons who are listed on this Database were informed in
writing of this restriction by the Accounting Officer/Authority of the institution

that imposed the restriction after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National

Treasury’s website(www.treasury.gov.za) and can be accessed by

clicking on its link at the bottom of the home page.

4.1.1 | If so, furnish particulars:

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters | Yes No
in terms of section 29 of the Prevention and Combating of Corrupt Activities ] ]
Act (No 12 of 2004)?

The Register for Tender Defaulters can be accessed on the National
Treasury’s website (www.treasury.gov.za) by clicking on its link at the
bottom of the home page.

4.2.1 | If so, furnish particulars:
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4.3 Was the bidder or any of its directors convicted by a court of law (including a Yes No
court outside of the Republic of South Africa) for fraud or corruption during the ] ]
past five years?

4.3.1 | If so, furnish particulars:

4.4 Was any contract between the bidder and any organ of state terminated Yes No
during the past five years on account of failure to perform on or comply with ] ]
the contract?

4.4.1 | If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME).......cciiitiiiiiiiiiii s s s s e e
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST
ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date
Position Name of Bidder
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SBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION
1 This Standard Bidding Document (SBD) must form part of all bids? invited.
2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between,

or concerted practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal
relationship and if it involves collusive bidding (or bid rigging).2 Collusive bidding is a pe se prohibition

meaning that it cannot be justified under any grounds.

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take all
reasonable steps to prevent abuse of the supply chain management system and authorizes accounting
officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have abused the institution’s
supply chain management system and or committed fraud or any other improper conduct in relation
to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier committed any corrupt
or fraudulent act during the bidding process or the execution of that contract.
4 This SBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids
are considered, reasonable steps are taken to prevent any form of bid-rigging.
5 In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9) must be completed
and submitted with the bid:

Lncludes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise
prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding

process. Bid rigging is, therefore, an agreement between competitors not to compete.
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SBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:
(Name of Bidder)
| have read and | understand the contents of this Certificate;

2. | understand that the accompanying bid will be disqualified if this Certificate is found not to be true
and complete in every respect;

3. lam authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf
of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder
to determine the terms of, and to sign the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor’ shall include any individual or organization, other than the bidder, whether or not
affiliated with the bidder, who:

(@) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and

(©) provides the same goods and services as the bidder and/or is in the same line of

business as the bidder
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SBD 9

6. The bidder has arrived at the accompanying bid independently from, and without consultation,

communication, agreement or arrangement with any competitor. However, communication

between partners in a joint venture or consortium? will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:
(a) prices;
(b) geographical area where product or service will be rendered (market allocation)
(© methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;
(e) the submission of a bid which does not meet the specifications and conditions of
the bid; or

)] bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements with
any competitor regarding the quality, quantity, specifications and conditions or delivery particulars
of the products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the
awarding of the contract.

10. | am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting

business with the public sector for a period not exceeding ten (10) years in terms of the Prevention
and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Signature Date
Position Name of Bidder
Js914w 2
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S. EXECUTION PROGRAMME / PROGRAM OF WORKS

The Tenderer shall detail below or attach a preliminary programme reflecting the proposed sequence and
tempo of execution of the various activities comprising the Work for this Contract. The programme shall be
in accordance with the information supplied in the Contract, requirements of the Project Specifications and
with all other aspects of his Tender.

The Execution Programme must be based on the completion time as specified in the Contract Data. The activities identified and filled
in below, are specifically to be carried forward to Schedule T, the contractor’s Method Statement.

PLEASE NOTE: the cash flow projections from the Contractor (to be submitted before commencement of the
execution of the Contract) must be in accordance with this execution plan in order to ensure proper Cash flow
management by the Department and to minimise delayed payments.

PROGRAMME

ACTIVITY MONTHS
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T. DETAILED METHOD STATEMENT

[The adjudication of the responsiveness of a bid also relies on the extent to which a tenderer can prove an
understanding of the scope of works. The tenderer should describe below the methods and procedures he
will employ to successfully complete the various activities as identified for the foregoing Schedule S, the

Execution Programme]

ACTIVITY

DESCRIPTION

[Add more pages as required]

Tender
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U. CONTRACTOR'S HEALTH AND SAFETY DECLARATION

In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2003 (referred to as "the Regulations" hereafter),

a Contractor may only be appointed to perform construction Work if the Employer is satisfied that the Contractor has

the necessary competencies and resources to carry out the Work safely in accordance with the Occupational Health

and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2003.

To that effect a person duly authorised by the Tenderer must complete and sign the declaration hereafter in detail.

Declaration by Tenderer

1. | the undersigned hereby declare and confirm that | am fully conversant with the Occupational Health and
Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of
1993), and the OHSA 1993 Construction Regulations 2003.

2. | hereby declare that my Company has the competence and the necessary resources to safely carry out the
construction Work under this Contract in compliance with the Construction Regulations and the Employer's
Health and Safety Specifications.

3. | propose to achieve compliance with the Regulations by one of the following:
(&) From my own competent resources as detailed in 4(a) hereafter: ........... *Yes / No

(b) From my own resources still to be appointed or trained until competency is
achieved, as detailed in 4(b) hereafter: .........ccccccviiiiiiiniiiee, *Yes / No

(c) From outside sources by appointment of competent specialist Subcontractors
as detailed in 4(C) hereafter: ... *Yes / No

(* = delete whatever is not applicable)
4, Details of resources | propose:
(Note: Competent resources shall include safety personnel such as a construction supervisor and
Construction Safety Officer as defined in Regulation 6, and Competent Persons as defined in Regulations 7,

8, 10, 11, 12, 14, 15, 18, 21(1), 22, 26 and 27, as applicable to this Contract)

(@) Details of the competent and qualified key persons from my Company's own resources, who will form part of
the Contract team:

NAMES OF COMPETENT POSITIONS TO BE FILLED BY COMPETENT
PERSONS PERSONS
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(b)

(©)

Details of training of persons from my Company's own resources (or to be hired) who still have to be trained
to achieve the necessary competency:

0] By whom will training be provided? ...

(i)  When will training be undertaken? ...

(iii)  List the positions to be filled by persons to be trained or hired: ............ccccooviiiiiiniieenn

Details of competent resources to be appointed as Subcontractors if Competent Persons cannot be supplied
from own Company:

NF=Tg gL 0T il o] fo oTo X Y=Te IR TN ] o Yo o] 11 =Tt o

Qualifications or details of competency of the Subcontractor: .............cccoo oo,

| hereby undertake, if my Tender is accepted, to provide, before commencement of the Works under the
Contract, a suitable and sufficiently Documented Health and Safety Plan in accordance with Regulation 5(1)
of the Construction Regulations, which plan shall be subject to approval by the Employer.

I confirm that copies of my Company's approved Health and Safety Plan, the Employer's Safety Specifications
as well as the OHSA 1993 Construction Regulations 2003 will be provided on Site and will at all times be
available for inspection by the Contractor's personnel, the Employer's personnel, the Engineer, visitors, and
Officials and Inspectors of the Department of Labour.

| hereby confirm that adequate provision has been made in my Tendered rates and prices in the Schedule of
Quantities to cover the cost of all resources, actions, training and all health and safety measures envisaged in
the OHSA 1993 Construction Regulations 2003, and that | will be liable for any penalties that may be applied
by the Employer in terms of the said Regulations (Regulation 30) for failure on the Contractor's part to comply
with the Provisions of the Act and the Regulations.

| agree that my failure to complete and execute this declaration to the satisfaction of the Employer will mean
that 1 am unable to comply with the requirements of the OHSA 1993 Construction Regulations 2003, and
accept that my Tender will be prejudiced and may be rejected at the discretion of the Employer.

SIGNATURE: ....oiioiec et DATE: ..o,
(of person authorised to sign on behalf of the Tenderer)

Tender
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V. CONTRACTOR'S SAFETY PLAN

[The Contractor shall submit the Contractor's Health and Safety Plan as required in terms of Regulation 5 of
the Occupational Health and Safety Act 1993 Construction Regulations 2003, and referred to in T2.1, before
commencement of the Works.]
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W. PRO FORMA NOTIFICATION FORM IN TERMS OF THE OCCUPATIONAL HEALTH AND
SAFETY ACT 1993, CONSTRUCTION REGULATIONS 2003

[This form must be completed and forwarded, prior to commencement of Work on Site, by all Contractors
that qualify in terms of Regulation 3 of the Construction Regulations 2003, to the Office of the Department
of Labour]

1. (a) Name and postal address of CONtraCtOr:.........ociviriii i e e
(b) Name of Contractor's CONtACE PEISON: .........uuiiiiiiee et e e s e e e s e e e e e e s s snararereeees
TelIEPNONE NUMDIET: .o e e e e e e e e e e s e e s et e e e e e e aeeeeeesanrenreees

2. Contractor's Workman’s compensation registration NUMDbDEI: ...........ccooiiiiiiiiiii e
(@) Name and postal address of ClENE: .......ccuuiiiiiiie e

(b)  Name of DeSIgNer's CONLACE PEISON: ......uuuuuuurereieieiurerererereenrnrerernrerernrrer.—————————————————————.
TelePNONE NUMDET ....coiiie ettt et e et e e e sbneeeean
5. Name of Contractor’'s Construction Supervisor on Site appointed in terms of
Regulation B(1): ....ccoviuriieeiiiieee e Telephone number: ...
6. Name/s of Contractor’s sub-ordinate supervisors on Site appointed in terms of Regulation 6(2).

9. Expected CommeENCEMENTE DALE: ......cocoeiiiii i
10. EXpected COMPIELION DALE: .....coouiiiiiiiiieei ittt e et e e et e et e e et ae e e e e
11. Estimated maximum number of persons on the construction Site: ..........ccccccvivvvvivrrinininimiiinininin,
12. Planned number of Subcontractors on the construction Site accountable to Contractor: ..............
13. Name(s) of Subcontractors already ChOSEN: ............uuuiiiiiiiiiiiiiiiiiii e

SIGNED BY:

CONTRACTOR: et e DATE: s
O I 1= 1 DATE:
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X. MONTHLY LABOUR REPORT

MONTHLY LABOUR REPORT FOR CERTIFICATE OF PAYMENT NO. ..ciiviiiiiririneiarannens
JOBS CREATED...ccctiiiiiievieiennans

AS PER BUSINESS PLAN

A B C D E F G H I J

Category Number Rate Local Non- Total P- | Amount P-days P-days | P-days
of (R/d) P-days | local P- | days expended | by by by
persons Days (D+E) on labour | women | youth disabled
employed (CxF)
in
category

Clerical

Managerial

Supervisory

Skilled

Semi-

skilled

Unskilled

All

operations

ACTUAL TO DATE

A B C D E F G H I J

Category Number Rate Local Non- Total P- | Amount P-days P-days | P-days
of (R/d) P-days | local P- | days expended | by by by
persons Days (D+E) on labour | women | youth disabled
employed (CxF)
in
category

Clerical

Managerial

Supervisory

Skilled

Semi-

skilled

Unskilled

All

operations

SUMMARY

Planned person-days target

Tendered construction period (months):
Overall person-days target per month:
Months represented by this report:
Person-day target for this month:
Achieved person-days to date:
Person-days ahead/behind target:
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ANNEXURE A: BIDDER’S DETAILED EXPERIENCE - REFERENCE SHEET

The following are to be completed by the Client and Principal Agent/ Consultant and is to be supported in each case by a letter of award

and the works completion certificate. Both client and Pricipal Agent must stamp the documents, failure to obtain both stamp will result in no
allocation of points.

Project Name and scope of work:

ot oL o) o] PRSPPI
L0 T3 £ 1o 4o 1= o

X U 1B 09T3 1= Vo D10 = (oo

Name of Institution/company | Principal Agent/ | Value of contract | Contract Duration (in Actual Contract
Iplace where contract was Consultant days, weeks, months, Duration (in days,
undertaken/ Client years) weeks, months, years)

To be filled by Principal Agent
Description/Perfomance Very Poor Fair Good Excellent
Poor (1) | (2) @) (4) (5)

Quality of office administration
Quality of Site Management
Competence Foreman
Co-operation during contract
Quality of workmanship
Quality of materials
Programme management
Rectification of condemned work
Tidiness of site

Adequacy of equipment
Adequacy of labour force
Procurement of material
Labour relations

Any other additional remarks considered necessary to assist in evaluation of the contractor?

Telephone .......ccvvviiiiii i STAMP
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ANNEXURE A: BIDDER’S DETAILED EXPERIENCE - REFERENCE SHEET

The following are to be completed by the Client and Principal Agent/ Consultant and is to be supported in each case by a letter of award

and the works completion certificate. Both client and Pricipal Agent must stamp the documents, failure to obtain both stamp will result in no
allocation of points.

Project Name and scope of work:

ot oL o) o] PRSPPI
L0 T3 £ 1o 4o 1= o

X U 1B 09T3 1= Vo D10 = (oo

Name of Institution/company | Principal Agent/ | Value of contract | Contract Duration (in Actual Contract
Iplace where contract was Consultant days, weeks, months, Duration (in days,
undertaken/ Client years) weeks, months, years)

To be filled by Principal Agent
Description/Perfomance Very Poor Fair Good Excellent
Poor (1) | (2) @) (4) (5)

Quality of office administration
Quality of Site Management
Competence Foreman
Co-operation during contract
Quality of workmanship
Quality of materials
Programme management
Rectification of condemned work
Tidiness of site

Adequacy of equipment
Adequacy of labour force
Procurement of material
Labour relations

Any other additional remarks considered necessary to assist in evaluation of the contractor?

Telephone .......ccvvviiiiii i STAMP

Tender T89 of T94 T2.2
Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT: TENDER NO. ACDP 21/22
THE COMPLETION OF THE FISH PROCESSING PLANT AT TOMPI SELEKA AGRICULTURAL COLLEGE IN THE EPHRAIM MOGALE MUNICIPALITY OF THE SEKHUKHUNE
DISTRICT IN LIMPOPO PROVINCE

ANNEXURE A: BIDDER’S DETAILED EXPERIENCE - REFERENCE SHEET

The following are to be completed by the Client and Principal Agent/ Consultant and is to be supported in each case by a letter of award

and the works completion certificate. Both client and Pricipal Agent must stamp the documents, failure to obtain both stamp will result in no
allocation of points.

Project Name and scope of work:

ot oL o) o] PRSPPI
L0 T3 £ 1o 4o 1= o

X U 1B 09T3 1= Vo D10 = (oo

Name of Institution/company | Principal Agent/ | Value of contract | Contract Duration (in Actual Contract
Iplace where contract was Consultant days, weeks, months, Duration (in days,
undertaken/ Client years) weeks, months, years)

To be filled by Principal Agent
Description/Perfomance Very Poor Fair Good Excellent
Poor (1) | (2) @) (4) (5)

Quality of office administration
Quality of Site Management
Competence Foreman
Co-operation during contract
Quality of workmanship
Quality of materials
Programme management
Rectification of condemned work
Tidiness of site

Adequacy of equipment
Adequacy of labour force
Procurement of material
Labour relations

Any other additional remarks considered necessary to assist in evaluation of the contractor?

Telephone .......ccvvviiiiii i STAMP
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ANNEXURE A: BIDDER’S DETAILED EXPERIENCE - REFERENCE SHEET

The following are to be completed by the Client and Principal Agent/ Consultant and is to be supported in each case by a letter of award

and the works completion certificate. Both client and Pricipal Agent must stamp the documents, failure to obtain both stamp will result in no
allocation of points.

Project Name and scope of work:

ot oL o) o] PRSPPI
L0 T3 £ 1o 4o 1= o

X U 1B 09T3 1= Vo D10 = (oo

Name of Institution/company | Principal Agent/ | Value of contract | Contract Duration (in Actual Contract
Iplace where contract was Consultant days, weeks, months, Duration (in days,
undertaken/ Client years) weeks, months, years)

To be filled by Principal Agent
Description/Perfomance Very Poor Fair Good Excellent
Poor (1) | (2) @) (4) (5)

Quality of office administration
Quality of Site Management
Competence Foreman
Co-operation during contract
Quality of workmanship
Quality of materials
Programme management
Rectification of condemned work
Tidiness of site

Adequacy of equipment
Adequacy of labour force
Procurement of material
Labour relations

Any other additional remarks considered necessary to assist in evaluation of the contractor?

Telephone .......ccvvviiiiii i STAMP
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ANNEXURE A: BIDDER’S DETAILED EXPERIENCE - REFERENCE SHEET

The following are to be completed by the Client and Principal Agent/ Consultant and is to be supported in each case by a letter of award

and the works completion certificate. Both client and Pricipal Agent must stamp the documents, failure to obtain both stamp will result in no
allocation of points.

Project Name and scope of work:

ot oL o) o] PRSPPI
L0 T3 £ 1o 4o 1= o

X U 1B 09T3 1= Vo D10 = (oo

Name of Institution/company | Principal Agent/ | Value of contract | Contract Duration (in Actual Contract
Iplace where contract was Consultant days, weeks, months, Duration (in days,
undertaken/ Client years) weeks, months, years)

To be filled by Principal Agent
Description/Perfomance Very Poor Fair Good Excellent
Poor (1) | (2) @) (4) (5)

Quality of office administration
Quality of Site Management
Competence Foreman
Co-operation during contract
Quality of workmanship
Quality of materials
Programme management
Rectification of condemned work
Tidiness of site

Adequacy of equipment
Adequacy of labour force
Procurement of material
Labour relations

Any other additional remarks considered necessary to assist in evaluation of the contractor?

Telephone .......ccvvviiiiii i STAMP
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ANNEXURE A: BIDDER’S DETAILED EXPERIENCE - REFERENCE SHEET

The following are to be completed by the Client and Principal Agent/ Consultant and is to be supported in each case by a letter of award

and the works completion certificate. Both client and Pricipal Agent must stamp the documents, failure to obtain both stamp will result in no
allocation of points.

Project Name and scope of work:

ot oL o) o] PRSPPI
L0 T3 £ 1o 4o 1= o

X U 1B 09T3 1= Vo D10 = (oo

Name of Institution/company | Principal Agent/ | Value of contract | Contract Duration (in Actual Contract
Iplace where contract was Consultant days, weeks, months, Duration (in days,
undertaken/ Client years) weeks, months, years)

To be filled by Principal Agent
Description/Perfomance Very Poor Fair Good Excellent
Poor (1) | (2) @) (4) (5)

Quality of office administration
Quality of Site Management
Competence Foreman
Co-operation during contract
Quality of workmanship
Quality of materials
Programme management
Rectification of condemned work
Tidiness of site

Adequacy of equipment
Adequacy of labour force
Procurement of material
Labour relations

Any other additional remarks considered necessary to assist in evaluation of the contractor?

Telephone .......ccvvviiiiii i STAMP
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ANNEXURE A: BIDDER’S DETAILED EXPERIENCE - REFERENCE SHEET

The following are to be completed by the Client and Principal Agent/ Consultant and is to be supported in each case by a letter of award

and the works completion certificate. Both client and Pricipal Agent must stamp the documents, failure to obtain both stamp will result in no
allocation of points.

Project Name and scope of work:

ot oL o) o] PRSPPI
L0 T3 £ 1o 4o 1= o

X U 1B 09T3 1= Vo D10 = (oo

Name of Institution/company | Principal Agent/ | Value of contract | Contract Duration (in Actual Contract
Iplace where contract was Consultant days, weeks, months, Duration (in days,
undertaken/ Client years) weeks, months, years)

To be filled by Principal Agent
Description/Perfomance Very Poor Fair Good Excellent
Poor (1) | (2) @) (4) (5)

Quality of office administration
Quality of Site Management
Competence Foreman
Co-operation during contract
Quality of workmanship
Quality of materials
Programme management
Rectification of condemned work
Tidiness of site

Adequacy of equipment
Adequacy of labour force
Procurement of material
Labour relations

Any other additional remarks considered necessary to assist in evaluation of the contractor?

Telephone .......ccvvviiiiii i STAMP

Tender T94 of T94 T2.2
Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer
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PART C1: AGREEMENTS AND CONTRACT DATA

Cl1l.1: FORM OF OFFER AND ACCEPTANCE

C1.2: CONTRACT DATA

C1.2.1: CONDITIONS OF CONTRACT

C1.2.2: PART A: CONTRACT DATA PROVIDED BY THE EMPLOYER
PART B: CONTRACT DATA PROVIDED BY THE CONTRACTOR

C1.3: FORM OF GUARANTEE (NOT A REQUIREMENT)

C1.4: AGREEMENT IN TERMS OF SECTION 37(2) OF THE
OCCUPATIONAL HEALTH AND SAFETY ACT (No 85 OF 1993)
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LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

THE COMPLETION OF THE FISH PROCESSING PLANT AT TOMPI SELEKA
AGRICULTURAL COLLEGE IN THE EPHRAIM MOGALE MUNICIPALITY OF THE
SEKHUKHUNE DISTRICT IN LIMPOPO PROVINCE

C1.1 Form of Offer and Acceptance
Offer

The Employer, identified in the Acceptance Signature block, has solicited Offers to enter into a Contract for the
procurement of:

Contract No ACDP 21/22 : THE COMPLETION OF THE FISH PROCESSING PLANT AT TOMPI
SELEKA AGRICULTURAL COLLEGE IN THE EPHRAIM MOGALE MUNICIPALITY OF THE
SEKHUKHUNE DISTRICT IN LIMPOPO PROVINCE

The Tenderer, identified in the Offer Signature block, has examined the Documents listed in the Tender Data and
addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of
Tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of Offer and
Acceptance, the Tenderer Offers to perform all of the obligations and liabilities of the Contractor under the Contract
including compliance with all its Terms and Conditions according to their true intent and meaning for an amount to be
determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

.............................................................................................................. Rand (in words);
R e (in figures)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and
returning one copy of this Document to the Tenderer before the end of the period of validity stated in the Tender Data,
whereupon the Tenderer becomes the Party named as the Contractor in the Conditions of Contract identified in the
Contract Data.

Signature Block: Tenderer

Signature ... Date...................

Name .

Capacity ..

Name of Organization. . . . . .. ..o
Address Of Organization . . . .. .. ..
Signature of withess . . . ... ... .. Date...................

NameE Of WINESS . . . o . e e e e e

Contract C4 of C109 Cl1
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s Offer.
In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
Contract identified in the Contract Data. Acceptance of the Tenderer’s Offer shall Form an Agreement between the
Employer and the Tenderer upon the Terms and Conditions contained in this Agreement and in the Contract that is
the subject of this Agreement.

The terms of the Contract, are contained in:

Part C1: Agreements and Contract Data, (which includes this Agreement)

Part C2: Pricing Data

Part C3: Scope of work.

Part C4: Site Information and Drawings and Documents or parts thereof, which may be incorporated by
reference into Parts C1 to C4 above.

Deviations from and amendments to the Documents listed in the Tender Data and any addenda thereto as listed in the
Tender Schedules as well as any changes to the Terms of the Offer agreed by the Tenderer and the Employer during
this process of Offer and Acceptance, are contained in the Schedule of Deviations attached to and Forming part of this
Agreement. No amendments to or deviations from said Documents are valid unless contained in this schedule.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the Schedule of
Deviations (if any), contact the Employer's agent (whose details are given in the Contract Data) for delivery of any
Bonds, Guarantees, proof of Insurance and any other Documentation to be provided in terms of the Conditions of
Contract Identified in the Contract Data. Failure to fulfil any of these Obligations in accordance with those terms shall
constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer receives
one fully completed original copy of this Document, including the Schedule of Deviations (if any). Unless the Tenderer
(now Contractor) within five working days of the date of such receipt notifies the Employer in writing of any reason why
he cannot accept the Contents of this Agreement, this Agreement shall constitute a binding Contract between the
Parties.

Signhature Block: Employer

Signature ... Date...................
Name ..
Capacity ..

for the Employer Limpopo Department of Agriculture and Rural Development

Signature of withess . . . ... ... .. Date...................

NameE Of WINESS . . . o . e e e e e

Contract C5 of C109 Cl1
Part C1: Agreement and Contract Data Form of Offer and Acceptance
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Schedule of Deviations

L SUD Bt . . oo
DEtailS . ... e e

B SUD B . .

DAl . . .

A SUD BT . . o e e e
DEtailS . ...

D SUD B . . .

DAl . . . o

By the duly Authorised Representatives signing this Agreement, the Employer and the Tenderer agree to and accept
the foregoing Schedule of Deviations as the only deviations from and amendments to the Documents listed in the
Tender Data and addenda thereto as listed in the Tender Schedules, as well as any confirmation, clarification or
changes to the terms of the Offer agreed by the Tenderer and the Employer during this process of Offer and
Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the Tender Documents and the receipt by the Tenderer of a completed signed copy of this Agreement
shall have any meaning or effect in the Contract between the parties arising from this Agreement.

Contract C6 of C109 Cl1
Part C1: Agreement and Contract Data Form of Offer and Acceptance
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[ONLY TO BE COMPLETED UPON ACCEPTANCE OF A TENDER]

For the Tenderer:

Signature(s)

Name(s)

Capacity

(Name and address of organisation)

Name &
Signature of
Witness Date

For the Employer:

Signature(s)
Name(s)
Capacity
(Name and address of organisation)
Contract C7 of C109 Ci11
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LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT
THE COMPLETION OF THE FISH PROCESSING PLANT AT TOMPI SELEKA

AGRICULTURAL COLLEGE IN THE EPHRAIM MOGALE MUNICIPALITY OF THE
SEKHUKHUNE DISTRICT IN LIMPOPO PROVINCE

Cl1.2 CONTRACT DATA

Section 1.01 The General Conditions of Contract for Construction Works (2010) published by the South African
Institution of Civil Engineering, is applicable to this Contract. Copies of these Conditions of Contract may be
obtained from the South African Institution of Civil Engineering (Tel: 011-805 5947).

The General Conditions of Contract for Construction Works make several references to the Contract Data for Specific
Data, which together with these Conditions collectively describe the risks, liabilities and obligations of the Contracting
parties and the procedures for the administration of the Contract. The Contract Data shall have precedence in the
interpretation of any ambiguity or inconsistency between it and the General Conditions of Contract.

Each item of Data given below is cross-referenced to the clause in the General Conditions of Contract for
Construction Works to which it mainly applies.

Contract C8 of C109 C1.2
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LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

THE COMPLETION OF THE FISH PROCESSING PLANT AT TOMPI SELEKA
AGRICULTURAL COLLEGE IN THE EPHRAIM MOGALE MUNICIPALITY OF THE
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C1.2.1: CONDITIONS OF CONTRACT

GENERAL CONDITIONS OF CONTRACT

SPECIAL CONDITIONS OF CONTRACT

1. GENERAL
2. AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT
3. TRANSFER OF RIGHTS
Contract C9 of C109 Cl1.2
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C1.2.1 CONDITIONS OF CONTRACT
GENERAL CONDITIONS OF CONTRACT

This Contract will be based on the “General Conditions of Contract for Construction Works - 1st Edition 2010", issued
by the South African Institution of Civil Engineering (Short title: “General Conditions of Contract 2010") and can
be obtained from:

SAICE

Waterfall Park

Howick Gardens

Vorna Valley Half way House
Becker Street

MIDRAND

1685

Gauteng Province

Tel: (011) 805-5947/8
Fax:  (011) 805-5971

It is agreed that the only variations from the General Conditions of Contract 2010 are those set out hereafter under
“Special Conditions of Contract”.

SPECIAL CONDITIONS OF CONTRACT
1. GENERAL

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions
shall amplify, modify or supersede, as the case may be, the General Conditions of Contract 2010 to the
extent specified below, and shall take precedence and shall govern.

The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the number
of the applicable clause or sub clause in the General Conditions of Conditions 2010, and the applicable
heading, or (where a new special condition that has no relation to the existing clauses is introduced) by a
number that follows after the last clause number in the General Conditions, and an appropriate heading.

2. FOR CONTRACT ABOVE R3M (THREE MILLION RAND), THE FOLLOWING SPECIAL CONDITIONS
APPLY
(a) (i) All bidders from outside the province must enter into a
Consortium or Joint Venture with local SMMEs or suppliers.
(ii) Preference must be given to local bidders entering into Joint Ventures with local SMME’s or
suppliers.
(i) The members of consortium or Joint Venture, formed in response to preferential

procurement conditions, must share in the control and management of such consortium.
(iv) The percentage of the contract value managed or executed by the local partner must not be
less than 40% of the project value.
(V) All white owned bidders must enter into join venture with black owned local contractor and
percentage of management and control for equity owned by black must not be less than
25% in the venture arrangement.

(b) The AO/AA may, after consulting the departmental or public entities demand management unit, in
the bid documentation, exempt bidders from complying with the provisions of clause (a), if there are
no SMME’s or suppliers in Limpopo with the skills or knowledge required to execute the project.

(©) In the case of construction works, applicable to the construction industry;

(d) 0] The Consortium or Joint Venture that benefits from the preference system,

must within 30 days of receiving notice of the contract ,must organize themselves into legal
entity or provide with a working agreement between members of the Joint venture or
consortium. Successful suppliers, both from in and outside the province, must upon

Contract C10 of C109 C1.2
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implementation of the project, establish fully fledged office, branch or plant in the province.
The department reserves the right to retain a percentage of contract value to ensure that the
above condition is complied with.

(ii) The retained fee must be paid to the supplier or service provider on successfully completing
the contract and after having complied with the special conditions.

(i) Where the supplier or service provider fails to successfully complete the contract or comply
with any condition, such supplier or service provider will forfeit the retained percentage.

(iv) Notwithstanding the forfeiture of the retained percentage of the contract value, if the failure

to comply with conditions in clause (i) amounts to breach of the contract, the department or
public entity may invoke any remedy available to it in law.
(v) A performance guarantee of 10% is applicable to all contracts above R2 000 000.00 and
must be obtained from either commercial bank or insurance company prior to award of bids.
The performance security shall be dominated in the currency of the contract and shall be in
the form of a bank guarantee or an irrevocable letter of credit issued by a reputable bank
located in South Africa. The accounting officer reserves the right to cancel the award of the
bid when the bidder fails to present the required security as stipulated in the special
conditions.
(e) Inall labour intensive projects, at least 70% of the labourers must be employed from the local community
where the project will be executed.

3. AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT
Clause no. Description
SCC45.2 Replace the term “Safety” with “Occupational Health and Safety”
SCC 42.2 Add the following to the sub-clause:

Extension of time in respect of abnormal rainfall shall be calculated using the rainfall
(Formula 1) for each calendar month or part thereof.

SCC 49.6.1to | Replace the term “Bank” with “Bank or Insurance Company”
4.9.6.3

SCC55.1.8 Replace sub-clause with:

The Contractor or anyone on his behalf or in his employ would pay, offer or offer as
payment to any person in the employ of the Employer, or in the employ of the
Engineer, a gratuity or reward or commission.

SCC 50 Replace the Heading with “VARIATIONS EXCEEDING 20 PERCENT”
SCC 50.1 Replace the wording: “greater than 15 percent” with “greater than 20 percent’.
The following additional clauses to the General Conditions of Contract shall
apply:
Contract C11 of C109 Cl.2
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SCC 59 LABOUR INTENSIVE WORKS
SCC59.1 Payment for the labour-intensive component of the works

Payment for works identified in the Scope of Work as being labour-intensive shall only
be made in accordance with the provisions of the Contract if the works are constructed
strictly in accordance with the provisions of the scope of work. Any non-payment for
such works shall not relieve the Contractor in any way from his obligations either in
Contract or in delict.

SCC59.2 Applicable labour laws

The Ministerial Determination, Special Public Works Programmes, issued in terms of
the Basic Conditions of Employment Act of 1997 by the Minister of Labour in
Government Notice No R63 of 25 January 2002, as reproduced below, shall apply to
work which are undertaken by unskilled or semi-skilled workers.

SCC59.3.1 Introduction

(@ This document contains the Standard Terms and Conditions for workers
employed in elementary occupations on a Special Public Works Programme
(SPWP). These terms and Conditions do NOT apply to persons employed in
the supervision and management of a SPWP.

(b) In this document —

(i) “Department” means any department of State, implementing Agent or
Contractor;

(i) “Employer” means any Municipality, implementing Agency or Contractor
that hires workers to work in elementary occupations on a SPWP;

(iii) “worker” means any person working in an elementary occupation on a
SPWP.;

(iv) “elementary occupation” means any occupation involving unskilled or
semi-skilled work;

(v) “Management” means any person employed by a Municipality or
implementing Agency to administer or execute an SPWP;

(vi) “task” means a fixed quantity of work;

(vii) “task-based work” means work in which a worker is paid a fixed rate for
performing a task;

(viii) “task-rated worker” means a worker paid on the basis of the number of
tasks completed;

(ix) “time-rated worker” means a worker paid on the basis of the length of time
worked.

SCC 59.3.2 Terms of Work

(@ Workers on a SPWP are employed on a temporary basis.

(b) A worker may NOT be employed for longer than 24 months in any five year
cycle on a SPWP.

(c) Employment on a SPWP does not qualify as employment as a contributor for
the purpose of the Unemployment Insurance Act 30 of 1966.

Contract C12 of C109 C1.2
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SCC59.3.3 Normal Hours of Work

(@)  An Employer may not set tasks or hours of work that require a worker to work—
(i) more than forty hours in any week
(ii) on more than five days in any week; and
(iii) for more than eight hours on any day.

(b) An Employer and worker may agree that a worker will work four days per week.
The worker may then work up to ten hours per day.

(c) A task-rated worker may not work more than a total of 55 hours in any week to
complete the tasks allocated (based on a 40-hour week) to that worker.

SCC59.3.4 Meal Breaks

(a) A worker may not work for more than five hours without taking a meal
break of at least thirty minutes duration.

(b)  An Employer and worker may agree on longer meal breaks.

(©) A worker may not work during a meal break. However, an Employer may
require a worker to perform duties during a meal break if those duties cannot
be left unattended and cannot be performed by another worker. An Employer
must take reasonable steps to ensure that a worker is relieved of his or her
duties during the meal break.

(d) A worker is not entitled to payment for the period of a meal break. However, a
worker who is paid on the basis of time worked must be paid if the worker is
required to work or to be available for work during the meal break.

SCC59.3.5 Special Conditions for Security Guards

(@) A security guard may work up to 55 hours per week and up to eleven hours per
day.

(b) A security guard who works more than ten hours per day must have a meal
break of at least one hour or two breaks of at least 30 minutes each.

SCC59.3.6 Daily Rest Period

Every worker is entitled to a daily rest period of at least eight consecutive hours. The
daily rest period is measured from the time the worker ends work on one day until the
time the worker starts work on the next day.

SCC59.3.7 Weekly Rest Period

Every worker must have two days off every week. A worker may only work on their
day off to perform work which must be done without delay and cannot be performed
by workers during their ordinary hours of work (“emergency work”).

SCC59.3.8 Work on Sundays and Public Holidays

(& A worker may only work on a Sunday or Public holiday to perform emergency
or security work.

(b)  Work on Sundays is paid at the ordinary rate of pay.

(c) A task-rated worker who works on a public holiday must be paid —

Contract C13 of C109 C1.2
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(i) the worker’s daily task rate, if the worker works for less than four hours;

(i) double the worker’s daily task rate, if the worker works for more than four
hours.

(d)  Atime-rated worker who works on a public holiday must be paid —

(i) the worker’s daily rate of pay, if the worker works for less than four hours
on the public holiday;

(i) double the worker’s daily rate of pay, if the worker works for more than four
hours on the public holiday.

SCC 59.3.9 Sick Leave

(@) Only workers who work four or more days per week have the right to claim sick-
pay in terms of this clause.

(b) A worker who is unable to work on account of iliness or injury is entitled to claim
one day’s paid sick leave for every full month that the worker has worked in
terms of a Contract.

(©) A worker may accumulate a maximum of twelve days’ sick leave in a year.

(d) Accumulated sick-leave may not be transferred from one Contract to another
Contract.

(e) An Employer must pay a task-rated worker the worker’'s daily task rate for a
day’s sick leave.

) An Employer must pay a time-rated worker the worker’s daily rate of pay for a
day’s sick leave.

()  An Employer must pay a worker sick pay on the worker’s usual payday.

(h) Before paying sick-pay, an Employer may require a worker to produce a
certificate stating that the worker was unable to work on account of sickness or
injury if the worker is—

(i) absent from work for more than two consecutive days; or
(i) absent from work on more than two occasions in any eight-week period.

0] A medical certificate must be issued and signed by a Medical Practitioner, a
qualified Nurse or a Clinic staff member authorised to issue medical certificates
indicating the duration and reason for incapacity.

0] A worker is not entitled to paid sick-leave for a work-related injury or
occupational disease for which the worker can claim compensation under the
Compensation for Occupational Injuries and Diseases Act.

SCC59.3.10 Maternity Leave

(@ A worker may take up to four consecutive months’ unpaid maternity leave.

(b) A worker is not entitled to any payment or employment-related benefits during
maternity leave.

(c) A worker must give her Employer reasonable notice of when she will start
maternity leave and when she will return to work.

Contract C14 of C109 C1.2
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(d) A worker is not required to take the full period of maternity leave. However, a
worker may not work for four weeks before the expected date of birth of her
child or for six weeks after the birth of her child, unless a medical practitioner,
midwife or qualified nurse certifies that she is fit to do so.

(e) A worker may begin maternity leave —

(i) four weeks before the expected date of birth; or

(ii) on an earlier date —
(1) if a medical Practitioner, Midwife or Certified Nurse certifies that it is

necessary for the health of the worker or that of her unborn child; or

(2) if agreed to between Employer and worker; or

(i) on a later date, if a medical Practitioner, Midwife or Certified nurse has
certified that the worker is able to continue to work without endangering
her health.

)] A worker who has a miscarriage during the third trimester of pregnancy or bears
a stillborn child may take maternity leave for up to six weeks after the
miscarriage or stillbirth.

() A worker who returns to work after maternity leave has the right to start a new
cycle of twenty-four months employment, unless the SPWP on which she was
employed has ended.

SCC 59.3.11 Family responsibility leave

Workers, who work for at least four days per week, are entitled to three days paid

family responsibility leave each year in the following circumstances —

(a) when the employee’s child is born;
(b) when the employee’s child is sick;
(c) inthe event of a death of —
(i) the employee’s spouse or life partner;
(i) the employee’s parent, adoptive parent, grandparent, child, adopted
child, grandchild or sibling.

SCC59.3.12 Statement of Conditions

(@  An Employer must give a worker a statement containing the following details at
the start of employment —

(i) the Employer’s name and address and the name of the SPWP;

(i) the tasks or job that the worker is to perform; and

(i) the period for which the worker is hired or, if this is not certain, the expected
duration of the Contract;

(iv) the worker’s rate of pay and how this is to be calculated;

(v) the training that the worker will receive during the SPWP.

(b)  An Employer must ensure that these terms are explained in a suitable language
to any employee who is unable to read the statement.

(c) An Employer must supply each worker with a copy of these Conditions of
employment.
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SCC 59.3.13 Keeping Records
(@) Every Employer must keep a written record of at least the following —
(i) the worker’s name and position;

(i) in the case of a task-rated worker, the number of tasks completed by the
worker;

(iii) in the case of a time-rated worker, the time worked by the worker;
(iv) payments made to each worker.

(b)  The Employer must keep this record for a period of at least three years after
the completion of the SPWP.

SCC59.3.14 Payment

(&  An Employer must pay all wages at least monthly in cash or by cheque or into
a bank account.

(b)  Atask-rated worker will only be paid for tasks that have been completed.

(c)  An Employer must pay a task-rated worker within five weeks of the work being
completed and the work having been approved by the manager or the
Contractor having submitted an invoice to the Employer.

(d)  Atime-rated worker will be paid at the end of each month.

(e) Payment must be made in cash, by cheque or by direct deposit into a bank
account designated by the worker.

Q) Payment in cash or by cheque must take place —
(i) atthe workplace or at a place agreed to by the worker;

(i) during the worker’s working hours or within fifteen minutes of the start or
finish of work;

(i) in a sealed envelope which becomes the property of the worker.
() An Employer must give a worker the following information in writing —
(i) the period for which payment is made;
(i) the numbers of tasks completed or hours worked;
(iii) the worker’s earnings;
(iv) any money deducted from the payment;
(v) the actual amount paid to the worker.
(h)  If the worker is paid in cash or by cheque, this information must be recorded on
the envelope and the worker must acknowledge receipt of payment by signing

for it

0] If a worker's employment is terminated, the Employer must pay all monies
owing to that worker within one month of the termination of employment.
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SCC 59.3.15 Deductions

(@  An Employer may not deduct money from a worker's payment unless the
deduction is required in terms of a law.

(b)  An Employer must deduct and pay to the SA Revenue Services any income tax
that the worker is required to pay.

(c)  An Employer who deducts money from a worker’s pay for payment to another
person must pay the money to that person within the time period and other
requirements specified in the agreement law, court order or arbitration award
concerned.

(d)  An Employer may not require or allow a worker to —

(i) repay any payment except an overpayment previously made by the
Employer by mistake;

(ii) state that the worker received a greater amount of money than the
Employer actually paid to the worker; or

(i) pay the Employer or any other person for having been employed.
SCC 59.3.16 Health and Safety

(a) Employers must take all reasonable steps to ensure that the working
environment is healthy and safe.

(b) A worker must —

(i) work in a way that does not endanger his/her health and safety or that of
any other person;

(i) obey any health and safety instruction;
(i) obey all health and safety rules of the SPWP;
(iv) use any personal protective equipment or clothing issued by the Employer;

(e) reportany accident, near-miss incident or dangerous behaviour by another
person to their Employer or manager.

SCC 59.3.17 Compensation for Injuries and Diseases

€)) It is the responsibility of the Employers (other than a Contractor) to arrange for
all persons employed on a SPWP to be covered in terms of the Compensation
for Occupational Injuries and Diseases Act, 130 of 1993.

(b) A worker must report any work-related injury or occupational disease to their
Employer or manager.

(c) The Employer must report the accident or disease to the Compensation
Commissioner.

(d)  An Employer must pay a worker who is unable to work because of an injury
caused by an accident at work 75% of their earnings for up to three months.
The Employer will be refunded this amount by the Compensation
Commissioner. This does NOT apply to injuries caused by accidents outside
the workplace such as road accidents or accidents at home.
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SCC 59.3.18 Termination

(@) The Employer may terminate the employment of a worker for good cause after
following a fair procedure.

(b) A worker will not receive severance pay on termination.

(©) A worker is not required to give notice to terminate employment. However, a
worker who wishes to resign should advise the Employer in advance to allow
the Employer to find a replacement.

(d) A worker who is absent for more than three consecutive days without informing
the Employer of an intention to return to work will have terminated the Contract.
However, the worker may be re-engaged if a position becomes available for the
balance of the 24-month period.

(e) A worker who does not attend required training events, without good reason,
will have terminated the Contract. However, the worker may be re-engaged if a
position becomes available for the balance of the 24-month period.

SCC59.3.19 Certificate of Service
On termination of employment, a worker is entitled to a certificate stating —

(i) the worker’s full name;

(i) the name and address of the Employer;

(i) the SPWP on which the worker worked;

(iv) the work performed by the worker;

(v) any training received by the worker as part of the SPWP;

(vi) the period for which the worker worked on the SPWP;

(vii) any other information agreed on by the Employer and worker.

SCC 59.3.20 Reporting

The Contractor shall report the breakdown of each payment certificate into the broad
categories of:

a) Overheads,
b) Supervision,
c) Materials,

d) Plant, and
e) Labour.

The Contractor shall further report for each payment certificate the person-days of
employment as set out in the Pro Forma, Schedule X: Monthly Labour Report.

In the calculation of person-days, a day shall be taken as 8 hours and no time over
and above 8 hours per day shall be used to contribute to the number of person-days
reported.

SCC 59.3.21 Source of Labour
The Contractor shall source his labour from the local area through the services of an

appropriate Councillor or Community Liaison Officer or another appointed person who
has contact with a labour pool in the area.
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4. TRANSFER OF RIGHTS

The successful tenderer should complete and submit a Transfer of Rights Form to claim for materials on site with
every progress payment for the project. No payment for materials on site would be granted if this Document is not
submitted with the progress payment being considered.

TRANSFER OF RIGHTS

TRANSFER OF RIGHTS AND INDEMNITY (To be completed during construction by successful
Tenderer only)

Claim for materials on site, Payment Certificate No. .................. Date: .o
ContraCt NO: ..eviiiiii e For (Contract title) ...........cooviiieiiiii e
I, the undersigned (name of SIgNatory) ..........cooiiiiiii e in my capacity as

duly authorised hereto on behalf of the Contractor hereby transfer, cede and assign all the Contractor’s rights, title
and interest in and to the materials and goods, for which evidence of bona fide ownership is attached hereto, unto
and in favour of (name of EMPIOYEI) ... insofar as the
Contractor retains actual control of the materials and goods, the right of ownership thereof passes to the Employer
by constitutum possessorium.

I herewith indemnify the Employer against any claim to and in respect of said materials by reason of the Contractor’s
sequestration or liquidation or of any defect in the Contractor’s title to the materials and agree that no payment for
materials on site will be made by the Employer until such time as | have submitted documentary proof of bona fide
ownership of the said materials and goods.

This transfer shall become effective upon conclusion of the Contractor receiving payment from the Employer or from
any other person on behalf of the Employer for the materials and goods as Materials on Site, payment of retention
money thereon excluded.

| further confirm that | am fully responsible for all materials and goods listed under this Transfer of Rights and that
they have been insured adequately against all risks and will remain insured until they are built into or used in the
permanent works and taken over by the Employer.

This certificate of Transfer of Rights applies only to the materials and goods as listed in the following table.

Description of Item Unit | Quantity Rate Amount Supplier

Total Value of Materials and goods

SN DY e Date: ..ooooiiiiii
for and on behalf of the Contractor.

WitNESSEd DY L Date: ..ooiiiiiiiii

NOTE: This form, together with the documentary proof of ownership or proof of payment by the Contractor to the supplier, shall
accompany the Contractor’s claim for payment for materials on site in terms of Clause 49.1.5 of the General Conditions of Contract
2004.
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TENDER NO. ACDP 21/22

C1.2.2 PART A:

DATA PROVIDED BY THE EMPLOYER

The following Contract Specific Data are applicable to this Contract.

REFERENCE CONTRACT SPECIFIC DATA BY THE EMPLOYER
Clause 1.1.14: Name of Employer: Limpopo Department of Agriculture & Rural Development,
Polokwane
Clause 1.2.2: Address of Employer:
Physical: Postal:
Limpopo Department of Agriculture Limpopo Department of Agriculture
& Rural Development & Rural Development
69 Biccard Street P Bag X9487
Polokwane Polokwane
0700 0700
E-Mail:
Telephone No: (015) 294 3000 Fax No: (015) 294 4535
Clause 1.1.15: Name of Engineer: Ms T Ngoepe
Clause 1.2.2: Address of Engineer:

Physical:

Limpopo Department of Agriculture
& Rural Development

Postal:

Limpopo Department of Agriculture
& Rural Development

69 Biccard Street P Bag X9487
Polokwane Polokwane
0700 0700

E-Mail: tumisongoepe@gmail.com

Telephone No: (015) 632 7052 Fax No: (015) 632 4387 Cell: 066 079 3405

Clause 1.6 & 38.1: Special non-working days are Sundays and the following statutory public holidays as
declared by National or Regional Government:

New Year’s Day, Human Rights Day, Good Friday, Family Day, Freedom Day, Workers
day, Youth Day, National Women’s Day, Heritage Day, Day of Reconciliation, Christmas
Day and the Day of Goodwill including the construction industry year end break.

Clause 1.6: The year-end break commences on the first working day after 15 December and ends on
the first working day after 5 January of the next year.

Clause 2.3: The Engineer is required to obtain the specific approval of the Employer for the following:
The Engineer requires Departmental approval in order to authorise any expenditure in
excess of the Tender Sum plus 15% Contingencies.

Clause 7: Performance Guarantee to be delivered within 14 days of the Commencement Day.

The total liability under the guarantee should not be less than 10% of the tender amount,
excluding VAT.

Clause 10.1: The Contractor shall commence executing the work within 14 days of the Commencement
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date.

Clause 12.2: The Contractor shall deliver his programme of work within 14 days of the Commencement
date.

Clause 35.1.1.2.2: The value of material to be supplied by the Employer is nil.

Clause 35.1.1.2.3: The amount to cover Professional fees for repairing damage and loss to be included in the

Insurance sum is R 150 000.00

Clause 35.1.3: The limit of indemnity for Liability Insurance is R 5 000 000.00 for any single liability claim.
Liability insurance shall include spread of fire risk.

Clause 37.2.2.3: The percentage allowance to cover overhead charges is 15%.

Clause 42.1: The Works shall be completed within 6 MONTHS including special non-working days and the
year-end break.

Clause 43.1: The penalty for failing to complete the works is 0.05% of the Total Tender Sum per Calendar
Day.

Clause 46: No Contract Price Adjustment will be allowed for this Contract.

Clause 49.1.5: The percentage advance on materials not yet built into the Permanent Works is: 80%

Clause 49.3: The percentage retention on the amounts due to the Contractor is 10 %, excluding Contract

Price Adjustment, Contingencies and VAT, and limited to 5% of the Contract amount,
excluding Contract Price Adjustment, Contingencies and VAT.

Clause 49.6: A Retention money Guarantee will not be permitted.

Clause 53.1: The Defects Liability Period is 12 months measured from the date of the Certificate of
Completion. And a guarantee of 12 months.

Clause 58.1.4 Dispute resolution shall be by Adjudication.
Clause 58.3: Dispute Resolution shall be by Adjudication.
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C1.2.2: PART B: DATA PROVIDED BY THE CONTRACTOR

The following Contract Specific Data are applicable to this Contract:
REFERENCE CONTRACT SPECIFIC DATA BY THE CONTRACTOR
Clause 1.1.8: NamMe Of CONTIACTOT: .. e

Clause 1.2.2: Address of the Contractor:

Physical: Postal:

E-Mail:
Telephone NO: ..., FaxNo: ...,

Clause 46.3: The variation in cost of all special materials is to be provided in the table SM 1 for special
materials.

The rates and prices for the special materials shall be furnished by the Tenderer, which
rates and prices shall not include VAT but shall include all other obligatory taxes and levies.
The quoted price is the ruling price on the Month prior to close of tender.

TABLE: SM1
Special material Unit on which variation will be Price for base month ex
determined factory, excluding
transport, labour or any
other costs.
Containers Delivered in bulk
* Contractor to indicate the type, unit and rate of special material to be listed. When called upon to do

so, the Contractor shall substantiate the above rates or prices with acceptable documentary
evidence. Contractor to provide any other Special Materials if deemed necessary
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C1.3 FORM OF GUARANTEE - PRO FORMA

Contract No.
WHEREAS The Limpopo Department of Agriculture and Rural Development (hereinafter referred to as the
Employer”) entered into, a Contract with:

(Hereinafter called “the Contactor”)onthe ......... dayof........ ... . ... . . ... 20......

for THE COMPLETION OF THE FISH PROCESSING PLANT AT TOMPI SELEKA AGRICULTURAL COLLEGE IN
THE EPHRAIM MOGALE MUNICIPALITY OF THE SEKHUKHUNE DISTRICT IN LIMPOPO PROVINCE

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security by way
of a Guarantee for the due and faithful fulfilment of such Contract by the Contractor;

AND WHEREAS . . . . has / have at the
request of the Contractor, agreed to give such Guarantee;

NOW THEREFORE WE . . .. . e e e e e do hereby
Guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to the Employer under
renunciation of the benefits of division and execution for the due and faithful performance by the Contractor of all the
Terms and Conditions of the said Contract, subject to the following Conditions:

1. The Employer shall, without reference and / or notice to us, have complete liberty of action to act in any manner
authorized and/or contemplated by the terms of the said Contract, and/or to agree to any modifications,
variations, alterations, directions or extensions of the completion date of the works under the said Contract, and
that its rights under this Guarantee shall in no way be prejudiced nor our liability hereunder be affected by reason
of any steps which the Employer may take under such Contract, or of any modification, variation, alterations of
the completion date which the Employer may make, give, concede or agree to under the said Contract.

2. This Guarantee shall be limited to the payment of a sum of money.

3. The Employer shall be entitled, without reference to us, to release any Guarantee held by it, and to give time to
or compound or make any other arrangement with the Contractor.

4. This Guarantee shall remain in full force and effect until the issue of the Certificate of Completion in terms of the
Contract, unless we are advised in writing by the Employer before the issue of the said Certificate of his intention
to institute claims, and the particulars thereof, in which event this Guarantee shall remain in full force and effect
until all such claims have been paid or liquidated.

5. Our total liability hereunder shall not exceed the Guaranteed Sum of:

R (in figures)

6. The Guarantor reserves the right to withdraw from this Guarantee by depositing the Guaranteed Sum with the
beneficiary, whereupon our liability hereunder shall cease.

7. We hereby choose our address for the serving of all notices for all purposes arising here from as

Contract C23 of C109 C1.2
Part C1: Agreement and Contract Data Contract Data



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT: TENDER NO. ACDP 21/22
THE COMPLETION OF THE FISH PROCESSING PLANT AT TOMPI SELEKA AGRICULTURAL COLLEGE IN THE EPHRAIM MOGALE MUNICIPALITY OF THE SEKHUKHUNE
DISTRICT IN LIMPOPO PROVINCE

IN WITNESS WHEREOF this Guarantee has been executedbyusat..........................
onthis......... dayof..... ... .. . 20, .......

Signature . . ...

Duly authorized to signon behalf of . ... ... .. . . e
AdArESS
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C1.4: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND
SAFETY ACT NO 85 OF 1993

THIS AGREEMENT is made between The Limpopo Department of Agriculture and Rural Development

(hereinafter called the EMPLOYER of the one part, herein represented by:

AN D i e e r e s e s

IN NS CAPACITY 8BS .eeiieiitiie ettt ettt e e ettt e e e skt et e e e ek b et e e e aa b et e e ek be e e e e sbr e e e e anbe e e e e anbeeeeennee

duly authorised to sign on behalf of the Contractor.

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an Agreement between the
CONTRACTOR and the EMPLOYER in respect of

CONTRACT No: ACDP 21/22 THE COMPLETION OF THE FISH PROCESSING PLANT AT TOMPI SELEKA
AGRICULTURAL COLLEGE IN THE EPHRAIM MOGALE MUNICIPALITY OF THE SEKHUKHUNE DISTRICT IN
LIMPOPO PROVINCE

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms of the
provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by OHSA
Amendment Act No 181/1993 (hereinafter referred to as the ACT);

NOW THEREFORE the parties agree as follows:

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms
thereof.

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions imposed

in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed certain
arrangements and procedures that same shall be observed and adhered to by the CONTRACTOR, his
officials and employees. The CONTRACTOR shall bear the onus of acquainting himself/herself/itself with
such arrangements and procedures.

3. The CONTRACTOR hereby accepts Sole Liability for such due compliance with the relevant duties,
obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations, and
the CONTRACTOR expressly absolves the EMPLOYER and the Employer's CONSULTING ENGINEERS
from being obliged to comply with any of the aforesaid duties, obligations, prohibitions, arrangements and
procedures in respect of the work included in the Contract.

4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled, although
not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has complied with
his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may include, but shall not
be limited to, the right to inspect any appropriate site or premises occupied by the CONTRACTOR, or to take
such steps it may deem necessary to remedy the default of the CONTRACTOR at the cost of the
CONTRACTOR.

5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, complaint or
criminal charge which may arise as a consequence of the provisions of the ACT and Regulations, pursuant
to work performed in terms of this agreement, and shall, on written demand, provide full details in writing of
such investigation, complaint or criminal charge.
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Thus signed at ... ..o for and on behalf of the CONTRACTOR
onthisthe .................. day of ..o 20.........
][ AN U PSPPSR
NAME AND SURNAME: ... ciiiiiiiiiti ittt sttt ettt e e s e st e e s aab bt e e s anbbe e e e ansbe e e e anbeeesannbeeeeenres
(@7 N 1 I PRSPPI
WITNESSES: 1. oottt

2 e
Thussigned at .........coooiiiiiiiiiii e, for and on behalf of the EMPLOYER on this
the oo dayof ..., 20.........
] (€7 )N 61 PSSP
NAME AND SURNAME . ..o ot e e e et e e e e e e e ettt e et e e e e eeetat s eeeeeeesstannaaaeaaeanes
L AN A O I PSSP
WITNESSES: 1. oot

2 e
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PART C2: PRICING DATA

C2.1: PRICING INSTRUCTIONS

C2.2: BILL OF QUANTITIES
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LIMPOPO DEPT OF AGRICULTURE AND RURAL DEVELOPMENT

THE COMPLETION OF THE FISH PROCESSING PLANT AT TOMPI SELEKA
AGRICULTURAL COLLEGE IN THE EPHRAIM MOGALE MUNICIPALITY OF THE
SEKHUKHUNE DISTRICT IN LIMPOPO PROVINCE

C2.1 Pricing Instructions

1. Measurement and payment shall be in accordance with the relevant provisions of the General Conditions of
Contract (2010 edition) as amended in the Scope of Works.

2. The units of measurement described in this Bill of Quantities are metric units. Abbreviations used in the Bill
of Quantities are as follows:

% = percent
h = hour
ha = hectare
kg = kilogram
ki = kilolitre
km = kilometre
km-pass = kilometre-pass
kPa = kilopascal
kw = kilowatt
I = litre
m = metre
mm = millimetre
m?2 = square metre
m2-pass = square metre-pass
m3 = cubic metre
m3-km = cubic metre-kilometre
MN = meganewton
MN.m = meganewton-metre
MPa = megapascal
No. = number
Prov sum = Provisional sum
PC sum = Prime Cost sum
R/only = Rate only
sum = lump sum
t = ton (1000 kg)
W/day = Work day
3. For the purpose of this Bill of Quantities, the following words shall have the meanings hereby assigned to
them:
Unit: The unit of measurement for each item of work as defined in the Specifications
Quantity: The number of units of work for each item.
Rate: The agreed payment per unit of measurement.
Amount: The product of the quantity and the agreed rate for an item.

Lump sum:  An agreed amount for an item, the extent of which is described in the Bills of Quantities but
the quantity of work of which is not measured in any units.

4, Unless otherwise stated, items are measured net in accordance with the Drawings, and no allowance is
made for waste.

5. The prices and rates in this Bill of Quantities are fully inclusive prices for the Work described under the items.
Such prices and rates cover all costs and expenses that may be required in and for the execution of the Work
described in accordance with the provisions of the Scope of Work, and shall cover the cost of all general
risks, liabilities, and obligations set forth or implied in the Contract Data, as well as overhead charges and
profit. These prices will be used as a basis for assessment of payment for additional Work that may have to
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be carried out.

6. It will be assumed that prices included in the Bill of Quantities are based on Acts, Ordinances, Regulations,
By-laws, International Standards and National Standards that were published 28 days before the closing date
for Tenders. (Refer to www.stanza.org.za or www.iso.org for information on Standards)

7. Where the Scope of Work requires detailed Drawings and designs or other information to be provided, all
costs associated therewith are deemed to have been provided for and included in the unit rates and sum
amount Tendered such items

8. An item against which no price is entered will be considered to be covered by the other prices or rates in the
Bill of Quantities. A single Lump Sum will apply should a number of items be grouped together for pricing
purposes.

9. The quantities set out in this Bill of Quantities are approximate and do not necessarily represent the actual

amount of Work to be done. The quantities of work accepted and Certified for Payment will be used for
determining payments due and not the quantities given in this Bill of Quantities.

10. The short descriptions of the items of payment given in this Bill of Quantities are only for the purposes of
identifying the items. More details regarding the extent of the work entailed under each item appear in the
Scope of Work.

11. The item numbers appearing in the Bills of Quantities refer to the corresponding item numbers in the
Specifications were applicable.

12. Those parts of the contract to be constructed using labour-intensive methods have been marked in the Bills
of Quantities with the letters “LI” in a separate column filled in against every item so designated. The works,
or parts of the works so designated are to be constructed using labour-intensive methods only. The use of
plant to provide such works, other than plant specifically provided for in the scope of work, is a variation to
the contract. The items marked with the letters LI are not necessarily an exhaustive list of all the activities
which must be done by hand, and this clause does not over-ride any of the requirements in the generic labour
intensive specification in the Scope of Works.

13 Payment for items which are designated to be constructed labour-intensively (either in this schedule or in the
Scope of Works) will not be made unless they are constructed using labour-intensive methods. Any
unauthorised use of plant to carry out work which was to be done labour-intensively will not be condoned
and any works so constructed will not be certified for payment.
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C2.2 Bill of Quantities
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Item Payment Description Unit | Quantity Rate Amount
No ref.
SABS 1200A |SECTION A: PRELIMINARY & GENERAL
A1.1 Fixed-Charge Items
A1.1.1 Insurance of Works sum 1
A1.1.2 Provide Surety sum 1
A1.1.3 Contractual Requirements sum 1
A11.4 All survey and site control requirements, including sum 1
o setting out and establishing supplementary benchmarks
A1.1.5 Establish facilities on site for Contractor
A1.1.5.1 Storage shed sum 1
A1.1.5.2 Furnished 20m? site office sum 1
A1.1.5.3 Living accommodation sum 1
A1.1.5.4 Ablution and latrine facilities sum 1
A1.1.5.5 Tools and equipment (Including Hoists and Scaffolding) sum 1
A1.1.5.6 Water supply, electric power and communications sum 1
Provisioning and Complying with all Operational Health
and Safety regulations and obligations for construction
purposes, including and not limited to safety file, full time
A1.1.6 PSAA84.3 safety officer, PPE, medical kit, health and safety sum L
reporting, covid19 respiratory protection gear, non-
contact thermometers, hand sanitizer stands, etc.
A1.1.7 Supply Operation and Maintenance Manual no 3
Provision training to beneficiaries and operators (incl.
A1.1.8 lecturers) by an approved specialist complete with PC Sum 1 45 000,00 45 000,00
compilation of operational and maintenance manual
A1.1.9 Mark up of item above % 45 000
A11.10 Construction sign boards c/w health and safety signages sum 1
A2.1 Time-Related Items
A2.1.1 Contractual Requirements Month 6
A2.2 Operate & maintain facilities on site for Contractor
A2.2.1 Storage shed Month 6
A2.2.2 Furnished 20m? site office Month 6
A2.2.3 Living accommodation Month 6
A2.2.4 Ablution and latrine facilities Month 6
A2.2.5 Tools and equipment Month 6
A2.2.6 Water supply, electric power and communications Month 6
A23 843 Gen_era! Responsibilities and other Time-related
Obligations
Provisioning and Complying with all Operational Health
and Safety regulations and obligations for construction
purposes, including and not limited to safety file, full time
A2.3.1 PSAA84.3 safety officer, PPE, medical kit, health and safety Month 6
reporting, covid19 respiratory protection gear, non-
contact thermometers, hand sanitizer stands, etc.
Provision and conduct of COVID19/medical screening of
A2.3.2 all site visits and labors. Month 6
Provision of Covid19 preventive kit including face mask,
A2.3.3 hands washing station/sanitizing. Month 6
A2.4 PSAA 8.4.4 [Insurance sum 1
A2.5 8,5 Sums Stated Provisionally by the Engineer
Provide a sum for printing of construction drawings and
A2.5.1 lamination for site office; and site stationery PC Sum L R 5000,00 R 5000,00
A2.5.2 Charges and profit on item A2.5.1 above % 5000
A253 Compensation to CLO appointed from local community PC Sum 1 24000 24 000,00
A2.5.4 Charges and profit on item A2.5.3 above % 24000
Provision for conducting professional tests when
A2.6.5 instructed by the Engineer PC Sum 1 30000 30000,00
A2.6.6 Charges and profit on item A2.6.5 above % 30000
A2.6 Occupational Health & Safety Auditor
Provisional Sum for Appointment of Occupational Health
and Safety Auditor on behalf of the LDA. Auditor to
A2.6.1 conduct 3 visits as well as present report at monthly PC Sum L 35000 35 000,00
meeting.
A2.6.2 % Mark-up on Item B2.8.1 (Not above 5%) % 35000

TOTAL: SECTION A CARRIED FORWARD
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Item Payment Description Unit | Quantity Rate Amount
No ref.
SABS 1200A |SECTION A: PRELIMINARY & GENERAL

TOTAL BROUGHT FORWARD
A3.1 Exisiting Services
A3.1.1 - Excavate in soft material to expose existing services m? 50
A3.2 Electricity Related
A3.2.1 Engraved labels on each DB and Kiosk Sum 1
A3.2.2 As-Built drawings for electrical installation Sum 1
A3.2.3 Certificates of Compliance for complete installation and Sum 1

for each DB
A3.2.4 Certificate of building earthing and all test results Sum 1
A3.3 AIIowan_ce for Aquaculture Speqallst consultghons by Prov Sum 1 100 000,00 | 100 000,00

the engineer and contractor during construction
A3.4 Overheads, charges and profit on item A3.5.4.9 (max % 100 000

2.5%)

Site clearance and transportation of materials and debris 5
A35 8.2.9 to unspecified sites and dump m?km 15

Rehabilitation of the borrow pit according to the
A3.6 Environmental Management Plan sum 1,00
A4 SANS 1200A DAYWORKS
A4.1 Labour Rates
A4.1.1 Daywork Labour
A4.1.2 Contractor's Representative hour 1 Rate Only|
A4.1.3 Qualified Artisans hour 1 Rate Only
A4.1.4 Plumber hour 1 Rate Only|
A4.1.5 Boilermaker hour 1 Rate Only|
A4.1.6 Bricklayer hour 1 Rate Only
A4.1.7 Plasterer hour 1 Rate Only|
A4.1.8 Welder with AP 1104 Certificate hour 1 Rate Only|
A4.1.9 Electrician hour 1 Rate Only
A4.1.10 Semi-skilled labourer hour 1 Rate Only
A4.1.11 Labourer hour 1 Rate Only|
A4.2 Equipment Rates
A4.2.1 Plant hire : Work Rates on Site
A4.2.2 Crane 20 t - 35 t capacity hour 1 Rate Only
A4.2.3 TLB 60 kW - 70 kW hour 1 Rate Only
A4.2.4 Bulldozer 160 kW - 170 kW hour 1 Rate Only
A4.2.5 Motor graders 150 kW - 160 kW hour 1 Rate Only
A4.2.6 Wheel excavators 0,4 - 1,25m? bucket size hour 1 Rate Only
A4.2.7 Water tankers 4 000 - 20 000 litre hour 1 Rate Only|
A4.2.8 6m? Tip trucks hour 1 Rate Only|
A4.2.9 Plate compactors & tampers hour 1 Rate Only|
A4.2.10 Dumpers 0,5m? (Hydraulic tip) hour 1 Rate Only
A4211 l;/lgn'?v\p/)ump with 80mm DN outlet (diesel driven) 2.2 - hour 1 Rate Only
A4.2.12 Arc-welding unit (300 A) hour 1 Rate Only
A4.2.13 10 kVA (petrol) 220V Generator hour 1 Rate Only
A4.2.14 30 kVA (diesel) 380V - 3ph Generator hour 1 Rate Only

TOTAL: SECTION A CARRIED TO SUMMARY
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Item Payment Description Unit | Quantity Rate Amount
No ref.
SABS 1200C
’ |SECTION B: EARTHWORKS
DA & DE
B1 Site Preparation
B1.1 Prepare site to be accessible for excavation, installation
R sum 1
and construction works
B2 Earthworks
B2.1 Remove and stockpile 100mm layer of topsoil m? 150
B2.2 Excavate and use to backfill foundations for flush
. m? 90
channels and flush pits
B2.3 Excavate and use to backfill all wall foundations m? 90
B2.4 Backfilling and compaction of excavated material into N
foundation wall void m 255
B3 Effluent and Stormwater handling
B3.1 Excavate and stockpile for backfill of effluent handling m® 220
canals
B3.2 Excavate and use for backfill of Fat Trap sump m? 5
B3.3 Construction of stormwater handling berm and compact ms 135
to 95% MOD AASHTO
B4 Pipe and Power Supply
B4.1 Excavate and use for backfill (excess to spoil) of power m 150
supply trench from TF to plant (900mm)
B4.2 Excavate in soft and intermediate material and use for,
backfill (excess to spoil) for trenches, compact for HDPE m 265
pipes up to 900mm deep.
B4.3 Excavate and use for backfill (excess to spoil) of water 75
supply trenches on site m
B4.4 Provision of bedding cradle and blanket avaiable and 125
place in trench. m
B4.5 Excavate and use for backfill (excess to spoil) of water 75
supply trenches on site m
IBS Excess Topsoil Material
B5.1 Levelling of excess stockpile material m? 150
|B6 Extra over for
B6.1 Excavation of intermediate material conditions m? 50
B6.2 Excavation of hard rock conditions m? 20
I1B7 Load and haul Import material from borrow pit on site. sk 250
Total distance is measured as free haul mekm
|B8 Termite treatment by safe and effective specialist
application of soil insecticide beneath floors for . 750
protection from sub-terranean wood destroying termites, m
all in accordance with SABS 0124-1977
TOTAL: SECTION B CARRIED TO SUMMARY

C33 of C88




LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT
TOMPI SELEKA AGRICULTURAL COLLEGE - FISH PROCESSING PLANT

Item Payment Description Unit Quantity Rate Amount
No ref.
SABS 1200DB, .
L LB, LD&LF SECTION C: WATER SUPPLY & SEWER
Supply material, equipment and accessories
[ according to plan, SABS & project
specifications.
C1 Water reticulation
c1.1 S‘upply, deliver and install 32mm HDPE class 6 m 100
pipe
C1.2 Supply, deliver and install 32mm x 110mm saddle no 1
c13 Supply, deliver and install 32mm compression no P
elbow
c14 Supply, dz_allver and install 32mm x 25mm no Py
compression male adaptor
C15 Supply, deliver and install 32mm ball valve no 2
Provision for the supply, deliver and install all other
c16 fittings pecessaw to conne(?t main supplyl plpe. to Prov Suml 1 25 000,00 25 000,00
processing plant complete with all water reticulation
systems intallation and water meter
Cc1.7 Overheads, charges and profit on item C1.6 above % 25 000,00
Cc2 Bottom Effluent Pipe (Drawing 17027-024)
Manufacture, deliver and install Bottom Effluent
C21 . . no 2
pipe as per drawing.
C3 Water and Sewer lines
Supply, deliver and install Stainless Floor Trap: 31 000,00
31 PHT DN100 single desian, Vertical Prov Sum ! ! 81000,00
Supply, deliver and install PHT Stainless Floor
Trap with side Box Channels: DN100 Double
75 000,00
cs2 Industrial Drain (Vertical) + (Equal Length Boxes x Prov Sum 1 75 000,00
1200 mm)
Supply, deliver and install PHT Stainless Floor
c3.3 Trap or similar approved with side Box Channels: Prov Sum 1 250 000.00 250 000.00
: DN100 Double Industrial Drain (Vertical) + (Equal : !
Length Boxes x 3200 mm)
Overheads, charges and profit on Items C3.1 to o
c34 C3.3 above (max 10%) & R 356 000
c35 Supply, deliver and install Rofo Interceptor Grease no 1
’ Trap: RO GT 2000 (10l/s) or similar approved
c3.6 S‘upply, deliver and install PVC pipe: 110 mm m 180
diameter
c3.7 S_upply, deliver and install PVC elbow: 110 mm no 10
diameter
c38 Suplply, deliver and |r?stall PVC pipe: T-piece no 6
Horisontal 110 mm diameter
C3.9 Supply, deliver and install RAS Drain Assembly no 4
Supply, deliver and install Trench Drain Precasted
C3.10 with Grid: Fibre Grating 400 x 700 mm Stainless no 6
Floor Trap: PHT DN 100 single design, Vertical
c3.11 Supply, deliver and install Trench Drain-end no 2
) Precasted with Gri: Fibre Grating 400 x 700mm
Supply, deliver and install all plumbing from WC's
€312 and kitchen to existing network sum 1
C3.13 Water meter c/w necessary connectors No 1

TOTAL: SECTION C CARRIED TO SUMMARY
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LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT
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Item Pavment Description Unit | Quantity Rate Amount
No ref.
SABS |SECTION D: BUILDING
1200GA,
GB & HB
D Supply material, equipment and accessories
according to plan, SABS & project
specifications.
See Drawing No. 17027-021
D1 Foundation: Construction and Finishes
D11 Supply, deliver, install and construct 10 x Pyramid-Box me 5
) Anchor Foundation : 400 x 500 x 550 mm
D1.2 Supply, deliver, install and construct 10 x Foundation me 2
) Footing - Rectangular : 800 x 400 x 500 mm
D2.1 Wall foundation: Bearing Footing - 850 x 300 mm
D2.1.1 Formwork m? 50
D2.1.2 Concrete 25/19 m* 35
D2.1.3 Wood Floated finish m? 120
D2.2 Wall foundation: Bearing Footing - 400 x 300 mm
D2.2.1 Formwork m? 5
D222 Concrete 25/19 m? 3
D223 Wood Floated finish m? 10
D2.3 Wall foundation: Bearing Footing - 600 x 300 mm
D2.3.1 Formwork m? 15
D2.3.2 Concrete 25/19 m* 8
D2.3.3 Wood Floated finish m? 30
2.4 Floors: Construction and Finishes (Dwg 17027-004)
Supply, deliver and install paving complete with
D2.4.1 compacted and layered ground material, levelling sand, 2 250
: 250 micron PVC/HDPE sheeting and paving blocks m
Supply, deliver, install / construct 150mm Generic
D2.4.2 Concrete floor complete with expansion joints and sealant
D2.4.2.1 Formwork m? 2
D2.4.2.2 Concrete 30/19 m* 5
D2.4.2.3 Wood Floated finish m? 5
Supply, deliver, install/ construct 150mm Structural
Concrete floor with 30mm layer Pratliper! insulation or|
D2.4.3 similar approved and Industrial tile finish complete with
expansion joints and sealant
D2.4.3.1 Excavation m* 45
D2.4.3.2 Formwork m? 60
D2.4.3.3 Concrete 25/19 m* 30
D2.4.3.4 Steel Floated finish m? 157
D2435 30mm self levelling screed (Pratliperl or similar approved) m2 157
D2.4.3.6 Industrial tiles m? 157
Supply, deliver, install / construct 150mm High Quality
Non Slip Screeded Concrete floor with 30mm layer]|
D2.4.4 Pratliperl insulation or similar approved self levelling
screed finish complete with expansion joints and sealant
D2.4.4.1 Excavation m? 45
D2.4.4.2 Formwork m? 90
D2.4.4.3 Concrete 25/19 m? 45
D2.4.4.4 Steel Floated finish m? 209
D2.4.45 30mm self levelling screed (Pratliper! or similar approved) m2 200
D2.4.4.6 High Quality Non Slip Screed m? 209
Supply, deliver, install / construct 80mm Structural
D2.4.5 Concrete floor complete with expansion joints and sealant
D2.4.5.1 Excavation m? 1
D2.4.5.2 Formwork m? 2
D2.4.5.3 Concrete 30/19 m? 2
D2.4.5.4 Wood Floated finish m? 12

TOTAL: SECTION D CARRIED FORWARD
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LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT
TOMPI SELEKA AGRICULTURAL COLLEGE - FISH PROCESSING PLANT

ltem Pavment Description Unit | Quantity Rate Amount
No re_f.
Item Payment Description Unit | Quantity Rate Amount
No ref.
SABS |SECTION D: BUILDING
1200GA,
GB & HB
BROUGHT FORWARD
Supply, deliver, install / construct 80mm Concrete apron
D2.4.6 around structure, 1m wide complete with expansion joints
and sealant
D2.4.6.1 Excavation m? 8
D2.4.6.2 Formwork m? 160
D2.4.6.3 Concrete 20/19 m? 8
D2.4.6.4 Wood Floated finish m? 100
2.5 Walls: Construction and Finishes (Dwg 17027-020)
Supply, deliver and install / construct Brickwork 260mm
D2.5.1 cavity wall (Masonry brick/Paint) complete with mortar, ties m? 150
etc. Clay bricks to SABS 227-1986
Supply, deliver and install / construct Brickwork 260mm
D2.5.2 cavity wall (Masonry brick/Stocks) complete with mortar, m2 25
ties etc. Clay bricks to SABS 227-1986
Supply, deliver and install / construct Brickwork 260mm
D253 cavity wall (Masonry brick/Tiles) complete with mortar, ties 2 125
etc. Clay bricks to SABS 227-1986 m
Supply, deliver and install / construct Brickwork 260mm
D254 cavity wall (Masonry paint both wall sides) complete with 5 35
e mortar, ties etc. Clay bricks to SABS 227-1986 m
Supply, deliver and install / construct Brickwork 260mm
D255 cavity wall (Masonry paint / Tiles) complete with mortar, 2 85
ties etc. Clay bricks to SABS 227-1986 m
Supply, deliver and install / construct Brickwork 260mm
D256 cavity wall (Masonry paint both sides) complete with 5 35
e mortar, ties etc. Clay bricks to SABS 227-1986 m
Supply, deliver and install / construct 115mm internal
D2.5.8 walling (Tiles/Tiles) with clay bricks to SABS 227-1986 m? 920
Supply, deliver and install / construct 130mm (Masonry|
D2.5.9 Paint/Paint) with clay bricks to SABS 227-1986 m? 15
Supply, deliver and install / construct Brickwork 230 mm
D2.5.10 Clay Brick both Side. Clay bricks to SABS 227-1986 m? 25
Supply, deliver and install / construct Brickwork 230 mm
D2.5.11 Masonry Brick / Clay Brick. Clay bricks to SABS 227-1986 m? 35
Supply, deliver and install / construct 240mm (Masonry -
D2.5.12 Paint both sides) with clay bricks to SABS 227-1986 m? 25
Supply, deliver and install / Construct Glass & Aluminium 2
p25.13 Mullion Curtain Wall m 48
Supply, deliver and install / construct 260mm (Masonry|
D2.5.14 Brick / - Paint) with clay bricks to SABS 227-1986 m? 45
D2.515 Supply, deliver and install / construct 130 mm 25/19 me 5
Concrete Wall
D2.5.16 One Coat cement plaster (1:5 plaster mix)
a) on Brick walls (20mm thick)
i) external m? 615
i) internal m? 615

TOTAL: SECTION D CARRIED FORWARD
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Item Pavment Description Unit | Quantity Rate Amount
No re_f.
Item Payment (Description Unit | Quantity Rate Amount
No ref.
SABS |SECTION D: BUILDING
1200GA,
GB & HB
BROUGHT FORWARD
D2.5.17 b) on Concrete walls (20mm thick)
i) external m? 2
ii) internal m? 2
D2.6 Lintel: Construction and finishes
Supply, deliver, install / construct Precast - ER Lintel: ER1
no 8
x5.3m
D2.7 Supply, deliver and install / construct window frames
complete with glazing and putty and 45 degree brick sills
as well as burglar proofing, Wispeco or similar approved
D2.7.1 600 high x 600 wide 340 casement PT66 window no 4
D2.7.2 600 high x 1800 wide 340 casement PTT186 window no 1
D2.7.3 600 high x 2400 wide 340 casement PTT246 window no 1
D2.7.4 1500 high x 2400 wide 340 casement PTT2415 window no 1
D2.7.5 900 high x 1800 wide HS189 window no 1
D2.7.6 1210 high x 1200 wide Plain Composite Fixed Pane no 2
window
D2.8 Supply, deliver and install / construct door and door
frames complete:
D2.8.1 Create Opening 2134 high x 915 wide no 3
D2.8.2 Industrial roller door 2100 high x 2000 wide no 1
D2.8.3 Industrial roller door 2400 high x 3010 wide no 2
D2.8.4 Supply, deliver and install / construct Hot dipped
Galvanised Security Gate 1460 x 2050 no !
D2.8.5 Hot Dipped Galvanised Security Gate 2050 high x 1460
wide fitting an opening of 2125 high x 1500 wide no 2
D2.8.6 Single Aluminium glass door with Push Bar - 1800mm
high door no 3
D2.8.7 External Double Flush Door - 2032 high x 1613 wide. no 2
D2.8.8 Internal Double Flush Door - 2032 high x 1613 wide. no 1
D2.8.9 Durowin Single Flush Interior Door or similar - 2032 high x
: no 4
813 wide
D2.8.10 Durowin Single Flush Exterior Door or similar - 2032 high
x 813 wide ne 3
D2.8.11 Durowin Single Flush Interior Door or similar - 2032 high x
. no 1
1010 wide
D2.8.12 Supply, deliver, install / construct Sliding Aluminium Glass
Hatch - Both Panels Sliding Aluminium no !
D2.9 Paintwork
D2.9.1 Supply, deliver & apply Contractor's PVA m? 450
D2.9.2 Supply, deliver & apply Super Acrylic PVA m? 250
D2.9.3 Supply, deliver & apply Enamel Paint m? 250
D3.0 Sanitaryware: Construction and Finishes (Dwg 17027-004)
Supply, deliver, install / fit complete:
D3.0.1 Sink cabinet: Interglobal Products, SC1350, 1350 x
600mm or similar approved no 1
D3.0.2 Shower stall: Libra, COLA 90 (900 x 900) or similar no P
approved
D3.0.3 Toilet Domestic: Vaal Sanitaryware - Ecoline cc or similar no Py
approved
D3.0.4 Urinal: Vaal Sanitaryware - Trento Urinal - Code no 1
54227201V or similar approved
D3.0.5 Toilet Roll Dispenser: Franke 4 roll dispenser, RODX674 no Py

or similar approved

TOTAL: SECTION D CARRIED FORWARD
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LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT
TOMPI SELEKA AGRICULTURAL COLLEGE - FISH PROCESSING PLANT

Columns, trusses, purlins and fasteners including
Engineers Certificate.

Item Payment Description Unit | Quantity Rate Amount
No re_f.
Item Pavment |Description Unit | Quantity Rate Amount
No ref.
SABS |SECTION D: BUILDING
1200GA,
GB &HB
BROUGHT FORWARD
D31 Supply, deliver and install Industrial Wall tiles, white in
colour including grout and all related material required.
D3.1.1 Walls m? 300
3.2 . . .
= Supply, deliver and install / construct ceiling complete.
D3.2.1 Compound ceiling - Iso-Lam 1200 x 4800 grid or similar 2
approved m 375
D3.2.2 Supply, deliver and install / construct Expanded
. m 550
Polystyrene Cornice complete
D3.3 Structure, Cladding & Sheeting: Construction and finishes.
Drawing 17027-018)
D3.3.1 Supply, deliver, install and construct IBR Isowall (80mm "
thick) insulated roof sheeting m 450
D3.3.2
Supply, deliver, install and construct 0.6mm Chromadek
Fascia to match colour of Insulated Chromadek roof m 100
sheet, including measuring and cutting on site, complete
with fasteners, rivets and sealing as required as per
manufacturers specifications.
D3.3.3 Supply, deliver, install and construct Industrial Gutters with m 75
down pipes complete.
D3.34 Supply, deliver, install and construct Pre-fabricated, light
weight Galvanized steel roof structure complete with Sum 1

TOTAL: SECTION D CARRIED TO SUMMARY
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LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT
TOMPI SELEKA AGRICULTURAL COLLEGE - FISH PROCESSING PLANT

Item Payment Description Unit Quantity Rate Amount
No ref.

SECTION E: ELECTRICITY SUPPLY

E Supply material, equipment & accessories
according to plan. SABS & project specifications.

See Drawing No. 17027 - 019

E1 Main power supply
E11 Supply, deliver and install 4 Core 25mm? PVC SWA electric m 400
: cable from ESKOM transformer to the processing plant

E1.2 Supply, deliver and install Distribution boxes sum 2

E2 Processing Plant
Supply, deliver and install Double pole interior switch, PVC

E2.1 ) - . . no 3
Conduits, wiring and connect to wiring complete per point.
Supply, deliver and install Waterproof Double pole switch,

E2.2 PVC Conduits, wiring and connect to wiring complete per| no 7
point.
Supply, deliver and install Waterproof Single pole switch,

E2.3 PVC Conduits, wiring and connect to wiring complete per| no 3
point.
Supply, deliver and install Triple pole interior switch, PVC

E2.4 ) - L ! no 2
Conduits, wiring and connect to wiring complete per point.
Supply, deliver and install Switched double socket interior,

E2.5 PVC Conduits, wiring and connect to wiring complete per| no 9
point.
Supply, deliver and install Switched double socket exterior,

E2.6 PVC Conduits, wiring and connect to wiring complete per| no 1
point.
Supply, deliver and install Switched double socket

E2.7 waterproof, PVC Conduits, wiring and connect to wiring no 13

complete per point.

Supply, deliver and install Touchless Hand Dryer: PHT Air
E2.8 Wolf V720 or similar approved, PVC Conduits, wiring and No 2
connect to wiring complete per point.

Supply, deliver and install distribution board and electrical
E2.9 wiring complete , PVC Conduits, wiring and connect to wiring no 3
complete per point.

Supply, deliver and install Side Channel Blower: CR Elec
E2.10 S.A. - HB529 or similar approved, PVC Conduits, wiring and no 1
connect to wiring complete per point.

Supply, deliver and install Dual Eectricty/ Solar Water Heater:
E2.11 Kwikot 250 litre or similar approved, PVC Conduits, wiring no 3 -
and connect to wiring complete per point.

E3 Lighting Fittings

Supply, deliver and install Industrial Flood Light (FL1002)
controlled by Day & Night Switch or similar [One light per
switch], PVC Conduits, wiring and connect to wiring complete
per point.

E3.1 no 4

Supply, deliver and install Industrial type 4 foot Fluorescent
Light Fitting. Weatherproof YZ-8236-ELC 240V ACDC or|
similar, PVC Conduits, wiring and connect to wiring complete
per point.

E3.2 no "

Supply, deliver and install Industrial type 5 foot Fluorescent
Light Fitting. Weatherproof YZ-8258-ELC 240V ACDC or|
similar, PVC Conduits, wiring and connect to wiring complete
per point.

E3.3 no 21

Supply, deliver and install wall mounted Insect light: Viper Il 2
E3.4 x 156W - 380 x 560 x 180 mm , PVC Conduits, wiring and no 12
connect to wiring complete per point.

Supply, deliver and install Industrial light bulkhead, controlled
E3.5 by Day & Night switch (Max two per switch), PVC Conduits, no 6
wiring and connect to wiring complete per point.

Supply, deliver and install Industrial type spot light FL1001,
E3.6 controlled by Day & Night switch (Max two per switch), PVC no 2
Conduits, wiring and connect to wiring complete per point.

TOTAL: SECTION E CARRIED TO SUMMARY
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Item
No

Payment
ref.

Description

Unit

Quantity

Rate

Amount

SABS 1200 GA

SECTION F : EQUIPMENT

T

Supply material, equipment & accessories
according to plan. SABS & project

specifications.

Special Equipment

Supply, deliver and install HDPE Tank: 3m
diameter x 1.2m with centre drain - Custom made

No

F1.2

Supply, deliver and install Hair-net Dispenser -
Type 28211, HT.1066 or similar approved

No

F1.3

Supply, deliver and install Locker, Mesh 8 door:
380 x 380 mm - Product code PS.04.08.50x25 or
similar approved

No

F1.4

Supply, deliver and install Hygiene Washing Main
Station: PHT MS 0440 NeXT complete with all
accessories or similar approved

Prov
Sum

220 000,00

220 000,00

F1.5

Overheads, charges and profit on items F1.4
above (Max 5%)

%

220 000,00

F1.6

Supply, deliver and install Hygiene Washing
Satelite Station: PHT SU 0150 NeXT complete
with all accessories or similar approved

No

F1.7

Supply, deliver and install Stainless Steel Hose
Reel Type AV3500 for item F1.5 above.

No

F1.8

Supply, deliver and install 25 meter Working Hose
pipe for item F1.5 above.

No

F1.9

Supply, deliver and install 1/2" x 2m Connecting
hose for item F1.5 above.

No

F1.10

Supply, deliver and install Pistol type PHT 12 - 80
including quick connector for item F1.5 above.

No

F1.11

Supply, deliver and install Boot rack: 1.5 m x 5
pair rack - Stainless Steel Product code
PS.10.1007 or similar approved

No

F1.12

Supply, deliver and install Coat Rack: H62 Coat
Hook for 20 Coats (1700 x 174 x 55 mm) -
Product code PS.10.1020 or similar approved

No

F1.13

Supply, deliver and install Shoe Rack: 5 pair
shoes - Product code PS.10.4001 or similar
approved

No

F1.14

Supply, deliver and install Processing Knife
Basket Rack with 5 knifes sets - 5 set rack

No

F1.15

Supply, deliver and install Industrial laundry
equipment (washer and dryer) as per the
Engineer's instruction

Prov
Sum

60 000,00

60 000,00

F1.16

Overheads, charges and profit on items F1.15
above (Max 5%)

%

60 000,00

F1.17

Supply, deliver and install Apron Rail: 1.5 m rail
with 50 Apron hangers - Product code AE.1009 &
PS0.10.5001 or similar

No

F1.18

Supply, deliver and install Hand Hygiene Station
with Turnstile: Mano Control type 23745 automatic
disinfectant dispenser or similar approved

No

F1.20

Supply, deliver and install Hygiene Station: PHT
Star Clean Il (3/3) Type 23881 or similar
approved

No

F1.21

Supply, deliver and install Franke Stainless Steel
Table 304 - 1500 x 650 mm Code 359508 or
similar approved

No

F1.22

Supply, deliver and install Franke Stainless Steel
Table 304 - 2400 x 650 mm Code 359526 or
similar approved

No

F1.23

Supply, deliver and install Franke Stainless Steel
Table 304 & Sink: S1 Catering Sink - 1500 x 650
mm or similar approved

No

C40 of C88
TOTAL: SECTION F CARRIED FORWARD




LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT
TOMPI SELEKA AGRICULTURAL COLLEGE - FISH PROCESSING PLANT

above (Max 5%)

Item Payment Description Unit Quantity Rate Amount
No ref.
Item Payment Description Unit Quantity Rate Amount
No ref.
SABS 1200 GA|SECTION F : EQUIPMENT
BROUGHT FORWARD
F1.24 Supply, deliver and install Roller Conveyor: 1m No 1
Roller
F1.25 Supply, deliver and install Roller Conveyor: 3m No P
Roller
Supply, deliver and install Electronic Scale BWS
F1.26 BB-4050-1 - Floor type (60kg x 20g) or similar No 2
approved
Supply, deliver and install Pallet Jack: PHT
F1.28 stainless steel food safe - Product code No 1
ST.15.009.N or similar approved
F1.29 Supply, deliver and install Plastic Pallet: PHT food No 6
' safe 1200 x 800 x 140mm or similar approved
Supply, deliver and install Plastic Crate: PHT food
F1.30 safe 520 x 350 x 290 mm Blue or similar No 12
approved
Supply, deliver and install Plastic Crate: PHT food
F1.31 safe 520 x 350 x 290 mm Green or similar No 12
approved
F1.32 Supply, deliver and install Plastic Crate: PHT food No 12
' safe 520 x 350 x 290 mm Red or similar approved
Supply, deliver and install Bucket Trolley: PHT
F1.33 . No 2
food safe Bucket trolley or similar approved
F1.34 Sup_ply, deliver and install Otto Bins: 240 | or No 4
similar approved
Supply, deliver and install Stainless Steel waste
F1.35 basket: PS.10.1009, 250 x 250 x 300 mm or No 2
similar approved
Supply, deliver and install Soap Dispenser
F1.36 Stainless Steel: PRT Manotizer Type 23704 or No 2
similar approved
Supply, deliver and install Bench Hygiene Lobby:
F1.37 2000 x 457 x 356 mm - Product code AE.1001 or No 1
similar approved
Supply, deliver and install PHT Stainless Steel
F1.38 Washing Basin: Aquaflow 20550-W (445 x No 2
425mm) or similar approved
Supply, deliver and install PHT Stainless Steel
F1.39 Double Washing Basin: Aquaflow 20550-2W (445 No 1
x 800mm) or similar approved
F2 Other Equipment -
F2.1 Supply, deliver and install Shelf Unit 4-tier: 400 x No 1
1800mm
F2.2 Supply, deliver and install Shelf Unit 4-tier: 400 x No 2
3000mm
Supply, deliver and install fixed Work Station
F2.3 Cubicle: 2438 x 600mm No !
F2.4 Supply, deliver and install fixed Counter top: 600 No 1
mm Depth
F3 Delivery and Instalation of Existing Equipment
Provision for installation of existing equipment,
F3.1 complete with transportation from the container in| PC Sum 1 150 000 150 000,00
Polokwane to site
F3.2 Overheads, charges and profit on items F3.1 % 150000

TOTAL: SECTION F CARRIED TO SUMMARY
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Item Payment Description Unit Quantity Rate Amount
No ref.
SECTION G : SECURITY FENCING
G Supply material, equipment & accessories
according to plan. SABS & project
specifications.
See Drawing No. 17027 - 001 & (SD)022
G1 Fence
G1.1 Erect. security fence, complete as per detail m 350
drawing
G1.2 Diamond mesh anchoring - 20 Mpa/19mm m? 15
G2 Car Ports: Construction and finishes
G2.1 Manufacture / Supply, deliver and install Car ports |
Arched type sum 3

TOTAL: SECTION G CARRIED TO SUMMARY
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SUMMARY BILL OF QUANTITIES

Section |Description Total Amount
No
A Preliminary and General
B Earthworks
C Water Supply and Sewer
D Building
E Electricity Supply
F Equipment
G Security Fencing

Sub-total A

Add 20% of above Sub-total A for Contigencies

Sub-total B

Add 15% VAT to Sub-total B

GRAND TOTAL CARRIED TO FORM OF OFFER & ACCEPTANCE
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PART C3: SCOPE OF WORK

C3.1: STANDARD SPECIFICATIONS

C3.2: PROJECT SPECIFICATIONS

C3.3: PARTICULAR SPECIFICATIONS

Contract
Part C3: Scope of Work
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LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

THE COMPLETION OF THE FISH PROCESSING PLANT AT TOMPI SELEKA
AGRICULTURAL COLLEGE IN THE EPHRAIM MOGALE MUNICIPALITY OF THE
SEKHUKHUNE DISTRICT IN LIMPOPO PROVINCE

C3: SCOPE OF WORK

C3.1 STANDARD SPECIFICATIONS
C3.2 PROJECT SPECIFICATIONS

PART A: GENERAL

PS-1 Project Description

PS-2 Description of the Site and Access
PS-3 Details of the Works

PS-4 Construction Programme

PS-5 Site Facilities Available

PS-6 Facilities Required on site

PS-7 Management and Disposal of Water
PS-8 Rainfall Figures

PS-9 Security Clearance of Personnel
PS-10 Health and Safety

PS-11 Subcontractors

PS-12 Deviation from Construction Programme
PS-13 Delay in Completion

PS-14 Supply of Materials

PS-15 Execution of Works

PS-16 Existing Services

PS-17 Labour Intensive Specification

PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS

C3.3 PARTICULAR SPECIFICATIONS

PART C: MECHANICAL

PART D: ENVIRONMENTAL MANAGEMENT SPECIFICATION

PART E: OHSA 1993 HEALTH AND SAFETY
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LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

THE COMPLETION OF THE FISH PROCESSING PLANT AT TOMPI SELEKA AGRICULTURAL
COLLEGE IN THE EPHRAIM MOGALE MUNICIPALITY OF THE SEKHUKHUNE DISTRICT IN
LIMPOPO PROVINCE

C3.1 STANDARD SPECIFICATIONS

The standard specifications on which this contract is based are the SANS Standardised Specifications for Civil
Engineering Works.

The following SANS specifications are also referred to in this document and the Contractor is advised to obtain them
from Standards South Africa (a division of SABS) in Pretoria.

SABS 1200 A - General

SABS 1200 C - Site Clearance (amended 1982)
SABS 1200 DA - Earthworks (Small Works)
SABS 1200 DB : Pipe Trenches

SABS 1200 DB - Earthworks (Pipe Trenches)
SABS 1200 DE - Small Earth Dams

SABS 1200 GA - Concrete (Small Works)

SABS 1200 HA - Structural Steelwork

SABS 1200 HB - Cladding and Sheeting

SABS 1200 HC : Corrosion Protection of Structural Steelwork
SABS 1200 L - Medium Pressure Pipeline
SABS 1200 LB - Bedding (Pipes)

The following SANS specifications are also referred to in this document and the Contractor is advised to obtain them
from Standards South Africa (a division of SABS) in Pretoria.
SANS 10049:2012 Edition 4.1: Food safety management for prerequisite programmes (PRPs)

SANS 10396: 2003: Implementing Preferential Construction Procurement Policies using Targeted
Procurement Procedures

SANS 1914-1to 6 (2002): Targeted Construction Procurement

SANS 1921 — 1 (2004): Construction and Management Requirements for Works Contracts
Part 1: General Engineering and Construction Works

and where accommodation of traffic is involved:

SANS 1921-2 (2004): Construction and Management Requirements for Works Contracts
Part 2: Accommodation of Traffic on Public Roads Occupied by the Contractor.
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Mechanical

The following standards shall apply, unless otherwise stated:

BS 15

SABS 222 : Dimensions and properties of rolled carbon steel structure sections
(withdrawn) — see also SABS 1431 and the SA Steel Construction Handbook

SABS 763 : Hot- dip (galvanised) zinc coatings (other than on continuously zinc-coated
sheet and wire)

SABS 1431 : Weldable structural steels

BS 449 PART 5

BS 916

SABS 135 : ISO metric bolts, screws and nuts (hexagon and square) (coarse thread free

fit series)
BS 3382

BS 3410 PART 2
BS 3139 PART 1
The latest version of all standards shall be used.
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LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMET

THE COMPLETION OF THE FISH PROCESSING PLANT AT TOMPI SELEKA AGRICULTURAL
COLLEGE IN THE EPHRAIM MOGALE MUNICIPALITY OF THE SEKHUKHUNE DISTRICT IN
LIMPOPO PROVINCE

C3.2: PROJECT SPECIFICATIONS

STATUS

The Project Specification, consisting of two parts, forms an integral part of the contract and supplements the Standard
Specifications.

Part A contains a general description of the works, the site and the requirements to be met.

Part B contains variations, amendments and additions to the Standardized Specifications and, if applicable, the
Particular Specifications.

In the event of any discrepancy between a part or parts of the Standardized or Particular Specifications and the
Project Specification, the Project Specification shall take precedence. In the event of a discrepancy between the
Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the discrepancy
shall be resolved by the Engineer before the execution of the work under the relevant item.

The standard specifications which form part of this contract have been written to cover all phases of work normally
required for road contracts, and they may therefore cover items not applicable to this particular contract.
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PART A: GENERAL

PS1 PROJECT DESCRIPTION

The works cover all civil, electrical and mechanical works required for the construction of a 76 ton per annum
fresh water fish processing plant (abattoir) at Tompi Seleka, just east of the Flag Boshielo dam wall. The
works will, amongst other, require the construction of:

1. a new Processing Plant according to the NRCS Compulsory specification for frozen fish, frozen
marine molluscs and frozen products derived there from (VC 8017).
An Integrated Purge unit for live fish.
3. Waste treatment structures.
4. Bio-Security Facility that will consist of an office with storeroom, toilets and showers and a laundry.

n

PS2 DESCRIPTIONS OF THE SITE AND ACCESS

2.1 Location of site

Tompi Seleka falls within the Sekhukhune Local Municipality boundary approximately 30 km north-northeast
of Marble Hall, on the Tompi Seleka (D4356) road, on the banks of the Olifants River. Tompi Seleka Fresh
Water Fish Processing Plant is owned and guided by the Limpopo Department of Agriculture. The Tompi
Seleka Processing Plant site can be located on the 1:50 000 topographical map 2429CD Marble Hall, at the
following representative co-ordinates;

Latitude : 24°47.387

Longitude 29°27.087

2.2 Access to site

Tompi Seleka falls within the Sekhukhune Local Municipality boundary approximately 30 km north-northeast
of Marble Hall, on the Tompi Seleka (D4356) road, on the banks of the Olifants River.

The contractor shall be responsible for the maintenance and re-instatement of damage caused by him or his
agents / deliveries during the construction activities. No damage to flora or fauna located outside the limits
of the site will be permitted in this contract.

The contractor should take cognisance of the aforementioned items concerning the environment and allow
for any costs in his Tender under the relevant section in the Bill of Quantities.

PS 3 DETAILS OF THE WORKS

PS 3.1 Brief description of works

The brief description of the works to be carried out on this project are as discussed below:

Bulk Earthworks (Majority completed)
The Bulk Earthworks section includes the construction of the platforms for the main building (processing plant), the
generator room and the waste system (septic tanks) of the new infrastructure.
The section will consist of the following major items:
e Site clearance;
Bulk excavation, cut to fill and cut to spoil;
Restricted excavation for raft foundations;
Storm-water structure and berms;
800mm wide by 550 deep trenches for Ring beam on building circumference; and
450mm deep drainage channels servicing each building. The dimensions for the channels are
approximately 1m wide by 450mm deep sloping at 1%, or 2 channels of 1m wide by 450mm deep, each
sloping at 1%.
Concrete, reinforcing and brickwork (Majority completed)
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The Concrete and Brickwork sections for all buildings consist of the following major items:
Raft foundation (including Surface bed with DPC), down-stand ring beam;
Effluent drainage channels;

Brickwork;

Cavity walls with insulation;

Ancillary items; and

Access pathways.

Cold Storage and Freezers

The cold storage section consists of the following major rooms:
e Chest Freezers;
¢ Installation of insulated panels and/or walls;
e Finishing-off of all insulation parts

Roof Sheeting and Cladding (Only Roof structure is done)
The roof and sheeting section consist of the following major items:
¢ Roof Cladding using Chromadek with 80mm Expanded Polystyrene Insulation (EPS insulation);
e Supply and install ancillaries;
e Ceilings (PVC with 40mm EPS insulation);
e Complete the roof structure;
¢ Rodent/bird proof Chromadek fascia to match cladding; and
e Chromadek guttering.

Bulk water Supply
The Bulk water supply section consists of the following major items:
e Excavation and backfilling for water and sewer pipelines;
¢ Installation of pipelines for clean water supply to the processing and purge units with relevant pumps for
water conveyance; and
e Fish purge facilities.

Electrical Supply

The Electrical section consist of the following major items

e Bulk electrical supply;

¢ Internal electrical reticulation which consist of the following:
o Lights in the buildings;
o Insect lights in the buildings;
o Air-conditioners; and
o Electrical points (plugs) in each unit and in the bio-security facility.
Security lights with a day night switch to light up the area;
Geysers;
Sludge pump at waste water tank; and
Blower to aerate purge unit.

Processing Plant — Wet- & Dry sections (Some equipment is ordered and in storage and must be used during

construction)

The work to be done shall consist of supply and installation of the following:
e aluminium and glass partitioning;

stainless steel tables;

water reticulation;

waste bins;

stainless steel floor traps;

conveyer roller;

store room for packaging material; and

air-conditioning equipment.

Purge Unit
The work to be done shall consist of supply and installation of the following:
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fish tanks/pools;

effluent assembly;

water reticulation;

stainless steel floor traps;

effluent canal;

effluent pipe to existing sewage system;
floor gratings; and

air-conditioning equipment.

Office

The work to be done shall consist of supply and installation of the following:
e work tops;
e small store room; and
e air-conditioning equipment.

Bio Security (Some equipment is ordered and in storage and must be used during construction)
The work to be done shall consist of supply and installation of the following:
e complete showers;
e WC’s;
e basins/sinks;
e soap dispensers;
hands free towel and waste paper receptacle;
locker room benches;
e lockers;
o footbath;
e asewer line connected to the existing sewage system; and
e Finishes for floors, ceilings, windows, etc.

Waste System
The work to be done shall consist of supply and installation of the following:
e stainless steel floor traps;
e waste pipe reticulation;
e stainless steel grease traps;
e concrete waste tank; and sludge pump.

PS 3.3 Labour recruitment conditions

A Project Steering Committee (PSC) will be established and is a vital means of communication between all
parties involved with the project. The composition of the PSC comprises representation by the Employer, the
Engineer and formal structures within the community.

The contractor shall make use of these communication channels, and shall appoint from amongst his site
personnel a responsible person to participate in the affairs of the PSC, and this representative may be also
required to attend the monthly PSC meetings.

It is mandatory that the Contractor shall interact with the community via proactive project liaison and project
participation by its leaders and constituted organisations and forums, as well as through the employment of
its people, and these activities shall constitute essential facets of the project.

Local labour is to be used and the employment of such labour is to be done in conjunction with the PSC.

PSC shall, if necessary, appoint a Community liaison officer (CLO). The duties of the CLO shall consist inter
alias of the following:

. To be available on site daily between the hour of 07:00 and 17:00 and at other times as the need
arises. His normal working day will extend from 07:00 in the morning until 17:00 in the afternoon.
. To communicate daily with regard to number and skills, to facilitate in labour disputes and to assist in

their resolution.
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o To attend all meetings in which the community and/or labour are present or are required to be
represented.

. To attend all PSC meeting to report on labour.

. To assist in the identification and screening of labourers from the community in accordance with the
contractor’s requirements.

o To advise and inform temporary labourers of their conditions of employment and to inform temporary

labourers as early as possible when their period of employment will be terminated.

To attend disciplinary proceedings to ensure that hearings are fair and reasonable.

To keep a daily written record of his interviews and community liaison, labour force etc.
To attend monthly site meetings and report in writing on labour and contract matters.
Keeping a data base of available labour.

All such other duties as agreed upon between all parties concerned.

Compile a list of available skills in the area (skills audit).

PS4 CONSTRUCTION PROGRAMME
PS 4.1 General

The submission of a construction programme as stated per Clause 12 of the General Conditions of Contract
is compulsory.

Before any work is to be commenced on the site (within a period as stated in Clause 12.2 of the General
Conditions of Contract), the Contractor must submit a detailed project programme for the construction of the
Works to the Engineer for his approval.

In preparation of the construction programme the Contractor must liaise with the Engineer and the
programme must take into account the coordination of all activities. The programme must consist of a detailed
schedule or block diagram covering all aspects of the Works and the planned time thereof must, with the
Contract Period as time basis, be shown.

Rainfall conditions will be taken as abnormal when the average rainfall, as shown in Clause PS 8, is exceeded
and the contractor must then apply in writing for extension of the contract period using Clause 48 of the
Conditions of Contract.

The service provider is required to state in the Appendix to the Form of Tender the time in which he is prepared
to undertake and complete the works.

The Contractor shall submit to the Engineer a realistic, detailed programme not later than 14 days after receipt
of the Letter of Acceptance. The programme shall be in bar-chart format showing in detail how the Contractor
proposes to complete the work covered by this contract by the Due Completion Date.

The following details must be stated:

I.  The quantity of work applicable to each bar item as well as the rate at which the work will be
completed.
II. A budget of the value of completed work, month by month, for the full contract period.
Ill.  The Contractor’s plant commitment on the contract for every fortnight.
IV. The critical path.

The programme shall be kept up to date. If a Contractor fails to maintain progress in terms of the programme,
he shall produce a revised programme showing the modifications to the original programme necessary to
ensure completion of the Works before the Due Completion Date.

The approval of any programme by the Engineer shall have no contractual significance, other than satisfying
the Engineer that the Work is carried out according to such programme and that the Contractor undertakes
to carry out the work in accordance with the programme. The Engineer will have the right to instruct the
Contractor to revise the programme if necessitated by circumstances.
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PS 4.2 Time for Completion

The maximum time allowed for the completion of the contract is 6 MONTHS (excluding special non-working
days and the yearend break) from the date of Letter of Acceptance / or Site Handover.

PS5 SITE FACILITIES AVAILABLE
PS 5.1 Water Supply

The Contractor must make his own arrangements for provision of fresh water on site for domestic and
construction purposes.

The rates Tendered for the relevant items in the Preliminary and General Section of the schedule shall
include all costs for the establishment and maintenance of water supply to the works and the Contractor
shall make his own arrangements for the possible conveyance and storage of water if necessary.

PS 5.2 Power Supply

The Contractor must make his own arrangements for the provision of electricity on site. The rates Tendered
for the relevant items in the Preliminary and General Section of the schedule shall include all costs for the
establishment and maintenance of a power supply to the works.

PS6 FACILITIES REQUIRED ON SITE
PS 6.1 Facilities for the Engineer

A site office for the Engineer is not required.
PS 6.2 Facilities for the Contractor

Site Establishment

The Contractor is responsible to provide a suitable site for his camp and to provide accommodation for his
personnel and labourers. If the Employer can make any specific site available to the Contractor, such site
will be pointed out to the Contractor. The site office should be user friendly, cleaned at all times and be
equipped with office furniture such as printer, desk and chairs.As the area is hot during summer, a fan will
be necessary for the site office.

The chosen site shall be subject to the approval of the beneficiary/Engineer and the Project Steering
Committee (if available). Possible locations for a campsite shall be pointed out at the Site inspection. The
Contractor shall conform to all beneficiary, local authority, environmental and industrial regulations.

The Contractor shall make his own arrangements concerning the supply of electrical power and all other
services. No direct payment shall be made for the provision of electrical and other services. The cost thereof
shall be deemed to be included in the rates and amounts Tendered for the various items of work for which
these services are required.

The Contractor shall provide security watchmen for the contract as he deems fit at no extra cost for the
Employer. The Contractor must ensure that all his employees as well as the employees of his subcontractors
are able to identify themselves as members of the construction team.

Ablution and Sanitary Facilities:

The Contractor shall erect and maintain on the site proper ablution facilities. The Contractor shall service
and maintain the facilities in a clean and hygienic state for the duration of the contract period and on
completion of the works remove it from the site to the satisfaction of the Employer/beneficiary.

PS 6.3 Laboratory Facilities
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The contractor shall provide laboratory facilities at an SABS accredited laboratory to conduct tests as
required or as specified/measured in the bills of quantity.

PS 6.4 Construction Notice Board (Name Board)

1 Official Name Board per site (if necessary), as per C4.2 Site Information: Construction Notice Board, is
required for this contract.

PS 6.5 Housing for the Engineer and/or his Representative
No housing is required for the Engineer or his Representative.
PS 6.6 Telephone Facilities
Items have been provided in the Bill of Quantities to cover for communication costs for the Engineer.
PS7 MANAGEMENT AND DISPOSAL OF WATER
The Contractor shall pay special attention to the management and disposal of water and stormwater on the
site. It is essential that all completed works or parts thereof are kept dry and properly drained. Claims for

delay and for repair of damage caused to the works as a result of the Contractor’s failure to properly manage
rain and surface water, will not be considered.

PS8 RAINFALL FIGURES

The following figures are applicable for Clause 50(5) of the Special Conditions of Contract.

INFORMATION SOURCE: WRC Report 1994
Rainfall station: Vaalwater: Elandsk
Rainfall station: Vaalwater Elandsk
Period: 1950 - 1999
Month Nn Rn Month Nn Rn
January 14 121 July 0
February 11 92 August
March 10 88 September 2 18
April 5 32 October 7 62
May 2 15 November 11 98
June 0 6 December 11 110
Annual average: 652

Nn = Average amount of days on which a rainfall of 10 mm or more has been recorded.
Rn = Average monthly rainfall in mm

The contractor will be expected to maintain on site a standard rain gauge for measurement of rainfall on
day to day basis during the project implementation period.

Extensions of time in respect of Clause 42 in the General Conditions of Contract for Construction Works
(2004) in respect of abnormal rainfall shall be calculated using the following formula for each calendar month
or part thereof:

V = (Nw — Nn) + (Rw — Rn)
X

Where:

Vv = Extension of time in calendar days in respect of the calendar month under consideration.

Nw = Actual number of days during the calendar month on which a rainfall of 10 mm or more has been
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recorded.

Nn = Average number of days in the relevant calendar month , as derived from existing rainfall records,
on which a rainfall of 10mm or more has been recorded for the calendar month.

Rw = Actual average rainfall in mm recorded for the calendar month under consideration.

Rn = Average rainfall in mm for the calendar month as derived from existing rainfall records as stated in
the Site Information.

X =20mm

For purposes of the Contract Nn, Rn and Nn shall have those values assigned to them in the table above
based on figures from the WRC report 1994.

If V is negative and its absolute value exceeds Nn, then V shall be taken as equal to minus Nn.

The total extension of time shall be the algebraic sum of all monthly totals for the period under consideration,
but if the total is negative the time for completion shall not be reduced due to subnormal rainfall. Extensions
of time for part of a month shall be calculated using pro rata values of Nn and Rn.

This formula does not take account flood damage which could cause further or concurrent delays and will be
treated separately as far as extension of time is concerned.

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the average in the
number of days during which rainfall exceeds 10 mm. The factor (Rw-Rn) shall be considered to represent a
fair allowance for variations from the average in the number of days during which the rainfall did not exceed
10 mm but wet conditions prevented or disrupted work.

For the purpose of applying the formula, accurate rain gauging shall be taken at a suitable point on the Site
and the Contractor shall at his own expense, take all necessary precautions to ensure that rain gauges
cannot be interfered with by unauthorized persons.

PS9 SECURITY CLEARANCE OF PERSONNEL

Service Providers to note that the Limpopo Department of Agriculture may require that Security Clearance
investigations be conducted on any number of the service providers personnel.

If so required, by the Limpopo Department of Agriculture, the service provider must remove personnel as
indicated immediately and ensure that they have no access to the works or documentation or any other
information pertaining the site.

The Employer shall not be liable for any cost concerning the removal of personnel or the effect thereof on
the execution of the work.

PS 10 HEALTH AND SAFETY
PS 10.1 General statement

Itis a requirement of this contract that the Contractor shall provide a safe and healthy working environment
and to direct all his activities in such a manner that his employees and any other persons, who may be
directly affected by his activities, are not exposed to hazards to their health and safety. To this end the
Contractor shall assume full responsibility to conform to all the provisions of the Occupational Health and
Safety Act (OHSA) No 85 and Amendment Act No 181 of 1993, and the OHSA 1993 Construction
Regulations 2003 issued on 18 July 2003 by the Department of Labour.

For the purpose of this contract the Contractor is required to confirm his status as mandatory and
employer in his own right for the execution of the contract by entering into an agreement with the Employer
in terms of the Occupational Health and Safety Act in the form as included in section C1.5.

PS 10.2 Health and Safety Specifications and Plans

(a) Employer's Health and Safety Specification

The Employer's Health and Safety Specification is included in Section C3.3, Part E of the Tender
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documents as part of the Particular Specifications.

(b) Service Providers Health and Safety Plan

The service provider shall submit with the Tender his own documented Health and Safety Plan he
proposes to be implement for the execution of the work under the contract. The Health and Safety Plan
must at least cover the following:

® a proper risk assessment of the works, risk items, work methods and procedures in terms of
Regulations 7 to 28;

(i)  pro-active identification of potential hazards and unsafe working conditions;

(i) provision of a safe working environment and equipment;

(iv) statements of methods to ensure the health and safety of subcontractors, employees and
visitors to the site, including safety training in hazards and risk areas (Regulation 5);

(v)  monitoring health and safety on the site of works on a regular basis, and keeping of records
and registers as provided for in the Construction Regulations;

(vi) details of the Construction Supervisor, the Construction Safety Officers and other competent
persons he intends to appoint for the construction works in terms of Regulation 6 and other
applicable regulations; and

(vii) details of methods to ensure that his Health and Safety Plan is carried out effectively in
accordance with the Construction Regulations 2003.

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or amendment if
necessary, before commencement of construction work. The Contractor will not be allowed to commence
work, or his work will be suspended if he had already commenced work, before he has obtained the
Employer's written approval of his Health and Safety Plan.

Time lost due to delayed commencement or suspension of the work as a result of the Contractor's failure
to obtain approval for his safety plan, shall not be used as a reason to claim for extension of time or
standing time and related costs

PS 10.3 Cost of compliance with the OHSA Construction Regulations
The rates and prices Tendered by the Contractor shall be deemed to include all costs for conforming to the
requirements of the Act, the Construction Regulations and the Employer's Health and Safety Specification

as applicable to this contract.

Should the Contractor fail to comply with the provisions of the Construction Regulations, he will be liable for
penalties as provided in the Construction Regulations and in the Employer's Health and Safety Specification.

PS 11 SUBCONTRACTORS

The Contractor shall have the right to cede any sub-contract under this contract to a subcontractor of his/her
choice.

PS 12 DEVIATION FROM CONSTRUCTION PROGRAMME

The programme of work as required in terms of the “General Conditions of Contract 2nd edition (2010)” shall
be submitted to the Engineer not later than fourteen days after the Commencement Date.

The Contractor shall take into account the requirements of the Occupational Health and Safety Act, as well
as the Construction Regulations in the drafting of the programme.

The format shall not be in the form of a bar chart only, but shall also clearly indicate the anticipated quantity
of work to be executed each month. The construction programme shall also clearly indicate the local and
foreign labour to be utilised for the duration of the Contract.

If during the progress of the work, the quantities of the work performed per month fall below the expected
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indicated in the Construction programme, or if the sequence of operation is altered, or if the programme is
deviated from in any other way, the Contractor shall, within one week after being notified by the Engineer,
submit a revised construction programme.

Such a revised construction programme shall be based on the tempo of work achieved by the Contractor up
to the date of revision. Any proposal to increase the tempo of work must be accompanied by positive steps
to increase production by providing more labour and plant on site or by using the available labour and plant
in a more efficient manner.

Failure on the part of the Contractor to work according to the programme or revised programmes shall be
sufficient reason for the Engineer to take steps as provided for in the “General Conditions of Contract — 2nd
edition (2010)”

PS 13 DELAY IN COMPLETION

The Contractor shall organise the Works in such a manner that no delays occur. Delay due to faulty
organisation or lack or shortage of materials or labour or co-operation with other parties or to any other cause
within the control of the Contractor will not be countenanced and full power is reserved by the Engineer to
order the Contractor to expedite the work should the work, in the opinion of the Engineer, not progress in a
satisfactory way.

PS 14 SUPPLY OF MATERIALS
All material to be used in the Works is to be supplied by the Contractor.

The Contractor shall ensure that the work is not delayed due to the lack of materials on Site, by placing
orders for material required under this Contract as soon as possible. No extension of time will be allowed for
any delay due to the supply of materials.

Although the quantities have been carefully calculated, it must be considered as approximate only and the
Contractor, before ordering any materials, should check the quantities required. The bill of quantities is
provisional.

PS 15 EXECUTION OF THE WORKS
PS 15.1 Inspection by the Engineer

No portion of the work shall be proceeded with until the Engineer or his representative has examined and
approved the previous stage. If any work is covered or hidden from view before the Engineer or his
representative has inspected the work, the Contractor shall at his own cost expose the covered or hidden
work for inspection. The Contractor shall also be responsible for making good any work damaged during the
uncovering.

PS 15.2 Certificate of Completion
When all the work under the Contract have been completed to the entire satisfaction of the Engineer, he will
issue a certificate of completion to the Contractor informing the Contractor of the date the date at which the

works are deemed to be completed and accepted by the Employer.

The sureties provided by the Contractor for the fulfilment and completion of the Contract in terms of the Form
of Agreement will be released upon the issue of the Certificate of Completion.

PS 16 EXISTING SERVICES

The Contractor shall make himself acquainted with the position of all existing services before any excavation
or other work likely to affect the existing services is commenced.

The Contractor will be held responsible for any damage to known existing services caused by or arising out
of his operations and any damage shall be made good at his own expense. Damage to unknown services

Contract C57 of C88 C3.2
Part C3: Scope of Works Project Specifications



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT: TENDER NO. ACDP 21/22
THE COMPLETION OF THE FISH PROCESSING PLANT AT TOMPI SELEKA AGRICULTURAL COLLEGE IN THE EPHRAIM MOGALE MUNICIPALITY OF THE SEKHUKHUNE
DISTRICT IN LIMPOPO PROVINCE

shall be repaired as soon as possible and liability shall be determined on site when such damage should
occur.

A provisional amount is included in the bill of quantities for the protection and/or shifting of services.

Two weeks prior to commencing construction activities in a particular area, the Contractor shall also diligently
enquire of local landowners as to whether there are any other known services which have not been shown on
the drawings but which may be affected by the construction activities in that area, and any such services shall
be brought to the attention of the Engineer immediately. The contractor shall make provision in his programme
for the location and/or shifting of services.

The Contractor shall take note of the requirements of the standard specifications with regard to services.

PS 17 LABOUR INTENSIVE SPECIFICATION

PS 17.1 Labour intensive competencies of supervisory and management staff

Contractors having a CIDB contractor grading designation of 2CE and higher shall only engage supervisory
and management staff in labour intensive works who have either completed, or for the period 1 April 2004 to
30 June 20086, are registered for training towards, the skills programme outlined in Table 1.

The managing principal of the contractor, namely, a sole proprietor, the senior partner, the managing director
or managing member of a close corporation, as relevant, having a contractor grading designation of 1CE and
2CE, shall have personally completed, or for the period 1 April 2004 to 30 June 2006 be registered on a skills
programme for the NQF level 2. All other site supervisory staff in the employ of such contractors must have
completed, or for the period 1 April 2004 to 30 June 2006 be registered on a skills programme for, the NQF
level 2 unit standards or NQF level 4 unit standards.

Table 1: Skills programme for supervisory and management staff

Personnel NQF | Unit standard titles Skills programme
level description

Team leader / 2 Apply Labour Intensive Construction Systems and This unit standard must be
supervisor Techniques to Work Activities completed, and

Use Labour Intensive Construction Methods to \

Construct and Maintain Roads and Stormwater

Drainage any one of these 3 unit

Use Labour Intensive Construction Methods to b standards

Construct and Maintain Water and Sanitation Services
Use Labour Intensive Construction Methods to
Construct, Repair and Maintain Structures

Foreman/ supervisor | 4 Implement labour Intensive Construction Systems and This unit standard must be
Techniques completed, and

Use Labour Intensive Construction Methods to
Construct and Maintain Roads and Stormwater
Drainage any one of these 3 unit
Use Labour Intensive Construction Methods to » standards

Construct and Maintain Water and Sanitation Services
Use Labour Intensive Construction Methods to

Construct, Repair and Maintain Structures )
Site Agent / Manager | 5 Manage Labour Intensive Construction Processes Skills Programme against
(i.e. the contractor’s this single unit standard
most senior

representative that is
resident on the site)

PS 17.2 Employment of unskilled and semi-skilled workers in labour-intensive works

PS 17.2.1 Requirements for the sourcing and engagement of labour.
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Unskilled and semi-skilled labour required for the execution of all labour intensive works shall be engaged
strictly in accordance with prevailing legislation and SANS 1914-5, Participation of Targeted Labour.

The rate of pay set for a day task is 90% of the statutory daily wage applicable for the areas.
Tasks established by the contractor must be such that:

a) the average worker completes 5 tasks per week in 40 hours or less; and
b) the weakest worker completes 5 tasks per week in 55 hours or less.

The contractor must revise the time taken to complete a task whenever it is established that the time taken to
complete a weekly task is not within the requirements of 5.2.1.3.

The Contractor shall, through all available community structures, inform the local community of the labour
intensive works and the employment opportunities presented thereby. Preference must be given to people
with previous practical experience in construction and / or who come from households:

a) where the head of the household has less than a primary school education;

b) that has less than one full time person earning an income;

c) where subsistence agriculture is the source of income.

d) those who are not in receipt of any social security pension income

The Contractor shall endeavour to ensure that the expenditure on the employment of temporary workers is in
the following proportions:

a) 60 % women;
b) 20% youth who are between the ages of 18 and 25; and
c) 2% on persons with disabilities.

PS 17.2.2 Specific provisions pertaining to SANS 1914-5
Training of targeted labour

a) The contractor shall provide all the necessary on-the-job training to targeted labour to enable such labour
to master the basic work techniques required to undertake the work in accordance with the requirements
of the contract in a manner that does not compromise worker health and safety.

b) The cost of the formal training of targeted labour will be funded by the provincial office of the Department
of Labour. This training should take place as close to the project site as practically possible. The
contractor, must access this training by informing the relevant provincial office of the Department of
Labour in writing, within 14 days of being awarded the contract, of the likely number of persons that will
undergo training and when such training is required. The employer must be furnished with a copy of this
request.

c) The contractor shall be responsible for scheduling the training of workers and shall take all reasonable
steps to ensure that each beneficiary is provided with a minimum of six (6) days of formal training if he/she
is employed for 3 months or less and a minimum of ten (10) days if he she is employed for 4 months or
more.

d) The contractor shall do nothing to dissuade targeted labour from participating in training programmes.

e) An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to workers who
attend formal training, in terms of d above.

f)  Proof of compliance with the requirements of b to e must be provided by the Contractor to the Employer
prior to submission of the final payment certificate.
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PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS

Bl PROJECT SPECIFICATIONS RELATING TO THE STANDARD SPECIFICATIONS AND OTHER
ADDITIONAL SPECIFICATIONS
In certain clauses in the standard, standardised and particular specifications, allowance is made for a choice
to be specified in the project specifications between alternative materials or methods of construction, and for
additional requirements to be specified to suit a particular contract. Details of such alternative or additional

requirements applicable to this contract are contained in this part of the project specifications. It also contains
the necessary additional specifications required for this particular contract.

VARIATIONS TO REQUIREMENTS OF SPECIFICATIONS LISTED IN C3.1

PSAA SABS 1200 A : GENERAL (SMALL WORKS)

PSA 4.2: Contractor’'s Camp

No housing is available for the Contractor's employees and the Contractor shall make his own
arrangements to house his employees and transport them to site.

PSA 6.2 Degree of Accuracy

A Degree of Accuracy Il shall be applicable for the construction of the various portions of the Works.
PSA 211 Replacing of Plot Beacons and Land Surveyors Reference Marks (Sub-Clause 5.1.2)
Add the following:
Only where the destruction of the beacons was unavoidable according to the Engineer, will the
Contractor receive repayment plus a commission of 5,0 % of the amount paid to the sub-contractor
for the replacing of lost beacons, benchmarks and Land Surveyors Reference marks.
PSA 2.2 Dealing with Water on Works (Sub-Clause 5.5)
Add the following:
No separate or additional payment will be made keeping the Works dry nor for shoring and/or
additional excavations and backfilling required as a result of trench walls and cutting sides collapsing.
It will be assumed that the cost of these items are priced and included in the relevant Pay Items.
PSA 2.3 Accommodation of Traffic (Clause 5.9)
Add the following sub-clauses.

PSA 2.3.1 Accommodation of Traffic

The Contractor shall arrange his work so as to allow construction traffic to have free access to building
sites and other contracts at all times during the construction period.

The Contractor shall provide adequate signs, barricades, lights and the necessary staff at his own
cost to ensure a reasonable free flow of traffic throughout the entire period of construction.

PSA 2.3.2 Access to properties

The Contractor shall provide and grant access to persons whose properties fall within or adjoin the
area over which he is working. In this respect the contractor’s attention is drawn to the General
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Conditions of Contract. No separate payment will be made for the provision and maintenance of such
accesses and facilities, except where it may be required outside the road reserve.

PSC SABC 1200 C: SITE CLEARANCE

PSC 3.1 Disposal of Material

Disposal areas are not available on site. The Contractor shall locate his own disposal areas and shall
remove and cart away any accumulation of material generated by his construction activities and not
required for further use in the Works. The cost of loading, carting away and disposing of material
shall be deemed to have been included in the excavation rates.

Care should be taken during clearing that no significant amounts of topsoil are being removed and
pushed into windrows. Should that be found, contractor will move such topsoil back at his own cost.

PSDA: SABS 1200 DA: EARTHWORKS (SMALL WORKS)

PSD 3 Classification for Excavation Purposes

Delete Sub-Clause 3.1 and substitute the following:

Excavation shall mean excavating in all kinds of material met with the exception only of “Rock” as
hereinafter defined, and shall include for the grubbing up and clearing away of all old foundations,
footings, manholes, drains, paving, etc, that may be encountered; and not claim by the Contractor in
respect of such items will be allowed unless specified in the Schedules of Quantities.

PSD 3.1.3 Rock

“Rock” shall mean hard un-decomposed boulders exceeding one cubic meter each in volume and
such hard stone occurring in bulk, banks or ledges, that practical excavation would require the use
of explosives or drilling, wedging and splitting. Explosives may only be used if written permission
has been obtained from the Engineer and there is no guarantee given or implied that this permission
will be given.

Should the Contractor consider that any excavations encountered are in “rock” he shall immediately
notify the Engineer in writing. Failing such notification the excavations will be assumed to be in
accordance with Clause PSD1 and will be measured and paid for accordingly.

The Engineer shall be the sole judge as to the classification of materials encountered in the

excavations.
PSDB: SABS 1200 DB: EARTHWORKS (PIPE TRENCHES)
PSDB 3 Classes of Excavation

Refer to Clauses PSD 3 and PSD 3.1.3 for excavation classification.

PSDB 5.6 Backfilling

In areas subject to road traffic loads and under structures, etc., backfill materials shall have a
plasticity index not exceeding 12, a minimum grading modulus of 0,5 and a minimum CBR of 15 %
at 93 % of Modified AASHTO maximum density (100 % Modified AASHTO maximum density for
sands) if placed in the upper 150 mm of the sub-grade portion of the backfill and of 7 % if placed in
the lower portion.

PSDB 5.7 Compaction
The moisture content during compaction shall be the optimum moisture content for the construction
plant employed.
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In unrestricted areas, the excavation shall be backfilled in layers not exceeding 150 mm compacted
thickness up to 750 mm above the outer crown of the pipe and in layers not exceeding 300 mm in
compacted thickness thereafter and the material shall be compacted to not less than 90 % of Modified
AASHTO maximum density.

In areas subject to road traffic loads and under the structures excavations shall be backfilled in layers
not exceeding 150 mm in compacted thickness, and the material shall be compacted to not less than
93 % of Modified AASHTO maximum density or 100 % in the case of non-plastic sand.

None
PSDM: SABS 1200 DM: EARTHWORKS (ROADS, SUBGRADE)
PSDM1: Gravel

Gravel for gravelling of the 3m and 5m roads is to be acquired from the existing quarry on the north-
east corner of the project. Contractor to prove suitability of gravel before exploitation. Haulage from
this or any other similarly positioned quarry to be considered as free haul.

PSDM 7.1 Process Control
The following tests shall be done on materials used in the different layers:
a) Indicator tests
b) Sieve analysis
c) Relative compaction on OMC
d) California bearing ratio (CBR)

PSGA: SABS 1200 GA: CONCRETE (SMALL WORKS)

PSGA5.1.2: Welding
Welding of reinforcement and steel pipes is permitted.

PSGA 5.4.1.6 Ready mixed concrete

Use of ready-mixed concrete is permitted and the manufacturer's quality control system will be
acceptable.

PSGA 5.4.7 Concrete Curing

Where suitable water for curing of the concrete is not readily available, the contractor is to allow for
the use of an approved curing compound.

PSH SABS 1200 H: STRUCTURAL STEELWORKS

PSH 3.1 Materials: Structural Steel

The various grades of steel to be used in the works are shown on the drawings.

PSH 5.1.2 Drawings and Shop Details

The Contractor shall be responsible to prepare shop drawings which will be issued to the Engineer
for approval.

PSHA SABS 1200 HA: STRUCTURAL STEELWORKS (SUNDRY ITEMS)
None

Contract C62 of C88 C3.2
Part C3: Scope of Works Project Specifications



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT: TENDER NO. ACDP 21/22
THE COMPLETION OF THE FISH PROCESSING PLANT AT TOMPI SELEKA AGRICULTURAL COLLEGE IN THE EPHRAIM MOGALE MUNICIPALITY OF THE SEKHUKHUNE
DISTRICT IN LIMPOPO PROVINCE

PSHC SABS 1200 HC: CORROSION PROTECTION OF STRUCTURAL STEELWORK

All structural steel, excluding purlins and girts shall receive the coating system specified below. All
purlins and girts shall be hot dipped galvanized.

PSHC 5.4.3.1 Abrasive Blast Cleaning

Blast cleaning of steelwork shall be to SA2 minimum standard (commercial blast).
PSHC 5.7 Coating System

The following coating system shall be applied by brush, roller or airless spray:

Primer: One Coat “Sigmacover ST”, dry films thickness 75 microns.

First Coat: One coat “Sigmacover ST”, dry film thickness 75 microns.

Finishing Coat: One coat “Sigmadur HS semigloss” dry film thickness 75 microns

PSL SABS 1200 L : MEDIUM PRESSURE PIPELINES
PSL 7.3 Testing

Confirm that the Contractor will be required to carry out the standard hydraulic pipe test with suitable
testing equipment on all the pipelines.

PSLB SABS 1200 LB: BEDDING (PIPES)

PSLB 3 Materials

Materials for bedding shall be Class C to SABS 0102, free of organic materials and shall comprise
“selected fill for bedding” or “fine granular” material.

“Selected fill for bedding” means a soil of granular nature with a Pl less than 6 and shall not contain
more than 10 % by dry mass of stones larger than the pipe wall thickness and shall be free of roots,
vegetation and stones and lumps larger than 75 mm average dimension.

“Fine granular” means the same material except that at least 90 % by mass shall pass through a
sieve having 4,5 mm square openings or a clean coarse sand as directed and not more than 10 %
shall pass the 0,150 mm sieve.

PSLB 3.4.2 Selective Excavation

It is expected that the selected granular material for the bedding, cradle and blanket are generally to
be derived from the trench excavation, even if to be transported along the pipeline route. It is
therefore important for the contractor to be selective during trench excavation, to ensure that suitable
materials are not contaminated by unsuitable materials.

In addition, topsoil is to be stockpiled separately for later use in top soiling the trench route.

PSM SABS 1200 M: ROADS (GENERAL)
PSM 7 Testing

The costs of all prescribed testing must be included in the unit rate of the particular item to be tested.

PSME SABS 1200 ME: SUBBASE

PSME 3.1 Materials
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a) Segmented paved roads

Cemented natural gravel complying with the physical properties of C4 material shall be used. The
subbase shall be compacted to 95 % Mod AASTHO and finished thickness shall not be less than 150

mm.
b) Segmented paved pedestrian areas

Natural gravel complying with the properties of category G6 material shall be used. The subbase
shall be compacted to 93 % Mod AASTHO and finished thickness shall not be less than 100 mm.
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C3.3 PARTICULAR SPECIFICATIONS

PART C: Mechanical and Electrical
PART D: Environmental Management
PART E: OHSA 1993 Health & Safety
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LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

THE COMPLETION OF THE FISH PROCESSING PLANT AT TOMPI SELEKA AGRICULTURAL
COLLEGE IN THE EPHRAIM MOGALE MUNICIPALITY OF THE SEKHUKHUNE DISTRICT IN
LIMPOPO PROVINCE

C3.3 PARTICULAR SPECIFICATIONS

In addition to the Standardised and Project Specifications the following Particular Specifications shall apply to this
contract and are bound in hereafter.

PART C: Mechanical and Electrical

PART D: Environmental Management

PART E: OHSA 1993 Health & Safety
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PART C: MECHANICAL and ELECTRICAL

C1. PIPING AND FITTINGS

Ci.1 GENERAL

The piping and fittings shall conform to the requirements of the latest edition of the SABS or the BS referred
to in the technical specifications. All materials shall be the best of their kinds and shall be suitable for
working at the pressures and temperatures involved under all working conditions, without impairing the
efficiency or reliability of the plant and the strength of its component parts.

The mild steel piping shall be fabricated and assembled in the workshop apart from selected on site work.
Two coats of Epoxy pipe coating shall be applied internally and externally to a total minimum dry film
thickness of 125 micron (if not galvanised).

Prefabricated piping sections shall be capable of being fitted into place without forcing. Loose flanges and
cutting lengths shall be supplied to allow for minor alignment errors or plant location. All pipelines shall be
cleaned internally.

The pipe sections shall be carried on suitably designed supports to ensure that no undue stresses are
placed on adjoining pipe work and equipment. All flange bolt holes shall be spaced equally off centre,
unless specified otherwise on arrangement drawings. Thread tape shall be used on all threaded fittings.

Cl1.2 STEEL PIPES AND MALLEABLE IRON PIPES AND FITTINGS

The steel pipes and fabricated fittings shall comply with the requirements of SABS 719 and Butt weld
fittings to ANSI B16.9 and BS 1640; or JIS B 2404-72 or SABS 62 and galvanised as required to SANS
121 (ISO 1461); where applicable.

C13 FLANGES

Flanges shall comply with the requirements of SABS 1123 or BS10 latest edition.

Flanges designed for rated working pressures of less than 1600 kPa shall have flat flange faces and those
for equal or greater working pressures raised flange faces.

It shall be the responsibility of the Contractor to ensure that the flanges on pumps, valves, fittings, specials
and pipes, which shall be fitted together, are fully compatible. The flanges shall be drilled to the relevant
Table or to match existing flange drilling if applicable.

Before the machined surfaces have become affected by rust, they shall be coated with a mixture of white
lead and tallow or other approved protective composition.

Cl14 FLEXIBLE COUPLINGS

Flexible couplings, where required, shall be approved type and manufactured and tested to the same
pressure as the pipes with which they are to be used. Flexible suction pipelines should be able to withstand
negative pressure of 80 kPa. Flexible couplings on the delivery side of the pumps should at least withstand
a pressure equal to 1.5 times closed valve pump pressure in cases where that value exceeds the normal
standard specification.

Cl15 FLANGE JOINTING MATERIAL

All flange jointing material shall be approved by the Engineer before erection is commenced. Insertions for
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flat flange faces shall be of the full flange diameter encompassing the bolts. Insertion for raised flanges
shall fit neatly inside the bolt rings.

All packings must be cut from rubber insertions with a nominal thickness of 3,2 mm according to SABS
564-1973. The inside and outside diameters should be according to SABS 1123-1977.

Cl1.6 BOLTS AND NUTS

All nuts, bolts, studs and washers shall comply with SABS 135:1985 and shall be Galvanized to SANS 121
(1ISO 1461).

No bolts or studs of less than the required size shall be used. The length of each bolt shall be such that
after tightening between one thread and one diameter in length projects through the nut and at least one
full thread in addition to the thread run-out remains clear between the nut and the unthreaded shank. The
threaded portion of bolts shall be clear of the shear plane.

Cl1.7 GALVANISED PIPING AND FITTINGS EXPOSED TO SOIL AND AIR

All galvanising shall be done in accordance with SANS 121 (ISO 1461).

All galvanised surfaces which suffer damage during transport or erection, shall be made good with Zincfix
paint. These coatings are to be applied strictly in accordance with the manufacturer's instructions and
specially qualified painters are to be employed for this work.

Exposed galvanised piping is to be primed with a self-etching primer, followed by one coat of universal
undercoating and two coats of high gloss enamel paint. Other galvanised surfaces are to be left unpainted.
Coatings at joints and coatings that have been repaired shall be tested in the same manner as the first
applied coatings over 100% of the area and shall in every way be to the satisfaction of the Engineer.

All galvanised piping and fittings exposed to the soil and air especially all exposed threads (i.e. air valve
and lateral control valve manifolds) shall be painted with two coats of Bituprime.

C1.8 THRUST AND ANCHOR BLOCKS

If there is any doubt regarding the suitability of the in-situ material at any location, the Contractor shall
obtain approval from the Engineer prior to casting of thrust blocks.

C2. VALVES

c21 GATE VALVES
RESILIENT SEAL GATE VALVES

Resilient seal gate valves (RSV) shall comply with SABS 664 (latest amendment) with classes and flanged
drilling as described in the bill of quantities. Where plain ended valves are required, the ends shall be
suitable for the type of pipe specified. The valves shall be designed for drop-tight closure over the full
range of pressures from zero to maximum working pressure.

The valves shall be provided with a straight unobstructed body passage without pockets. The spindle seat
shall consist of 2 nitrile rubber '0' rings located in a corrosion resistant housing. A wiper ring shall also be
provided.

The gates shall be completely rubber covered. The gate guides shall be of tongue and groove type.
Spindles shall be manufactured of solid stainless steel and shall be of the non-rising type. The body of the
valve shall be coated to a minimum DFT of 250 microns.
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Unless otherwise specified caps for key operation will be required for buried valves and hand wheels on
valves situated in accessible chambers. Extension spindles and brackets shall be provided where detailed
and hand wheels shall be clearly marked with the direction of opening. All valves shall be clockwise
closing. Gearing shall be chosen to limit the total effort at the hand wheel or valve key to 350 Newton.

Cc2.2 BUTTERFLY VALVES

All butterfly valves must be provided with a gearbox and hand wheel mechanism and it must be possible
to install the unit between flanges drilled according to SABS specifications. Valves are to have a stainless
steel stem and are to incorporate a resilient disc seal mechanical retained around the periphery of the
valve disc, unless otherwise specified in the detail specifications.

Cc2.3 NON RETURN VALVES

General wafer type non return valves bolted between two flanges may have a cast iron body, but stainless
steel plates having machined scaling faces, 316 stainless steel pin and springs, nitrile seat and teflon or
similar bearing washers. Linear action, coaxial type non return valves may be wafer type or flanged as per
detail specifications

3. GAUGES

C3.1 GENERAL

Scale markings shall be radial, plain, straight, black lines on a white background and shall be spaced so
that one scale division represents approximately 1% - 1,5% of the maximum scale in values of 1,2 and 5
multiplied by any power of 10.

On circular gauges the scale shall be concentric and the maximum and minimum scale values shall be at
the bottom of the gauge, with the scale symmetrically disposed about the vertical centre line of the gauge.

The tip of the pointer shall be of such length and width that the gauge maybe read to a value within the
accuracy of the gauge and shall preferably be of the knife edge type. The tip of the pointer shall be as
close as practical to the dial.

All pressure connections shall be provided with an isolating cock of the type which has the handle in line
with the bore of the cock when the cock is open.

C3.2 PRESSURE GAUGES

Pressure gauges shall comply with BS 1780 or equivalent for Industrial Gauges, shall be calibrated in kilo
Pascal and shall be not less than 100 mm diameter. Full-scale reading shall be between 1,5 and 2 time
maximum actual operating pressure except where otherwise specified. All gauges shall be suitable for
continuous operation and shall be liquid filled where fluctuations in pressure may cause damage.

Where a blockage of the gauge is possible, diaphragm seals with large bases and facility for cleaning shall
be provided. This shall apply in all cases where liquids bearing solids or sludge are handled.

Gauges shall not be mounted directly on equipment subject to vibration.
For dry locations indoors, the casing may be plastic or epoxy coated aluminium. For damp indoor locations,

and for all locations outdoors, the gauges shall be weatherproof and have AISI 316 stainless steel cases.
Isolating and bleed cocks shall be provided for each pressure gauge.
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C4 WELDING

C4.1 GENERAL

This specification covers the gas and arc welding of butt and fillet and socket welds in piping. The welding
may be done by shielded metal-arc welding, gas tungsten-arc welding, gas metal-arc welding or oxy
acetylene welding process, using a manual semi-automatic or automatic welding technique or combination
of these techniques.

No position welding will be allowed without written approval by the Engineer.

Metal arc welding shall be in accordance with BS 1856 or BS 2633 as applicable.

All oxy-acetylene welding and testing shall be in accordance with BS 1821 or BS2640 as applicable.

The Engineer shall have the right to test any welds in the installation during the installation period or before

final acceptance.

The Contractor shall at his expense cut out the required welds for testing and also re-weld the piping where
such test pieces have been removed.

Welding Electrodes
Welding electrodes shall be in accordance with SABS 455.
Electrodes shall be stored and handled in accordance with the recommendations of the supplier and
electrodes which are older than six months, shall not be used.
CS5. OPERATION AND MAINTENANCE MANUALS
The contractor prior to commissioning shall provide three copies of the Operation and Maintenance

Manual. These manuals shall be of a standard acceptable to the Engineer and shall be subject to his
approval. At least one set of manuals shall contain original copies.

Manuals shall be in English, shall be easy to use, practically and neatly presented, bound between plastic
protected covers, clearly titled, well indexed and sectionalised and specifically applicable to the equipment
supplied. Where standard manuals are used these shall be marked up to be unambiguously applicable to
the equipment supplied. Drawings shall be held in plastic envelopes in the manual.

The manuals must contain the following:
a) A description of the equipment supplied giving full details of name, manufacturer, model number,
size design duty and design and performance data. This shall, inter alia, include the information

called for in the Pump and Motor Data Forms — part of the bill of quantities.

b) Descriptive and technical literature including clear and comprehensive performance curves
specifically applicable to the equipment supplied. Re Pump curves and test certificates)

c) Operating instructions supported by drawings, flow diagrams, explanatory sketches etc as may be
necessary and including details of control and protection systems incorporated, and safety

precautions which must be observed.

d) Dimensional arrangement and layout drawings.

Contract C70 of C88 C3.3
Part C3: Scope of Works Particular Specifications

Contract Data



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT: TENDER NO. ACDP 21/22
THE COMPLETION OF THE FISH PROCESSING PLANT AT TOMPI SELEKA AGRICULTURAL COLLEGE IN THE EPHRAIM MOGALE MUNICIPALITY OF THE SEKHUKHUNE
DISTRICT IN LIMPOPO PROVINCE

e) A comprehensive lubricating schedule covering all equipment supplied with full details of
recommended lubricants, initial fill lubricants used, capacities and lubrication periods.

f) A comprehensive schedule of routine maintenance with timelines, for all equipment supplied.

g) Assembly and disassembly instructions, supported by clear assembly and/or exploded view
drawings.

h) A comprehensive spare list for the equipment, complete referenced cross sectional drawings and
indicating recommended spares. All information required for the ordering of spares to be given
including manufacturer’s part numbers, supplier's name and all identification information.

i)  Electrical circuit drawings.
j) Copies of all Test Certificates.
k) Documents, information and charts providing a full record of the results of the Tests on Completion.

C6. INSPECTION AND TESTING

C6.1 GENERAL

a) The equipment supplied under this Contract shall be subject to inspection by the Engineer or his
Nominated Agent at all stages of manufacture.

b) The tests and commissioning procedure laid down below and such additional tests as the Engineer
may reasonably require to prove compliance with the Specification shall be carried out at the
Contractor's Works and at Site.

c) The Contractor shall give reasonable notice of time and place in writing to enable the Engineer to
inspect and witness tests of materials and equipment. He shall provide the Engineer with facilities
for witnessing these tests and for any additional tests or inspection of any portion of the Works as
required by the Engineer.

d) The Contractor shall at his own cost render all assistance and supply all labour appliance and any
other materials as the Engineer may require to check the setting out, measure up and inspect any
portions of the Works at any stage during fabrication, construction, erection or painting. During such
operations the Contractor shall if required suspend any or all of the Works without having claim for
loss or damage as a result thereof.

e) The testing of the plant (or a part thereof) supplied under this Contract shall be carried out through
its full operating range (or part thereof) as required by the Engineer. All such tests and inspections
and the necessary inspection facilities shall be provided at the Contractor's expense.

f) At the commencement of and during the whole of Commissioning and Testing Periods, the

Contractor shall have available on site all essential spares and tools considered necessary to enable
repair work of defective parts to be carried out immediately in the event of a breakdown.

g) The Contractor shall be responsible for the proper operation and maintenance of the plant
throughout the period of the tests.

h) Acceptance by the Engineer of any plant item, following such inspection or tests, shall not relieve
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the Contractor of any obligations under this Contract.

C6.2 TESTING BEFORE DELIVERY
a) All items of plant are subject to inspection at the manufacturer's works before despatch.
b) Materials, components and electric motors shall be tested for compliance with relevant British or
South African standards and certificates submitted in triplicate.
C6.3 TESTING AT SITE
a) Welds
Welds shall be tested as required by the relevant Code of Practice.
Where the test pressure specified for individual items of equipment is less than the test pressure
specified for the connecting pipe line the equipment shall be disconnected for the test and suitable
make-up lengths of pipe work or plugged connections shall be installed to enable the pipe line tests
to be carried out.
b) Draining and cleaning
Upon completion of the pressure test on a section of pipe work the water used for testing shall be
drained away as quickly as possible to remove as much dirt and dross. After completion of a pipe
work circuit the circuit shall be flushed through to remove all pipe scale, dross and similar material.
The Contractor shall provide all necessary connections, by-pass pipes, temporary strainers,
temporary make-up pieces, to enable the systems to be drained and cleaned.
d. Alignment
Alignment checks of all driven machinery are required and shall be withessed by the Engineer and
the results recorded.
e. Controls
All automatic control functions, alarm and safety cut-out devices shall be tested by operational or
simulated tests and set-points and calibrations set and their settings recorded, all in the presence
of the Engineer.
f. Performance Tests
Tests shall be carried out on all plant items to check that they are capable of their rated performance.
Each test shall be witnessed by the Engineer and a signed certificate of approval shall be issued by
the Engineer upon completion of the tests to his satisfaction.
C6.4 TESTS ON COMPLETION
During completion of the balancing and commissioning of equipment the plant shall be brought into
normal operation and the final adjustments of the equipment shall be made.
Thereafter the Tests on Completion in terms of the Conditions of Contract shall be carried out to ensure
that the plant will fulfil the functions for which it has been designed.
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Such tests shall include the following:
a) Simulated tests for all alarm and safety cut out equipment to prove the operation of the equipment.

b) Simulation tests on automatic controls to prove the ability of the controls to correct the conditions
outside the required design parameters needs to be done by the Contractor. The tests shall be
carried out by manually changing the desired values to produce an incorrect condition and then re-
setting the controls to the design conditions and checking the operation of valves, etc, to restore
the design conditions.

The Contractor shall provide all necessary temporary measuring and recording equipment. The
equipment shall be of a type generally used for this type of testing and shall be to the approval of the
Engineer. All instruments shall be accurately calibrated before the tests begin.

On completion of the whole of the tests and when the Contractor is satisfied that the entire plant is
operating satisfactorily and will fulfil the function for which it has been supplied, he shall submit to the
Engineer triplicate copies of all test records and charts together with reports on all the tests called for
in this Specification.

The Engineer shall reserve the right to ask for any reasonable additional tests or for the repetition of
previous tests in order to prove that the operation of the plant is satisfactory and in accordance with the
Specification and Drawings.

C6.5 TEST CERTIFICATES

The Contractor shall provide three copies of test certificates for the installed pumps and materials and
equipment specified for testing. Further copies are to be bound into the manuals to be supplied.
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PART D : ENVIRONMENTAL MANAGEMENT SPECIFICATION

D.1 General

In order to ensure that the construction works is carried out in an environmentally sensitive matter, strict
compliance to the Environmental Management Plan (EMP) guidelines is required. The purpose of the

EMP is to:
° Encourage good management practices through planning and commitment to environmental
issues,
° Provide rational and practical environmental guidelines to:
i. Minimise disturbance of the natural environment,
il Prevent pollution of land, air and water,
iii. Prevent soil erosion and facilitate re-vegetation.
° Adopt the best practicable means available to prevent or minimise adverse environmental
impact,
° Develop waste management practices based on prevention, minimisation, recycling, treatment
or disposal of wastes,
° Train employees and contractors with regard to environmental obligations.
D.2 Training and Induction of Employees
° The Contractor has a responsibility to ensure that all those people involved in the project are

aware of and familiar with the environmental requirements for the project (this includes sub-
contractors, casual labour, etc.). The EMP shall be part of the terms of reference for all
contractors, sub-contractors and suppliers.

D.3 Complaints Register and Environmental Incident Book

Any complaints received by the project team from the public will be recorded. The complaint should be
brought to the attention of the site manager, who will respond.

The following information must be recorded:
Time, date and nature of the complaint,

° Type of communication (telephone, letter etc),

° Name, contact address and telephone number of the complainant,
° Response and investigation undertaken and

° Actions taken and by whom.

All complaints received will be investigated and a response give to the complainant within 14 days.

All environmental incidents occurring on the site will be recorded. The following information will be

provided:

° Time, date, location and nature of the incident,

° Actions taken and by whom.

D.4 Site Cleanliness and Neatness

° Location of a construction camp is to be approved by the Engineer and is to be restored to its
previous condition after completion of construction.

° The construction camp should preferably be fenced with a 1.8m bonnox fence or similar
approved.

° All materials, equipment, plant and vehicles must be stored within the construction camp.

° A dedicated area must be made available for construction staff to change and store their

personal belongings.
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D.5 Access
° Access to existing roads, schools, buildings, shop and residential properties must not be
impeded during construction.
° Access roads utilised by the Contractor must be maintained in good condition.
D.6 Borrow Pits
° Mining authorisations (permits) for borrow pits must be obtained from the Department of
Minerals and Energy (DME) in consultation with the Department of Water Affairs and Forestry
(DWAF).
° Spoil dumps resulting from borrow pits must not interfere with any natural surface drainage.
° Borrow pits must be rehabilitated after use in accordance with the requirements of DME and
DWAF.
D.7 Dust Control / Air Quality
° Dust suppression measures must be implemented during construction by ensuring that all
surfaces prone to dust generation are kept damp (e.g. use of water tanker).
° Ensure that vehicles and equipment are in good working conditions and that emissions are not
excessive.
° Ensure that vehicles and equipment are in good working conditions and that emissions are not
excessive.
° Special care must be taken in areas where the route passes close to schools and residential
areas.
° The speed of construction vehicles must be reduced.
D.8 Fauna
° Contractor staff may not chase, catch or kill animals encountered during construction.
D.9 Fire Prevention and Control
° Smoking is prohibited in the vicinity of flammable substances.
° The contractor must ensure that fire-fighting equipment is available on site, particularly where

flammable substances are being stored or used, and that construction staff are aware of where
it is kept and how it is operated.

° Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to
adjacent property owner’s lands.

D.10 Grave sites
° Gravesites in close proximity to the road must not be disturbed during construction.
D.11 Materials Handling and Spills Management
° Any hazardous materials to be used during construction (e.g. lime, fuel, paint, etc) are to be
stored in a designated area at the campsite.
° The storage containers/facilities (including any diesel/petrol tanks) must be placed on an

impermeable surface and surrounded by a bund wall, in order to ensure that accidental
spillage does not pollute the environment.

° Workers must at all times be made aware of the health and safety risks associated with any
hazardous substances used (e.g. smoking near fuel tanks), and must be provided with
appropriate protective clothing/equipment in case of spillages or accidents.

° Ensure all staff and contractors undergo relevant training in the maintenance of equipment to
prevent the accidental discharge or spill of fuel, oil, lubricants and other chemicals.
° Any spill of potentially hazardous materials must be cleaned up immediately (Potentially
hazardous materials on site include paint, oil, grease, fuel, turpentine, etc).
° The area of contaminated soil or spill must be deposited into the hazardous waste
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container(s).

° The contractor should keep Peat Sorb or a similar absorbent on site to clean up any spills.
° The absorbent must be stored in a designated area and be available for inspection.
° All spills are to be recorded in the environmental incident book.
D.12 Noise
° Noise generating activities must be restricted to between 07h00 and 17h00 Monday to Friday,

unless otherwise approved by the appropriate competent person in consultation with adjacent
landowners/affected persons.

° All equipment, vehicles and machinery must be in good working conditions and be equipped
with sound mufflers if necessary.
° Construction staff must be trained and made aware of not creating unnecessary noise such as

hooting and shouting.

D.13 Pollution Control
° Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous
substances must be avoided.
° All construction vehicles are to be maintained in good working order so as to prevent soil or

water pollution from oil, fuel or other leaks, and to reduce noise pollution.

D.14 Rivers and Streams
° During construction of bridge structures, there must be no obstruction of the water flow of
rivers and streams.
° Excavated material must not be stockpiled on or near riverbanks, in order to prevent
sedimentation occurring.
° Erosion control measures must be employed both during and after construction.
° No impediments to natural surface water flow, other than approved erosion control measures,
must occur.
D.15 Safety
° Safety measures, such as detour signs, must be implemented during construction to ensure

the safety of workers, pedestrians and drivers/passengers in vehicles in the vicinity of
construction work.

° Special care must be taken in the vicinity of schools to ensure the safety of children wishing to
cross the road under construction.

° The relevant signage (e.g. speed control signs) must be erected alongside the road during the
operation phase in order to control traffic.

° Accommodation must be made for pedestrian pathways alongside the road during the

construction and operation phases.

D.16 Soil Management
° Storm water drainage pipes must be installed alongside the road in all areas susceptible to soil
erosion.
° Erosion should be minimised by the construction of meadow drains and the planting of

indigenous vegetation on the side slopes and drains to reduce flow velocity of stormwater.

° Spoil from cuts may be used in existing erosion galleys.
° Stone pitching and gabions should be constructed at pipe culvert outlets.
° Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals should

be removed together with the contaminated soil.

° If necessary an absorbent such as Peat Sorb should be used the aid in cleaning up the spill.
The contaminated soil should be disposed of in an appropriate container, depending on its
classification.

° Servicing and re-fuelling of vehicles must only be carried out at construction camp.
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D.17 Worker Conduct

Code of Conduct for Construction Personnel:

° Do not leave the construction site untidy and strewn with rubbish which will attract animal
pests.

° Do not set fires.

° Do not cause any unnecessary, disturbing noise at the construction camp/site or at any
designated worker collection/drop off points.

° Do not drive a construction-related vehicle under the influence of alcohol.

° Do not exceed the national speed limits on public roads or exceed the recommended speed
limits on the site.

° Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy vehicles
must be reported and repaired as soon as possible).

° Do not litter along the roadsides, including both the public and private roads.

° Do not pollute any water bodies (whether flowing or not).

° No member of the construction team is allowed to enter the areas outside the construction site.

D.18 Traffic Disturbances and Diversions

° Any traffic diversions must be undertaken with the approval of all relevant authorities and in
accordance with all relevant legislation.

° Wherever possible, traffic diversion must only take place on existing disturbed areas and
remain within the existing road reserve.

° Traffic diversion routes must be rehabilitated after use.

D.19 Vegetation

° Only vegetation falling directly on the route must be removed where necessary.

° Alien vegetation within the road reserve must be eradicated, and management measures must
be implemented for future control of these species.

° Vegetation that has been removed from large areas (e.g. on traffic diversion routes) during
construction must be replaced with indigenous vegetation after construction has been
completed.

D.20 Waste Management

° All general, non-hazardous waste must be placed in a skip container and disposed of at a
registered waste disposal site.

° The container is to ensure that the portable toilet facilities at the campsite are properly
maintained and in working order.

° No disposal, or leakage, of sewage must occur on or near the site.

° All hazardous waste (e.g. oil, plant empty lime bags, contaminated wash water, etc) must be
stored in leakproof containers and disposed of a registered hazardous waste disposal site.

° The contents of waste storage containers must, under no circumstances, be emptied to the

surrounding area. In general, littering, discarding or burying of any materials is not allowed on
site or along the route.

° Adequate waste receptacles must be available at strategic points around the construction
camp and site for all domestic refuse and to minimise the occurrence of littering.
° Concrete rubble must be collected and disposed of as directed by the Project Manager.
° Each working area must be cleared of litter and building waste (e.g. rubble, wood, concrete
packets etc) on completion of the day’s work.
° Any spill around the container(s) should be treated as per Section C11 and C16.
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PART E: OHSA 1993 HEALTH AND SAFETY SPECIFICATION

El SCOPE

This specification covers the health and safety requirements to be met by the Contractor to ensure a
continued safe and healthy environment for all workers, employees and subcontractors under his control
and for all other persons entering the site of works.

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and amendment
Act No 181) 1993, and the corresponding Construction Regulations 2003, and all other safety codes and
specifications referred to in the said Construction Regulations.

In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of the Contractor
as mandatory to the Employer (client) is that of an employer in his own right, responsible to comply with
all provisions of OHSA 1993 and the Construction Regulations 2003.

This safety specification and the Contractor's own Safety Plan as well as the Construction Regulations
2003, shall be displayed on site or made available for inspection by all workers, employees, inspectors
and any other persons entering the site of works.

The following are possible risks associated with this project:

=  Working with electrically powered equipment in the pump stations, with potential for electrical shock
and fire.

=  Working on the side of the tar road with the necessity of persons and equipment having to cross the
road in face of oncoming traffic.

= Erection of travelling gun, with potential of electrical shock due to faulty electrical installations etc.

= Dusty conditions resulting from land clearing and preparation activities.

= Possibility of lightning strikes when electrical storms are prevalent during the summer months.

= Possibility of runaway veld fires resulting from burning of de-bushed vegetation.

= Potentially dangerous existing services, i.e. gas lines, water and sewage mains, electrical high voltage
cables, buried and overhead

= Deep excavations in soils requiring shoring or reducing of slopes

= Blasting of hard rock or demolition of concrete

= High pressure during testing of the pipe lines, which could result in potentially dangerous situations
in the event of the pipeline or fittings failing

= Movement of construction vehicles on site, taking into consideration steep slopes, other traffic and
existing services

= Exposure to possible injuries due to mishandling or failure of power and hand tools

= Non-conformance to specifications with regards to fasteners and materials

= Risks related to general safety and security on site

Additional risks may arise from specific methods of construction selected by the Contractor which are not
necessary covered in the above.
E2 DEFINITIONS
For the purpose of this contract the following shall apply:
(@) Employer” where used in the contract documents and in this specification, means the Employer as
defined in the General Conditions of Contract and it shall have the exact same meaning as “client”
as defined in the Construction Regulations 2003. “Employer” and “client” is therefore

interchangeable and shall be read in the context of the relevant document.

(b) “Contractor” wherever used in the contract documents and in this specification, shall have the same
meaning as “Contractor” as defined in the General Conditions of Contract.
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In this specification the terms “principal contractor” and “contractor” are replaced with
“Contractor” and “subcontractor” respectively.

For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatory,
without derogating from his status as an employer in his own right.

(c) “Engineer” where used in this specification, means the Engineer as defined in the General
Conditions of Contract. In terms of the Construction Regulations the Engineer may act as agent on
behalf of the Employer (the client as defined in the Construction Regulations).

E3 TENDERS
The Contractor shall submit the following with his tender:

(a) adocumented Health and Safety Plan as stipulated in Regulation 5 of the Construction Regulations.
The Safety Plan must be based on the Construction Regulations 2003 and will be subject to approval
by the Employer;

(b) adeclaration to the effect that he has the competence and necessary resources to carry out the work
safely in compliance with the Construction Regulations 2003;

(c) a declaration to the effect that he made provision in his tender for the cost of the health and safety
measures envisaged in the Construction Regulations.

(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the Contractor will not
be able to carry out the work under the contract safely in accordance with the Construction
Regulations.

E4 NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK

After award of the contract, but before commencement of construction work, the Contractor shall, in terms
of Regulation 3, notify the Provincial Director of the Department of Labour in writing if the following work
is involved:

(a) the demolition of structures and dismantling of fixed plant of height of 3,0m or more;
(b) the use of explosives;

(c) construction work that will exceed 30 days or 300 person-days;

(e) excavation work deeper than 1,0m; or

(f) working at a height greater than 3,0m above ground or landings.

The notification must be done in the form of the pro forma included under Section 9 (Forms to be
completed by Successful Tenderer) of the tender document.

A copy of the notification form must be kept on site, available for inspection by inspectors, Employer,
Engineer, employees and persons on site.

ES RISK ASSESSMENT

Before commencement of any construction work during the construction period, the Contractor shall have
a risk assessment performed and recorded in writing by a competent person. (Refer Regulation 7 of the
Construction Regulations 2003).

The risk assessment shall identify and evaluate the risks and hazards that may be expected during the
execution of the work under the contract, and it shall include a documented plan of safe work procedures
to mitigate, reduce or control the risks and hazards identified.

The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer,
subcontractors, employees, trade unions and health and safety committee members, and must be
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monitored and reviewed periodically by the Contractor.
E6 APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS
E6.1 Health and Safety plan

The Contractor shall appoint his employees and any subcontractors to be employed on the contract, in
writing, and he shall provide them with a copy of his documented Health and Safety Plan, or relevant
sections thereof. The Contractor shall ensure that all subcontractors and employees are committed to
the implementation of his Safety Plan.

E6.2 Health and safety induction training

The Contractor shall ensure that all employees under his control, including subcontractors and their
employees, undergo a health and safety induction training course by a competent person before
commencement of construction work. No visitor or other person shall be allowed or permitted to enter
the site of the works unless such person has undergone health and safety training pertaining to hazards
prevalent on site.

The Contractor shall ensure that every employee on site shall at all times be in possession of proof of
the health and safety induction training issued by a competent person prior to commencement of
construction work.

E7. APPOINTMENT OF SAFETY PERSONNEL
E7.1 Construction Supervisor

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the
performance of the construction work.

He may also have to appoint one or more competent employees to assist the construction supervisor
where justified by the scope and complexity of the works.

E7.2 Construction safety officer

Taking into consideration the size of the project and the hazards or dangers that can be expected, the
Contractor shall appoint in writing a full-time or part-time Construction Safety Officer if so decided by
the Inspector of the Department of Labour. The Safety Officer shall have the necessary competence
and resources to perform his duties diligently.

Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated construction
safety officer appointed after award of the contract.

E7.3 Health and safety representatives

In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in terms of
the Act for the execution of the contract, shall appoint a health and safety representative whenever he
has more than 20 employees in his employment on the site of the works. The health and safety
representative must be selected from employees who are employed in a full-time capacity at a specific
workplace.

The number of health and safety representatives for a workplace shall be at least one for every 100
employees.

The function of health and safety representative(s) will be to review the effectiveness of health and safety
measures, to identify potential hazards and major incidents, to examine causes of incidents (in
collaboration with his employer, the Contractor), to investigate complaints by employees relating to health
and safety at work, to make representations to the employer (Contractor) or inspector on general matters
affecting the health and safety of employees, to inspect the workplace, plant, machinery etc. on a regular
base, to participate in consultations with inspectors and to attend meetings of the health and safety
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committee.
E7.4 Health and safety committee

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall establish one
or more health and safety committee(s) where there are two or more health and safety representatives
at a workplace. The persons selected by the Contractor to serve on the committee shall be designated
in writing.

The function of the health and safety committee shall be to hold meetings at regular intervals, but at least
once every three months, to review the health and safety measures on the contract, to discuss incidents
related to health and safety with the Contractor and the inspector, and to make recommendations
regarding health and safety to the Contractor and to keep record of recommendations and reports made
by the committee.

E7.5 Competent persons

In accordance with the Construction Regulations the Contractor has to appoint in writing competent
persons responsible for supervising construction work on each of the following work situations that may
be expected on the site of the works.

(@) Risk assessment and induction training as described in Regulation 7 of the Construction
Regulations;

(b) Fall protection as described in Regulation 8;

(c) Formwork and support work as described in Regulation 10;

(f) Excavation work as described in Regulation 11;

(g) Demolition work as described in Regulation 12;

(h) Scaffolding work as described in Regulation 14;

(i) Suspended platform operations as described in Regulation 15;

() Material hoists as described in Regulation 17;

(k) Batch plant operations as described in Regulation 18;

() Explosive powered tools as described in Regulation 19;

(m) Cranes as described in Regulation 20;

(n) Construction vehicle and mobile plant inspections on a daily basis by a competent person as
described in Regulation 21(1);

(o) Control of all temporary electrical installation on the construction site as described in Regulation 22;

(p) Stacking and storage on construction sites as described in Regulation 26; and

(g) Inspections of fire equipment as described in Regulation 27.

A competent person may be appointed for more than one part of the construction work with the
understanding that the person must be suitably qualified and able to supervise at the same time the
construction work on all the work situations for which he has been appointed.

The appointment of competent persons to supervise parts of the construction work does not relieve the
Contractor from any of his responsibilities to comply with all requirements of the Construction Regulations.

ES. RECORDS AND REGISTERS

In accordance with the Construction Regulations the Contractor is bound to keep records and registers
related to health and safety on site for periodic inspection by inspectors, the Engineer, the Employer,
trade union officials and subcontractors and employees. The following records and registers must be
kept on site and shall be available for inspection at all times.

(@) A copy of the OHSA 1993 Construction Regulations 2003;

(b) A copy of this Health and Safety Specification;

(c) A copy of the Contractor’'s Health and Safety Plan (Regulation 4);

(d) A copy of the Notification of Construction Work (Regulation 3);

(e) A health and safety file in terms of Regulation 5(7) with inputs by the Construction Safety Officer
(Regulation 6(7));

(f) A copy of the risk assessment described in Regulation 7;
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(g) A full protection plan and the corresponding records of evaluation and training of employees working
from elevated positions as described in Regulation 8;

(h) Drawings pertaining to the design of structures (Regulation 9(3)) and formwork and support work
structures (Regulation 10(d)) must be kept on site;

(i) Pronouncement of the safety of excavations must be recorded in a register to be kept on site
(Regulation 11(3)(h));

(i) A copy of the certificate of the system design for suspended platforms (Regulation 15(3));

(k) A notice must be affixed around the base towers of material hoists to indicate the maximum mass
load, which may be carried at any one time by material hoists (Regulation 7(5));

() Maintenance records of material hoists and inspection results must be kept in a record book to be
kept on site (Regulation 17(8));

(m) A record of any repairs to or maintenance of a batch plant must be kept on site (Regulations 18(9));

(n) A warning notice must be displayed in a conspicuous manner when and wherever an explosive
powered tool is used (Regulation 19(2));

(o) Aregister for recording of findings by the competent person appointed to inspect construction vehicles
and mobile plant (Regulation 21(1)(j)).

E9. CONTRACTORS RESPONSIBILITIES

For this contract the Contractor will be the mandatory of the Employer (Client), as defined in the Act
(OHSA 1993), which means that the Contractor has the status of employer in his own right in respect of
the contract. The Contractor is therefore responsible for all the duties and obligations of an employer as
set out in the Act (OHSA 1993) and the Construction Regulations 2003.

Before commencement of work under the contract, the Contractor shall enter into an agreement with the
Employer (Client) to confirm his status as mandatory (employer) for the contract under consideration.

The Contractor’s duties and responsibilities are clearly set out in the Construction Regulations 2003, and
are not repeated in detail but some important aspects are highlighted hereafter, without relieving the
Contractor of any of his duties and responsibilities in terms of the Construction Regulations.

(a) Contractor’s position in relation to the Employer (Client) (Regulation 4)

In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the
Employer or the Engineer on behalf of the Employer, to ensure that all requirements of the Act
and the Regulations are met and complied with.

(b) The Principal Contractor and Contractor (Regulation 5)

The Contractor is in terms of the definition in Regulation 2(b) the equivalent of Principle Contractor
as defined in the Construction Regulations, and he shall comply with all the provisions of
Regulation 5.

Any subcontractors employed by the Contractor must be appointed in writing, setting out the terms
of the appointment in respect of health and safety. An independent subcontractor shall however
provide and demonstrate to the Contractor a suitable, acceptable and sufficiently documented
health and safety plan before commencement of the subcontract. In the absence of such a health
and safety plan the subcontractor shall undertake in writing that he will comply with the
Contractor’s safety plan, the health and safety specifications of the Employer and the Construction
Regulations 2003.

(c) Supervision of construction work (Regulation 6)

The Contractor shall appoint the safety and other personnel and employees as required in terms of
Regulation 6 and as set out in paragraph 7 above. Appointment of those personnel and
employees does not relieve the Contractor from any of the obligations under Regulation 6.
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(d) Risk assessment (Regulation 7)

The Contractor shall have the risk assessment made as set out in paragraph 7 above before
commencement of the work and it must be available on site for inspection at all times. The
Contractor shall consult with the health and safety committee or health and safety representative(s)
etc. on a regular basis to ensure that all employees, including subcontractors under his control, are
informed and trained by a competent person regarding health hazards and related work
procedures.

No subcontractor, employee or visitor shall be allowed to enter the site of works without prior
health and safety induction training, all as specified in Regulation 7.

(e) Fall protection (Regulation 8)

Fall protection, if applicable to this contract shall comply in all respects with Regulation 8 of the
Construction Regulations.

(f)  Structures (Regulation 9)
The Contractor will be liable for all claims arising from collapse or failure of structures if he failed to
comply with all the specifications, project specifications and drawings related to the structures,
unless it can be proved that such collapse or failure can be attributed to faulty design or insufficient
design standards on which the specifications and the drawings are based.

In addition the Contractor shall comply with all aspects of Regulation 9 of the Construction
Regulations.

(g) Formwork and support work (Regulation 10)

The Contractor will be responsible for the adequate design of all formwork and support structures by
a competent person.

All drawings pertaining to formwork shall be kept on site and all equipment and materials used in
formwork, shall be carefully examined and checked for suitability by a competent person.

The provisions of Regulation 10 of the Construction Regulations shall be followed in every detail.

(h) Excavation work (Regulation 11)

It is essential that the Contractor shall follow the instructions and precautions in the Standard
Specifications and Project Specifications as well as the provisions of the Construction Regulations
to the letter as unsafe excavations can be a major hazard on any construction site. The Contractor
shall therefore ensure that all excavation work is carried out under the supervision of a competent
person, that inspections are carried out by a Professional Engineer or Technologist, and that all work
is done in such a manner that no hazards are created by unsafe excavations and working conditions.

Supervision by a competent person will not relieve the Contractor from any of his duties and
responsibilities under Regulation 11 of the Construction Regulations.

(i) Demolition work (Regulation 12)

Whenever demolition work is included in a contract, the Contractor shall comply with all the
requirements of Regulation 12 of the Construction Regulations. The fact that a competent person
has to be appointed by the Contractor does not relieve the Contractor from any of his responsibilities
in respect of safety of demolition work.
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() Tunnelling (Regulation 13)
The Contractor shall comply with Regulation 13 wherever tunnelling of any kind is involved.

(k) Scaffolding (Regulation 14)
The Contractor shall ensure that all the provisions of Regulation 14 of the Construction Regulations
are complied with. [Note: Reference in the Regulations to “Section 44 of the Act” should read

“Section 43 of the Act’].

()  Suspended platforms (Regulation 15)

Wherever suspended platforms will be necessary on any contract, the Contractor shall ensure that
copies of the system design issued by a Professional Engineer are submitted to the Engineer for
inspection and approval. The Contractor shall appoint competent persons as supervisors and
competent scaffold erectors, operators and inspectors and ensure that all work related to suspended
platforms are done in accordance with Regulation 15 of the Construction Regulations.

(m) Boatswain’s chains (Regulation 16)

Where boatswain’s chains are required on the construction site, the Contractor shall comply with
Regulation 16.

(n) Material Hoists (Regulation 17)
Wherever applicable, the Contractor shall comply with the provisions of Regulation 17 to the letter.

(o) Batch plants (Regulation 18)

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, conveyors,
etc. used in the operation of a batch plant shall comply with, and that all operators, supervisors and
employees are strictly held to the provisions of Regulation 18. The Contractor shall ensure that the
General Safety Regulations (Government Notice R1031 of 30 May 1986), the Driven Machinery
Regulations (Government Notice R295 of 26/2/1988) and the Electrical Installation Regulations
(Government Notice R2271 of 11/10/1995) are adhered to by all involved.

In terms of the Regulations, records of repairs and maintenance shall be kept on site.

(p) Explosive powered tools (Regulation 19)

The Contractor shall ensure that, wherever explosive-powered tools are required to be used, all
safety provisions of Regulation 19 are complied with.

Itis especially important that warning notices are displayed and that the issue and return of cartridges
and spent cartridges be recorded in a register to be kept on site.

(g) Cranes (Regulation 20)

Wherever the use of tower cranes becomes necessary, the provisions of Regulation 20 shall be
complied with.

() Construction vehicles And mobile plant (Regulation 21

The Contractor shall ensure that all construction vehicles and plant are in good working condition
and safe for use, and that they are used in accordance with their design and intended use. The
vehicles and plant shall only be operated by workers or operators who have received appropriate
training, all in accordance with all the requirements of Regulation 21.

All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person and
the findings must be recorded in a register to be kept on site.
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(s) Electrical installation and machinery on construction sites (Regulation 22)

The Contractor shall comply with the Electrical Installation Regulations (Government Notice R2920
of 23 October 1992) and the Electrical Machinery Regulations (Government Notice R1953 of 12
August 1993). Before commencement of construction, the Contractor shall take adequate steps to
ascertain the presence of, and guard against dangers and hazards due to electrical cables and
apparatus under, over or on the site.

All temporary electrical installations on the site shall be under the control of a competent person,
without relieving the Contractor of his responsibility for the health and safety of all workers and
persons on site in terms of Regulation 22.

(t) Use of temporary storage of flammable liguids on construction sites (Regulation 23)
The Contractor shall comply with the provisions of the General Safety Regulations (Government
Notice R1031 of 30 May 1986) and all the provisions of Regulation 23 of the Construction
Regulations to ensure a safe and hazard-free environment to all workers and other persons on site.

(u) Water environments (Regulation 24)

Where construction work is done over or in close proximity to water, the provisions of Regulation 24
shall apply.

(v) Housekeeping on Construction sites (Regulation 25)

Housekeeping on all construction sites shall be in accordance with the provisions of the environment
Regulations for workplaces (Government Notice R2281 of 16 October 1987) and all the provisions
of Regulation 25 of the Construction Regulations.

(w) Stacking and storage on construction sites (Regulation 26)

The provisions for the stacking of articles contained in the General Safety Regulations (Government
Notice R1031 of 30 May 1986) as well as all the provisions Regulation 26 of the Construction
Regulations shall apply.

(X) Fire precautions on construction sites (Regulation 27)

The provisions of the Environmental Regulations for Workplaces (Government Notice R2281 of 16
October 1987) shall apply.

In addition the necessary precautions shall be taken to prevent the incidence of fires, to provide
adequate and sufficient fire protection equipment, sirens, escape routes etc. all in accordance with
Regulation 27 of the Construction Regulations.

(y) Construction welfare facilities (Regulation 28)

The Contractor shall comply with the construction site provisions as in the Facilities Regulations
(Government Notice R1593 of 12 August 1988) and the provisions of Regulation 28 of the
Construction Regulations.

(z) Non-compliance with the Construction Regulations 2003

The foregoing is a summary of parts of the Construction Regulations applicable to all construction
projects.

The Contractor, as employer for the execution of the contract, shall ensure that all provisions of the
Construction Regulations applicable to the contract under consideration are complied with to the
letter.

Should the Contractor fail to comply with the provisions of the Regulations 3 to 28 as listed in
Regulation 30, he will be guilty of an offence and will be liable, upon conviction, to the fines or
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imprisonment as set out in Regulation 30.
The Contractor is advised in his own interest to make a careful study of the Act and the
Construction Regulations as ignhorance of the Act and the Regulations will not be accepted
in any proceedings related to non-conformance to the Act and the Regulations.
E10. MEASUREMENT AND PAYMENT
E10.1 Principles
Itis a condition of this contract that Contractors, who submit tenders for this contract, shall make provision
in their tenders for the cost of all health and safety measures during the construction process. All
associated activities and expenditure are deemed to be included in the Contractor’'s tendered rates and

prices.

(a) Safety personnel

The Construction Supervisor, the Construction Safety Officer, Health and Safety Representatives,
Health and Safety Committee and Competent Persons referred to in clauses 7.1 to 7.5 shall be
members of the Contractor’s personnel, and no additional payment will be made for the appointment
of such safety personnel.

(b) Records and Registers

The keeping of health and safety-related records and registers as described in 8 is regarded as a normal duty of the
Contractor for which no additional payment will be considered, and which is deemed to be included in the Contractor’s
tendered rates and prices.
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