
   

  
 

TENDER NO ACDP 23/16 
TENDER DOCUMENT  

FOR  
 

A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND 
MAINTENANCE OF IRRIGATION PROJECTS AND SCHEMES FOR THE 

LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 
 

NAME OF TENDERER  
 

TOTAL TENDERED AMOUNT   
 

TOTAL TENDERED AMOUNT IN WORDS 
 

 
 

VAT NUMBER (if registered for VAT)  
 

SUPPLIER CSD REGISTRATION NUMBER 
 

TAX COMPLIANCE STATUS PIN 
(to verify bidder’s tax compliance status) 

 

PROJECT DURATION 
 

TEL NUMBER 
 

FAX NUMBER 
 

 
PREPARED FOR: 

 
PREPARED BY  

              
                                                                                                                 
HEAD OF DEPARTMENT                                          ENGINEERING SERVICES HEAD OFFICE 
LIMPOPO DEPT OF AGRICULTURE &                    LIMPOPO DEPT OF AGRICULTURE &  
RURAL DEVELOPMENT                                           RURAL DEVELOPMENT 
PRIVATE BAG X 9487                                               69 BICCARD STREET 
POLOKWANE                                                            POLOKWANE 

0700                                                                           0700  

 

CLOSING DATE:    29 APRIL 2025 TIME 11:00 AM 
 

BRIEFING MEETING: 10 APRIL 2025 TIME 10:00 AM 
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A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE 

OF IRRIGATION PROJECTS AND SCHEMES FOR THE LIMPOPO DEPARTMENT OF 
AGRICULTURE AND RURAL DEVELOPMENT 

 
TENDERER’S DETAILS  

 
  
NAME OF TENDERER  ……………………………………………………….. 
             
     ……………………………………………………….. 
             
     ……………………………………………………….. 
 
PHYSICAL ADDRESS  ……………………………………………………….. 
             
     …………………………………………………......... 
             
     ……………………………………………………….. 
 
POSTAL ADDRESS  ……………………………………………………….. 
             
     ……………………………………………………….. 
             
     ……………………………………………………….. 
 
CONTACT PERSON (NAME)……………………………………………………… 
     

(SURNAME)………………………………………………… 
     

(PHONE No)……..…………………………………………. 
     

(CELL No)…………………..………………………………. 
     

(FAX No)……………………………………….………….....   
  

(E-MAIL)……………………………………………………. 
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LIMPOPO DEPARTMENT OF AGRICULTURE & RURAL DEVELOPMENT 

 
A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE 

OF IRRIGATION PROJECTS AND SCHEMES FOR THE LIMPOPO DEPARTMENT OF 
AGRICULTURE AND RURAL DEVELOPMENT 

 

Contents 
Number Heading 

The Tender 

Part T1: Tendering procedures 

T1.1 Tender Notice and Invitation to Tender 

T1.2 Tender Data 

T1.3 Standard Conditions of Tender 

Part T2: Returnable schedules  

T2.1 List of Returnable Documents 

T2.2 Returnable Schedules to be completed by tenderer 

The Contract  

Part C1: Agreement and Contract Data 

C1.1 Form of Offer and Acceptance  

C1.2 Contract Data 

C1.3  Form of Guarantee 

C1.4  Agreement with Adjudicator 

C1.5  Agreement in Terms of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993 

Part C2: Pricing data 

C2.1  Pricing Instructions 

C2.2 Bill of Quantities 

Part C3: Scope of Work 

C3.1 Standard Specifications 

C3.2 Project Specifications 

C3.3 Particular Specifications 

Part C4: Site information 

C4 Site Information 
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Drawings 
 

SCHEDULE OF TENDER DRAWINGS 

 

The following drawings, which are bound in, form part of this Contract in terms of Clause 1(i) (j) of the General 

Conditions of Contract: 
 

DRAWING NO: 
 

DESCRIPTION: 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

 

The Tenderer shall satisfy himself that the sets of drawings are complete in accordance with the above schedule, 

and if any are found to be missing or duplicated, or the writing or figures indistinct, he shall apply to the Engineer 

immediately and have the discrepancy rectified.  No liability whatsoever will be admitted by the Employer in respect 

of errors in Tenders attributed to any such discrepancy. 
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TABLE OF CONTENTS Page  Colour 
 
T1.1:   TENDER NOTICE AND INVITATION TO TENDER     T.2 White 

T1.2:   TENDER DATA     T.7 Pink 

T1.3:  ANNEXURE F: STANDARD CONDITIONS OF TENDER    T.14 Pink 
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T1.1: TENDER NOTICE AND INVITATION TO TENDER 

 
  
   TENDER NO ACDP 23/16 
 
A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE 
OF IRRIGATION PROJECTS AND SCHEMES FOR THE LIMPOPO DEPARTMENT OF 
AGRICULTURE AND RURAL DEVELOPMENT 
 
T1.1 Tender Notice and Invitation to Tender 

Tenders are hereby invited to tender for an Irrigation Framework Agreement for the Development of 
Irrigation Projects of 30Ha and less and the Repair and Maintenance of existing Irrigation Schemes in 
the Limpopo Province.  Tenderers should have a CIDB contractor grading of 5SH or 5CE and 
Higher. 
 
Tender documents will be obtainable from 31 March 2025, from the Departmental Website, on the 
following link: www.ldard.gov.za No payment is required to down-load the document from the Website. 

Duly completed tenders enclosed in a sealed envelope marked “TENDER: A 3-YEAR FRAMEWORK 
AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE OF IRRIGATION PROJECTS AND 
SCHEMES, TENDER NO ACDP 23/16, CLOSING DATE: 29 APRIL 2025” with the name of the 
Tenderer, shall be deposited in the clearly marked tender box provided at Limpopo Department of 
Agriculture, 67 Biccard Street, Temo Towers Ground Floor, Polokwane before 11h00 on the closing 
date.  The tenders will be opened in public.  

 
A Compulsory briefing session will be conducted on 10 APRIL 2025 and prospective Contractors are 
requested to meet the Engineer at 10:00 at the Offices of the Department of Agriculture and Rural 
Development in the Foyer of the Agrivillage 1 Building at 69 Biccard Street, Polokwane, Limpopo 
Contract documentation will not be available on the Tender Briefing, and the Engineer will not be 
available for consultation purposes on any other occasion. 
 
A preferential point system shall apply whereby a contract will be allocated to a tenderer in accordance 
with the Preferential Procurement Policy Framework Act, Act No 5 of 2000 and as defined in the 
Conditions of Tender in the tender document, read in conjunction with the Preferential Procurement 
Policy of Limpopo Department of Agriculture & Rural Development where 90 points will be allocated in 
respect of price and 10 points in respect of targeted goals. Tenderers must have the necessary skills, 
experience and capacity to perform the required work. 

Employer: Engineer: 
Limpopo Department of Agriculture and 
Rural Development 
Head of Department 
Private Bag X9487 
Polokwane, 0700 
For Administrative Enquiries: 
Ms TE Mtsetwene    
Tel:  015 294 3342  
E-mail: MtsetweneTE@agric.limpopo.gov.za  

Limpopo Department of Agriculture and 
Rural Development 
For Technical Enquiries: 
Mr. MJ Gouws 
Tel: 015 294 3539 / 060 967 4127 
E-mail: gouwsmj@agric.limpopo.gov.za 
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T1.2. TENDER DATA 
 

The Conditions of Tender in the Standard Conditions of Tender as contained in Annex F of CIDB 
Standard Uniformity in Construction Procurement. (See www.cidb.org.za) which are reproduced without 
amendment or alteration for the convenience of Tenderers in this Tender in the section T1.3 of the 
Tender Data. 

The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this Tender. The Tender Data shall have precedence in the interpretation of any ambiguity 
or inconsistency between it and the Standard Conditions of Tender. Each item of Tender Data given 
below is cross-referenced to the relevant clause in the standard Conditions of Tender.  

 
F.1.1       The Employer for this Contract is: Limpopo Department of Agriculture and Rural Development 
 
F.1.2  Tender Documents 
 
 The Tender Document consists of the following: 

 
TENDER 

T1: Tendering Procedures 
T1.1:  Tender Notice and Invitation to Tender 
T1.2 :  Tender Data 
T1.3 : Standard Conditions of Tender 

T2 : Returnable Documents 
T2.1: List of Returnable Documents 
T2.2:  Returnable schedules   
 

CONTRACT 

Part 1:  Agreements and Contract Data 
C1.1: Form of Offer and Acceptance 
C1.2: Contract Data 
C1.3: Form of Guarantee  
C1.4: Agreement with Adjudicator 
C1.5: Agreement in terms of Section 37(2) of the Occupational Health and Safety Act 

(No 85, 1993) 

Part 2:  Pricing Data 
C2.1: Pricing Instructions 
C2.2: Bill of Quantities 

Part 3:  Scope of Work 
C3.1: Standard Specifications 
C3.2: Project Specifications 
C3.3: Particular Specifications 

Part 4: Site Information 
C4.1:  Locality Plan 
C4.2: Construction Notice Board 
 
 

 DRAWINGS 
 

No Drawings are bound in this document. 
 

The Tender Document shall be obtained from the Employer or his authorized representative from the 
Departmental Website, on the following link: www.ldard.gov.za No payment is required to off-load the 
document from the Website.   
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F.1.4  The Employer’s agent is: 
 

Name  : District Engineer (Capricorn; Mopani; Sekhukhune; Vhembe; Waterberg) 

Name  : Limpopo Department of Agriculture & Rural Development 

Address  : District Office (Capricorn; Mopani; Sekhukhune; Vhembe; Waterberg) 

     
Telephone                     
 
E-Mail Address :                  

 
 
F.1.5  The Employer’s right to accept or reject any Tender Offer 
 

The Employer may accept or reject any variation, deviation, Tender Offer, or alternative Offer, and may 
cancel the Tender process and reject all Tender Offers at any time before the formation of a Contract. 
The Employer shall not accept or incur any liability to a Tenderer for such cancellation and rejection, but 
will give written reasons for such action upon written request to do so. The Employer will reserve the 
right to appoint more than one (1) tenderer. 

 
 
F.2.1  Eligibility 

 A Tenderer will not be eligible to submit a Tender if: 
(a) The Contractor submitting the Tender is under restrictions or has principals who are under restriction to 

participate in the Employer’s procurement due to corrupt of fraudulent practices; 
(b) The Tenderer does not have the legal capacity to enter into the Contract; 
(c) The Contractor submitting the Tender is insolvent, in receivership, bankrupt or being wound up, has his 

affairs administered by a court or a judicial officer, has suspended his business activities, or is subject to 
legal proceedings in respect of the foregoing; 

(d) The Tenderer does not comply with the legal requirements stated in the Employer’s procurement policy; 
(e) The Tenderer cannot demonstrate that he possesses the necessary professional and technical 

qualifications and competent, financial resources, equipment and other physical facilities, managerial 
capability, personnel, experience and reputation to perform the Contract; 

(f) The Tenderer cannot provide proof that he is in good standing with respect to duties, taxes, levies and 
contributions required in terms of legislation applicable to the work in the Contract.  

(g) Only those Tenderers who have in their employ management and supervisory staff satisfying the 
requirements of the Scope of Work for Labour Intensive Competencies for supervisory and management 
staff are eligible to submit Tenders. 

(h) Only those Tenderers who are registered with the CIDB as defined in the Regulations 09 June 2004 and 
22 July 2005), in terms of the CIDB Act No 38 of 2000 or are capable of being so prior to the evaluation 
of submissions, in a Contractor grading designation equal to or higher than a Contractor grading 
designation determined in accordance with the Sum Tendered for a 5SH or 5CE or higher class of 
construction work, are eligible to submit Tenders. 

(i) The Contractor submitting the Tender is not registered on the Employer’s Supplier Database 
(j) Irrigation Companies that have in-house irrigation design and construction abilities must have a CIDB 

registration of 5SH or 5CE and higher. 
(k) A Joint Venture or a Company that Sub-contract the construction part or design part, only the 

Construction Partner must have a minimum CIDB registration of 5SH or 5CE and higher. 
 

 Joint Ventures are eligible to submit Tenders provided that: 
1. At least one (1) member of the Joint Venture is registered with the CIDB and the partner with the CIDB 

grading has a Contractor grading designation in the 5SH or 5CE or higher class of construction work. 
2. Should this bid be submitted by a joint venture, the joint venture agreement must accompany the bid 

document before the closing date and time of bid. The joint venture agreement must clearly specify the 
percentage of the contract to be undertaken by each company participating therein.  

3. Each party to a Joint Venture/ Consortium must submit an original valid Tax Clearance Certificate together 
with the bid before the closing date and time of bid.  
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4. The joint venture or consortium must submit a formal agreement that outlines the roles and responsibilities 
of each member of the joint venture or consortium, nomination of an authorised person to represent the 
joint venture or consortium in all matters relating to this bid and the details of the bank account for 
payments to be effected.  

5. The joint venture or consortium must comply with Central Suppliers Database (CSD) registration 
requirements as per National Treasury directive. 

 
 
F.2.7 Site visit and clarification meeting 
   

The arrangements for the compulsory tender briefing meeting are as follows: 
  
Location:     Foyer of Agrivillage 1 Building 
                    69 Biccard Street, Polokwane, Limpopo 
 
Date:  10 April 2025                                  Starting time: 10H00 
 
Enquiries and confirmation of attendance at least one full working day in advance regarding the meeting 
may be directed to: 

   
  Name  : MJ Gouws 
  Name  : Limpopo Department of Agriculture & Rural Development 
  Address : 67/69 Biccard Street 
     Polokwane, 0699 
  Telephone : 015 294 3539 / 060 967 4127 
  E-Mail  : gouwsmj@agric.limpopo.gov.za 

 
Bidders must sign the attendance list and name of the Bidding entity. Addenda will be issued and 
Bids will be received only from those Bidding entities appearing on the attendance list. 
 
 

F.2.10  Pricing the Tender Offer 
 

(a) Value Added Tax 
 
 The Valued Added Tax (VAT) rate shall be 15% or as otherwise provided for by Legislation.  
 
 The successful Tenderer shall be required to produce a VAT invoice that shall only be prepared 

once measurements and valuations for work done in Terms of Contract Offer have been agreed 
with the Employers agent and a Certificate of Payment issued.  

 
 Payment of VAT to non-VAT vendors shall be processed from the month in which the 

Tenderer’s liability with the South African Revenue Services is effective.    
 
 
F.2.11 Alterations to document  
 

A Tender Offer shall not be considered if alterations have been made to the Forms of Tender data or 
Contract data (unless such alterations have been duly authenticated by the Tenderer) or if any 
particulars required therein have not been completed in all respects. 

 
 
F.2.12   Alternative Tender Offers  
 

No alternative Offers will be considered.  
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F2.13  Submitting a Tender Offer 
 
 
F.2.13.3  Tender Offers shall be submitted as an original only. 
 

Under no circumstances whatsoever may the Tender forms be retyped or redrafted. 
 

Photocopies of the original Tender documentation may be used, but an original signature must appear 
on such photocopies. 
 
 

F.2.13.5    The Employer’s address for delivery of Bid Offers and identification details to be shown on such 
                 Bid Offer package are: 
 
 Location of Bid box:  Limpopo Department of Agriculture and Rural Development 

 Physical address:  67/69 Biccard Street 
  Polokwane, 0700 
 
Identification details: A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT 

AND MAINTENANCE OF IRRIGATION PROJECTS AND SCHEMES 
 
Tender No:  ACDP 23/16 
 
Closing Date:  29 April 2025 at 11:00 
 
 

F.2.15  Closing Time 
 

The closing time for submission of Tender Offers is: 11h00 on 29 April 2025 as stated in the Tender 
Notice and Invitation to Tender. 
 
Telephonic, telegraphic, telex, facsimile, electronic or e-mailed Tenders will not be accepted. 

 
 
F.2.16  Tender Offer validity 
 
 The Tender Offer validity period is 240 days from the closing time for submission of Tenders.  
 
 
F.2.17 Clarification of tender offer after submission 

Provide clarification of a tender offer in response to a request to do so from the employer during the 
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of 
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the total of 
the prices or substance of the tender offer is sought, offered, or permitted. The total of the prices stated 
by the tenderer shall be binding upon the tenderer. 

 
 Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a 

preferred tenderer following a competitive selection process, should the Employer elect to do so, this 
may include negotiations for fair market related prices. 

 
 
F.2.18 Provide other material  

 
 The Tenderer shall, when requested by the Employer to do so, submit the names of all management 

and supervisory staff that will be employed to supervise the labour-intensive portion of the works 
together with satisfactory evidence that such staff members satisfy the eligibility requirements 
 
 

F.2.19  Access 
 
 Access shall be provided for inspections and testing by personnel acting on behalf of the Employer. 
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F.2.20 TENDER EVALUATION CRITERIA 
 
 
F.2.20.1 Qualifying Criteria 

 
Pre-Compliance Evaluation 

 

Criteria Requirements 

Pre-compliance 
criteria. 

The Service Provider must submit all documents as outlined below.  

Preferential points for 
specific goals. 

Bidders will be allocated preferential points for specific goals as per table 
7.2.2 c. in SBD 6.1. 

 
 

 The evaluation process entails the following: 
 Phase 1: Pre-Compliance evaluation 

i. During this phase, tender responses are registered to ascertain the number of tenders responses 
received before the closing date and time.  

ii. REQUIRED DOCUMENTS 
Misrepresentation of facts will render your tender non-responsive. 

 
 

F.2.20.2  Submission of Required Documents 
 

 Bidders will be disqualified if not meeting the following requirements: 
 
Must attend the compulsory site briefing as per scheduled date and time and ensure to sign the 
attendance register. 
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Documents that must be 
submitted 

Non-submission 
will result in 

disqualification 

Requirement 

Invitation to Bid – SBD 1 YES Must fully complete and sign the supplied pro forma document.  

Pricing Schedule –  
SBD 3.2 

YES Must fully complete and sign the supplied pro forma document. 

Bidders Disclosure – 
 SBD 4 

YES Must fully complete and sign the supplied pro forma document. 
(Must declare if they have interests in other Companies. Refer 
to Paragraph 2.3). In case of J/V’s bidders should complete 
separate SBD 4’s. 

Preference Point Claim Form – 
SBD 6.1 

YES Must fully complete and sign the supplied pro forma document. Non-
Returnable of the supplied pro forma document will lead to 
Disqualification. Non-claiming of points on this form will lead to 
zero (0) even if supporting documentation is attached. 

Joint Ventures (J/V) YES Attach a valid JV agreement. Non-submission will lead to 
disqualification. In the case of an award, the company need to 
register on CSD as a JV. The process is that the service providers 
must register the JV at SARS and then open a JV bank account. 
With those documents they can then register the JV on the CSD. 
The department will only make payment to a JV account. 

Form of intent by a bank or 
insurance company to provide a 
10% performance guarantee and 
insurance of the works. 

YES Must be submitted with the tender by the closing date and time of 
the bid.  In case of JV, both partners must submit/ be represented on 
the submission. 

Workmen’s Compensation 
Registration Certificate 

NO Must submit valid copy of COIDA certificate or proof of payment 
thereof.  In case of JV, both partners must submit. 

Completeness of the tender 
document. 

YES Bidders are required to complete the entire bid document without 
omission of pages and in the provided sequence. Supporting 
documents must be attached with list of indexes/ Annexures and in 
order of the indicated index sequence.  The tender document to be 
fully completed in Black ink (not typed) 

Specification YES Must comply with the specification 

Current works load declaration.  YES Wrong declaration on current works and / or if the bidder is in 
default, will lead to disqualification. 

Bank Rating  YES Bank rating letter from a financial institution with track record of at 
least 6 months. Bidders must have a minimum rating of C.  In case 
of JV, both partners must submit. 

Bill of Quantities YES All items of the BOQs must be fully completed (rates, amounts and 
sums), responsive and submitted with the bid by the closing date 
and time. 

CIDB grading certificate YES Bidder must submit CIDB grading certificate of 5SH or 5CE and 
higher. In case of JV, Calculated CIDB grading must be submitted. 

Compulsory Enterprise 
Questionnaire 

YES Must be fully completed, signed by the authorized person/s and 
submitted with the bid by the closing date and time. In case of J/V’s 
bidders should complete separate forms or be represented. 
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iii. The Service Provider must ensure that they meet the following requirements before the bid can be 
awarded: 

 

 
 
F.2.20.3  Functionality Evaluation Criteria = 100 points 
 

 The minimum score required for functionality is 70 points in order to qualify to be registered into the 
Departmental Data base for the Development and Maintenance of Irrigation Projects and Schemes. A tenderer 
who scores less than 70 points on functionality will be disqualified.  

 Misrepresentation of facts will render a bid non-responsive. 
 

 CRITERIA  EVIDENCE Value Weighting 

1. Irrigation Construction Team: 
Qualified and/or Experience Staff  
Evidence 
Bidders must attach brief CV with 
certified copies of qualification and 
Identity document for each Key 
member of the Irrigation Construction 
Team for evaluation. 

No information. 0 

 
 
 
 
 

20 

Comply only partly with the minimum: of a Project Manager with 
2 years and more Irrigation construction experience and at least 
2 of each of the 2 groups of the Construction Staff with 3 years 
and more applicable experience: 
1) Technician and Site Agent or Site Foreman 
2) Civil Artisan or Mechanical Artisan and Electrician 

1 

Have a Project Manager with 2 years and more Irrigation 
construction experience and at least 2 of each of the 2 groups of 
the Construction Staff with 3 years and more applicable 
experience: 
1) Technician and Site Agent or Site Foreman 
2) Civil Artisan or Mechanical Artisan and Electrician 

3 

Have a Project Manager with 5 years and more Irrigation 
construction experience and at least 2 of each of the Staff of the 
2 groups of the Construction Team with more than 5 years 
applicable experience: 
1) Technician and Site Agent and Site Foreman 
2) Civil Artisan and Mechanical Artisan and Electrician 

5 

2. Construction Vehicles, Plant & 
Equipment. 
 
 
Evidence: 
Bidders must attach copies of 
Ownership documents or copies of Hire 
contracts or Letter of intention to Hire 
from the Hire Company with their 

No information or None  0 
 
 
 
 
 
 

 20 

Only comply (Own or Hire) with 1 or 2 of the 3 groups of the 
following number of Vehicles, Plant and Equipment available for 
this contract: 
1) One of: Earthmoving equipment: Trencher or Backhoe loader 
(TLB) or Excavator  
2) One of: Transport vehicle for material: Tractor and Trailer or 
Truck   
3) One of: Applicable support vehicles. 

1 

CRITERIA REQUIREMENT 

Tax compliance status 

Tenderer must be tax compliant before the bid is awarded, i.e. Where the recommended 
tenderer is not tax compliant, the tenderer will be notified of their non-compliant status and must 
be requested to submit written proof from SARS of their tax compliance status or proof that they 
have made an arrangement to meet their outstanding tax obligations within 7 working days. The 
tenderer should thereafter provide the accounting officer or accounting authority with proof of 
their tax compliance status which should be verified via the Central Supplier Database or e-
Filing” 

Business registration The Company must be in business  
Company registration with 
central supplier database 

(CSD) 

Company must be registered on central supplier database (CSD). If not registered must proceed 
to complete the registration prior to submitting your proposal.  Visit https://secure.csd.gov.za/ to 
obtain your vendor number. 

In the service of the State 
status 

The bid will not be considered if Shareholders or directors are employed by state/ government 
departments, municipalities, municipal entities, or public entities unless the approval from 
executive authority to do business with the state is submitted with the proposal 

Tender defaulting and 
restriction status Entity and directors must not be restricted 
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submission. 
(Hire Company proof of ownership 
documents) Copies must be certified. 

Own or Hire the following number of Vehicles, Plant and 
Equipment available for this contract: 
1) One of: Earthmoving equipment: Trencher or Backhoe loader 
(TLB) or Excavator  
2) One of: Transport vehicle for material: Tractor and Trailer or 
Truck   
3) One of: Applicable support vehicles. 

3 

Own or Hire the following number of Vehicles, Plant and 
Equipment available for this contract: 
1) Two of: Earthmoving equipment: Trenchers or Backhoe 
loaders (TLB) or Excavators  
2) Two of: Transport vehicle for material: Tractors and Trailers or 
Trucks   
3) Two of: Applicable support vehicles 

5 

3. Experience and demonstrated 
capacity to implement Irrigation 
Construction projects timeously, 
according to specifications and 
within budget 
 
Evidence/ means to verify. 
Bidders must attach a table indicating 
the Irrigation projects that they have 
successfully constructed and 
completed.  The table must state:  
1. Client with contact information, 2. 
Project name, 3. Date of site handover, 
4. Date of completion.  
Also attached copies of: 
a) Appointment letters and or 
documents that state the contract 
period, site handover certificates / 
letters,    
b) Completion certificates / letters and, 
c) Reference letter / sheet with Contact 
information of the clients. (Sampel on 
Page T78) 

 
No information or information is not relevant to enable a proper 
evaluation.  
 

 
0 

 35 

One to two Irrigation projects completed after the “Due 
Completion Date” including approved “Extension of Time” 
(Contract period) since January 2014.   
Table and means of verification attached.  

 
 
 
 

1 

 
Three to Four Irrigation projects successfully completed within 
the “Due Completion Date” including approved “Extension of 
Time” (Contract period) since January 2014  
Table and means of verification attached.  
 

 
3 

 
Five and Above Irrigation projects successfully completed within 
the “Due Completion Date” including approved “Extension of 
Time” (Contract period) since January 2014  
Table and means of verification attached.  
 

 
 

5 

4. Current Obligation Works. 
NB!! Completion of this provided Table 
(F.1, Page T41) is mandatory for points 
to be allocated. Do not refer to any 
attachment. If no projects at the 
moment, the tenderer must indicate on 
the table (Not applicable will be 
deemed as non-responsive). 

Current obligation value is equal or greater than twice the 
maximum value of the required CIDB grade 

0 
 

 
 
 
 
 
 

15 

Current obligation value is greater than the maximum value of 
the required CIDB grade but less than twice the maximum value 
of the required CIDB grade 

 
1 
 

Current obligation value is within the required CIDB threshold 3 

Current obligation value is less than the minimum value of the 
required CIDB grade 

 
 

5 
5. Proof of physical address 
Evidence 
Bidders must submit proof of residence 
from Local Municipality (Utility bill) or 
Confirmation of pre-paid utility from 
ESKOM (not older than 3 months) and 
Title Deed or Lease agreement or PTO 
and any other proof of address.  

Office of bidder outside borders of Limpopo Province 0  
 
 
 
 

10 

Office of bidder within borders of Limpopo Province 5 

TOTAL 100 
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F.3.11  Evaluation of Offers 
 Evaluation in terms of 90/10 preference point system. 
  

a)  The preferential points will be allocated for specific goals as prescribed in Section 2 of the 
Preferential Procurement Policy Framework Act (5 of 2000), Paragraph 3.2.1 and 7.7 of the Reconstruction 
and Development Programme White Paper of 1994 and the Broad-Based Economic Empowerment Act, 
2003. 
 

b) When calculating prices:  
i. Unconditional discounts must be taken into account for evaluation purposes; and  
ii. Conditional discounts must not be taken into account for evaluation purposes but should be 

implemented when payment is affected.  
 

c) The formulae to be utilized in calculating points scored for price are as follows:  
80/20 Preference point system [(for acquisition of goods or services for a Rand value equal to or above 
R30 000 and up to R50 million) (all applicable taxes included)] 

 
 

  Ps = 90(1-((Pt-Pmin)/Pmin)) 
 
Where 
Ps  = Points scored for comparative price of bid or offer under consideration 
Pt  = Comparative price of bid or offer under consideration 
Pmin = Comparative price of lowest acceptable bid or offer. 

 
 

d) A maximum of 10 points will be awarded in accordance with the table below: 
 

NO PREFERANTIAL GOALS  10 
POINTS 

 

MEANS OF VERIFICATION 

1 Black People ownership > 51% 7 CSD and copy of company registration 
report 

2 Women Ownership > 51% 1 Identity document 

3 Persons with Disability Ownership 
>51%   

1 CSD and latest three months valid 
Medical Certificate from recognized 
Medical Practitioner 

4 Youth Ownership >51% 1 Identity document 

TOTAL POINTS 10  

 
 

e) The points scored by a tenderer in respect of the specific goals above must be added to the points scored 
for price and the total must be rounded off to the nearest two decimal places. 

f) Only the tender with the highest number of points scored may be selected for an award. 
 
 

Special Conditions 

 All costs incurred in the preparation and presentation of the proposal shall be wholly absorbed by the 
bidder. Supporting documentation submitted with the proposal will become the property of the Limpopo 
Provincial Government unless otherwise requested by the bidder at the time of submission.  

 General Conditions of Contract 2010 2nd edition (GCC2010) shall be used to manage the contract. Service 
provider must acquire their own copy.  

 All works under this contract are re-measurable. 
 The documentation required before commencement with Works execution is: 
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o Health and Safety Plan (Refer to GCC Clause 4.3) 
o Initial programme (Refer to GCC Clause 5.6) 
o Security (Refer to GCC Clause 6.2 – Performance Guarantee) 
o Insurance (Refer to GCC Clause 8.6) 

 The penalty for failing to complete the works is 0.05% of the Total Tender Sum per Calendar Day. 
 The limit of retention money is 10% of the Tender offer, excluding VAT and limited to 5% of the Contract 

amount, excluding Contract Price Adjustment, Contingencies and VAT. A Retention Money Guarantee will 
not be permitted. 

 It is compulsory for a person to register for VAT if the value of taxable supplies made or 
to be made, is in excess of R1 million 

 The defects liability period is 12 months. 
 The latent defect period is 5 years 
 Bidders who intend to cede their rights to payment to an institution as prescribed in 9.1 should attach 

cession agreement with their bid proposal. 
 Payment will only be made in accordance with the delivery of service that will be agreed upon by both 

parties and upon receipt of an original invoice. 
 The service provider is required to provide a quote for all items, failure to quote according to the 

specification will invalidate your bid. 
 The Department will not make any upfront payment to a successful service provider. 
 The department reserves the right to conduct a risk assessment for the recommended service provider to 

verify the provided information and authenticate the supporting documentation and may disqualify the 
service provider if the risk analysis feedback is negative. 

 

Inspection of Bidders 

The premises of the top 20 (maximum) Tenders that achieved the minimum score of 70% may be 
inspected. The inspection will be done on the following: 

a) Physical structure or business where business activities take place.  
b) Main business activities 
c) Track record will be verified. 
d) Relatedness of the main business activities to the tender under review. 
e) Office furniture and space. 
f) Office Equipment, IT facilities and computer software used to produce the required service. 
g) Registration documents and accredited certificates. 
h) Audited Financial annual statements to verify financial position. 
i) Verification of Drilling and Testing Equipment, including 3rd party premises if required. 

 
 

Joint Ventures  

1. Should this bid be submitted by a joint venture, the joint venture agreement must accompany the bid 
document before the closing date and time of bid. The joint venture agreement must clearly specify 
the percentage of the contract to be undertaken by each company participating therein.  

2. Each party to a Joint Venture/ Consortium must submit an original valid Tax Clearance Certificate 
together with the bid before the closing date and time of bid.  

3. The joint venture or consortium must submit a formal agreement that outlines the roles and 
responsibilities of each member of the joint venture or consortium, nomination of an authorised person 
to represent the joint venture or consortium in all matters relating to this bid and the details of the bank 
account for payments to be effected. 

4. The joint venture or consortium must comply with Central Suppliers Database (CSD) registration 
requirements as per National Treasury directive. 

5. Both companies to a J/V should complete separate forms or be represented for Compulsory 
Enterprise Questionnaire. 

6. Both companies to a J/V should submit Bank Rating 
7. Both companies to a J/V should submit should complete separate SBD 4 for each company 
8. In case of JV, Calculated CIDB grading must be submitted. 
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Cession  

1. Cession of payments will only be permissible to a registered financial institution in terms of the Financial 
Advisory and Intermediary Services Act 37 of 2002 or an approved credit provider in terms of the 
National Credit Act of 2005 

2. Bidders who intend to cede their rights to payment to an institution as prescribed in 8.1 attach cession 
agreement with their bid proposal. 

 
 

Unsatisfactory Performance  

Unsatisfactory performance occurs when performance is not in accordance with the contract conditions.  
(i) The departmental official shall warn the contractor in writing that action will be taken in accordance with the 

contract conditions unless the contractor complies with the contract conditions and delivers satisfactory 
supplies or services within a specified reasonable time (7 days minimum). If the contractor does not 
perform satisfactorily despite the warning, the official will:  
(a) Take action in terms of its delegated powers; and  
(b) Make a recommendation to the Accounting Officer for cancellation of the contract concerned.  

(ii) When correspondence is addressed to the contractor, reference will be made to the contract number/item 
number/s and an explanation of the complaint. 

 
 

Validity Period of Bid and Extension thereof  

1. The validity (binding) period for the bid will be 240 days from close of bid. However, circumstances may arise 
whereby the department may request bidders to extend the validity (binding) period. Should this occur, the 
department will request bidders to extend the validity (binding) period under the same terms and conditions 
as originally offered for by bidders. This request will be done before the expiry of the original validity (binding) 
period.  

2. VAT vendors must calculate VAT at 15% VAT.  
 
 

Site Inspection  

1. As part of the evaluation process of this bid, the Department will conduct site inspections of premises of the 
service bidders with the top 20 score (Maximum) who have submitted bids and 

2. The purpose of the site inspections is to confirm validity and accuracy of the information submitted in the 
bidder’s bid document. Where the validity and accuracy of the information submitted in the bidder’s bid 
document cannot be confirmed during the site visit, the bidder will be disqualified. 

 
 

Completion of Bid Document  

The following are minimum requirements for completion of the bid document: - 
1. Bidders are required to complete the entire bid document in terms of the requirements contained herein. 
2. Where the space provided in the bid document is insufficient, separate schedules may be drawn up in 

accordance with the given formats. These schedules shall then be bound together with suitable contents 
page and submitted with the bid documents.  

3. All bid documents, certificates, schedules (including additional schedules as mentioned above) and all forms 
required by this bid must be completed in black ink and signed by the authorized signatory.   

 4. Bid document should be returned in the provided sequence. Attachments must be inline with the index 
sequence of the bidder.  

5. Bidders must ensure that there are no missing or duplicated pages. LDARD shall not accept liability 
regarding claims by bidders that pages are missing or duplicated. 

6. Correction fluid is not allowed and any cancellation, alteration or amendment on the bid document must be 
initial for by the authorized signatory. 

7. Completed bid document with supporting documents shall be packaged, bound, sealed, marked, and 
submitted strictly as stipulated in this bid document. 
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F.3.13 Acceptance of Tender Offer 

 
 

F.3.13.1  Tender Offers will only be accepted on condition that: 
 

(a) The Tender Offer is signed by a person authorised to sign on behalf of the Tenderer; 
 

(b) the Tenderer’s declaration of compliance with the Occupational Health and Safety Act No. 85 of 
1993 and the Construction Regulations 2003, is included with his Tender submission; 

 
(c) a Tenderer who submitted a Tender as a Joint Venture has included an acceptable Joint Venture 

Agreement with his Tender; 
 
 
(d) the Contractor who submits the Tender has been registered with the Construction Industry 

Development Board in accordance with the Construction Industry Development Board Act No. 38 
of 2000 and the CIDB Regulations 2003 promulgated in terms of the Act, or if the Contractor can 
submit proof or evidence that he will be able to register within 10 days of the closing date for 
submission of Tenders; 

 
(e) the Tenderer or any of its principals is not listed on the register of Tender Defaulters in terms of the 

Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing 
business with the Public Sector; 

 
(f) the Tenderer has not abused the Employer’s Supply Chain Management System or has failed to 

perform on any previous Contract and has been given a written notice to this effect; 
 
(g) The Tenderer or any of its Principals, Directors or Managers is not employed in the service of the 

State or any Municipality. In the event that such Principals are involved, official approval from the 
Executing Authority regarding carrying out remunerative work outside of the Public Service must be 
included in the Tender Submission. 

 
(h) the Employer is satisfied that the Tenderer or any of his Principals have not influenced the Tender 

Offer and acceptance by the following criteria: 
 

a. having Offered, promised or given a bribe or other gift or remuneration to any person in 
connection with the obtaining or execution of this Contract; 
 

b. having acted in a fraudulent or corrupt manner in obtaining or executing this Contract; 
 
c. having approached an Officer or employee of the Employer or the Employer’s Agent with the 

objective of influencing the award of a Contract in the Tenderer’s favour; 
 

d. having entered into any agreement or arrangement, whether legally binding or not, with any 
other Person, Firm or Company to refrain from Tendering for this Contract or as to the amount 
of the Tender to be submitted by either party; 

 
e. having disclosed to any other Person, Firm or Company other than the Employer, the exact or 

approximate amount of his proposed Tender; 
 

f. The Employer may, in addition to using any other legal remedies, repudiate the Tender Offer 
and acceptance and declare the Contract invalid should it have been concluded already. 

 
 
F.2.22  Return of Bid Documents 
 
 Not applicable.  
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F.2.23  Certificates 
 
 The Bidder is required to submit with his Bid the following: 

 Joint Venture Agreement and Power of Attorney in case of Joint Ventures; 
 VAT Registration Certificate from South African Revenue Services (SARS); 
 Workmen’s Compensation Registration Certificate (or proof of payment of contributions in terms of 

the Compensation for Occupational Injuries and Diseases Act No. 130 of 1993); 
 Form of intent by a bank or insurance company to provide a performance guarantee; (for open 

Bids) 
 Company / CC / Trust / Partnership registration certificates;  
 Certified Copies of Identity Document of all members of the entity (certification should not be more 

than 3 months old). 
 
 

Bidders must ensure that they meet the following requirements before the bid can be awarded. 
 

Criteria Requirement 

Tax compliance status 

Bidder must be tax compliant before the bid is awarded, i.e. Where 
the recommended bidder is not tax compliant, the bidder will be 
notified of their non-compliant status and be granted reasonable 
timeframe to rectify their tax compliance status with the South 
African Revenue Service. The bidder must thereafter provide the 
procuring entity with proof of its tax compliance status which must 
be verified via the Central Supplier Database or e-filing”.  

Business registration The Company must be  in business  
Company registration with central 
supplier database (CSD) Company must be registered on central supplier database (CSD) 

In the service of the state status 
Shareholders or directors must not be employed by state 
departments, municipalities, municipal entities, public entities 

Tender defaulting and restriction 
status Bidders Must not be listed as defaulters and/or restricted 
Workmen’s Compensation 
Registration Certificate 

Appointed bidders must submit a valid COIDA certificate or proof of 
payment thereof 

 
 
F.3.4  Opening of Bid Submissions 
 

Bid will be opened immediately after the closing time for Bids. The time and location for opening of the 
Bid Offers are: 
Time:    11:00   
Date:  29 April 2025 
Venue:   Limpopo Department of Agriculture and Rural Development, at the Tender Box 
 

 
F.3.5  The two-envelope system will not apply to this Tender.  
 
 
F.3.18 Copies of Contract 

The number of paper copies of the signed Contract to be provided by the Employer is ONE. 
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T1.3: Annex F: Standard Conditions of Tender 
 
  (As contained in Annexure F of South African National Standard: Construction procurement processes,  
                                              Methods and procedures: SANS 294: 2004 Edition) 
 
F.1  General 
 
F.1.1  Actions 
 
The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In their dealings with 
each other, they shall discharge their duties and obligations as set out in F.2 and F.3, timeously and with integrity, and behave 
equitably, honestly and transparently. 
 
F.1.2  Tender Documents 
 
The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 
 
F.1.3  Interpretation 
 
F.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the returnable 
documents are deemed to be part of these conditions of tender. 
 
F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for tender evaluation 
purposes, shall not form part of any contract arising from the invitation to tender. 
 
F.1.3.3 For the purposes of these conditions for the calling for expressions of interest, the following definitions apply: 
 
a)    Comparative offer means the tenderer’s financial offer after the factors of non-firm prices, all unconditional discounts 

and any other tendered parameters that will affect the value of the financial offer have been taken into consideration 
 
b) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the action of the 

employer or his staff or agents in the tender process; and 
 
c) Fraudulent practice means the misrepresentation of the facts in order to influence the tender process or the award of 

a contract arising from a tender offer to the detriment of the employer, including collusive practices intended to 
establish prices at artificial levels 

 
d) Quality (functionality) means the totality of features and characteristics of a product or service that bear on its ability 

to satisfy stated or implied needs 
 
F.1.4  Communication and employer’s agent 
 
Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a form that can 
be read, copied and recorded. Writing shall be in the English language. The employer shall not take any responsibility for non-
receipt of communications from or by a tenderer. The name and contact details of the employer’s agent are stated in the tender 
data. 
 
F.1.5  The employer’s right to accept or reject any tender offer 
 
F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer, and may cancel the 
tender process and reject all tender offers at any time before the formation of a contract. The employer shall not accept or incur 
any liability to a tenderer for such cancellation and rejection but will give written reasons for such action. 
 
F.1.5.2 After the cancellation of a tender process or the rejection of all tender offers the employer may abandon the proposed 
procurement and re-issue a similar tender notice and invitation to tender not less than three months after the closing dated for 
tender offers or have it performed in another manner at any time. 
 
F.2  Bidder’s obligations 
 
The Bidder shall comply with the following obligations: 
 
F.2.1  Eligibility 
 
Submit a Bid offer only if the Bidder complies with the criteria stated in the Bid data and the tenderer, or any of his principals, is 
not under any restriction to do business with employer. 
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F.2.2  Cost of tendering 
 
Accept that the employer will not compensate the tenderer for any costs incurred in the preparation and submission of a tender 
offer, including the costs of any testing necessary to demonstrate that aspects of the offer satisfy requirements. 
 
F.2.3  Check documents 
 
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission. 
 
F.2.4  Confidentiality and copyright of documents 
 
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the employer only 
for the purpose of preparing and submitting a tender offer in response to the invitation. 
 
F.2.5  Reference documents 
 
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, conditions of 
contract and other publications, which are not attached but which are incorporated into the tender documents by reference. 
 
F.2.6  Acknowledge addenda 
 
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary apply for an 
extension to the closing time stated in the tender data, in order to take the addenda into account. 
 
F.2.7  Clarification meeting 
 
Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of the proposed 
work, services or supply and raise questions. Details of the meeting(s) are stated in the tender data. 
 
F.2.8  Seek clarification 
 
Request clarification of the tender documents, if necessary, by notifying the employer at least five working days before the 
closing time stated in the tender data. 
 
F.2.9  Insurance 
 
Be aware that the extent of insurance to be provided by the employer (if any) may not be for the full cover required in terms of 
the conditions of contract identified in the contract data. The tenderer is advised to seek qualified advice regarding insurance. 
 
F.2.10  Pricing the tender offer 
 
F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value Added Tax 
(VAT)), and other levies payable by the successful tenderer, such duties, taxes and levies being those applicable 14 days 
before the closing time stated in the tender data. 
 
F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices. 
 
F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except as provided 
for in the conditions of contract identified in the contract data. 
 
F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of contract identified 
in the contract data may provide for part payment in other currencies. 
 
F.2.11  Alterations to documents 
 
Not make any alterations or additions to the tender documents, except to comply with instructions issued by the 
employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial all such 
alterations. Erasures and the use of masking fluid are prohibited. 
 
F.2.12  Alternative tender offers 
 
F.2.12.1 Submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of the tender 
documents, is also submitted. The alternative tender offer is to be submitted with the main tender offer together with a schedule 
that compares the requirements of the tender documents with the alternative requirements the tenderer proposes. 
 
F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data or criteria otherwise 
acceptable to the employer. 
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F.2.13  Submitting a tender offer 
 
F.2.13.1 Submit a tender offer to provide the whole of the works, services or supply identified in the contract data and described 
in the scope of works, unless stated otherwise in the tender data. 
 
 
F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either electronically (if they 
were issued in electronic format) or by writing in black ink. 
 
F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies stated in the 
tender data, with an English translation of any documentation in a language other than English, and the parts communicated 
electronically in the same format as they were issued by the employer. 
 
F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The employer will hold all 
authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing to contract as joint ventures shall 
state which of the signatories is the lead partner whom the employer shall hold liable for the purpose of the tender offer. 
 
F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as "ORIGINAL" and 
"COPY". Each package shall state on the outside the employer's address and identification details stated in the tender data, as 
well as the tenderer's name and contact address. 
 
F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable documents listed in 
the tender data in an envelope marked “financial proposal” and place the remaining returnable documents in an envelope 
marked “technical proposal”. Each envelope shall state on the outside the employer’s address and identification details stated in 
the tender data, as well as the tenderer's name and contact address. 
 
F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the outside only the 
employer's address and identification details as stated in the tender data. 
 
F.2.13.8 Accept that the employer shall not assume any responsibility for the misplacement or premature opening of the tender 
offer if the outer package is not sealed and marked as stated. 
 
F.2.14 Information and data to be completed in all respects 
 
Accept that tender offers, which do not provide all the data or information requested completely and in the form required, may 
be regarded by the employer as non-responsive. 
 
F.2.15  Closing time 
 
F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later than the closing 
time stated in the tender data. Proof of posting shall not be accepted as proof of delivery. The employer shall not accept tender 
offers submitted by telegraph, telex, facsimile or e-mail, unless stated otherwise in the tender data. 
 
F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the requirements of 
these conditions of tender apply equally to the extended deadline. 
 
F.2.16  Tender offer validity 
 
F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in the tender 
data after the closing time stated in the tender data. 
 
F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an agreed additional 
period. 
 
F.2.17  Clarification of tender offer after submission 
 
Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation of tender offers. 
This may include providing a breakdown of rates or prices and correction of arithmetical errors by the adjustment of certain rates 
or item prices (or both). No change in the total of the prices or substance of the tender offer is sought, offered, or permitted. The 
total of the prices stated by the tenderer shall be binding upon the tenderer. 
 
Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer following a competitive 

selection process, should the Employer elect to do so. 
 
F.2.18  Provide other material 
 
F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the tenderer’s 



Limpopo Department of Agriculture & Rural Development 
A 3-Year Framework Agreement for the Development and Maintenance of Irrigation Projects and Schemes for the Limpopo 
Department of Agriculture and Rural Development TENDER NO. ACDP 23/16 
_____________________________________________________________________________________________________________________ 
 

     
Tender T23 of T82 T1.3 
Part T1: Tendering Procedures Standard Conditions of Tender 

commercial position (including notarized joint venture agreements), preferencing arrangements, or samples of materials, 
considered necessary by the employer for the purpose of a full and fair risk assessment. Should the tenderer not provide the 
material, or a satisfactory reason as to why it cannot be provided, by the time for submission stated in the employer’s request, 
the employer may regard the tender offer as non-responsive. 
 
F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 
 
F.2.19  Inspections, tests and analysis  
 
Provide access during working hours to premises for inspections, tests and analysis as provided for in the tender data. 
 
F.2.20  Submit securities, bonds, policies, etc.  
 
If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, guarantees, policies 
and certificates of insurance required in terms of the conditions of contract identified in the contract data. 
 
F.2.21  Check final draft 
 
Check the final draft of the contract provided by the employer within the time available for the employer to issue the contract. 
 
F.2.22  Return of other tender documents 
 
If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the validity period stated 
in the tender data. 
 
F.2.23  Certificates 
 
Include in the tender submission or provide the employer with any certificates as stated in the tender data. 
 
NOTE:  Failure to submit any of the above documents will result in disqualification 
 
F.3  The employer’s undertakings 
 
The employer undertakes to: 
 
F.3.1  Respond to clarification 
 
Respond to a request for clarification received up to five working days prior to the tender closing time stated in the Tender Data 
and notify all tenderers who drew procurement documents. 
 
F.3.2  Issue Addenda 
 
If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the period from the date 
of the Tender Notice until seven days before the tender closing time stated in the Tender Data. If, as a result a tenderer applies 
for an extension to the closing time stated in the Tender Data, the Employer may grant such extension and, will then notify it to 
all tenderers who drew documents. 
 
F.3.3  Return late tender offers 
 
Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is necessary to open a 
tender submission to obtain a forwarding address), to the tenderer concerned. 
 
F.3.4  Opening of tender submissions 
 
F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of tenderers’ agents 
who choose to attend at the time and place stated in the tender data. Tender submissions for which acceptable reasons for 
withdrawal have been submitted will not be opened. 
 
F.3.4.2 Announce at the opening held immediately after the opening of tender submissions, at a venue indicated in the tender 
data, the name of each tenderer whose tender offer is opened, the total of his prices, preferences claimed and time for 
completion, if any, for the main tender offer only. 
 
F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request. 
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F.3.5 Two-envelope system 
 
F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical proposal of valid 
tenders in the presence of tenderers’ agents who choose to attend at the time and place stated in the tender data and announce 
the name of each tenderer whose technical proposal is opened. 
 
F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who remain in contention for 
the award of the contract of the time and place when the financial proposals will be opened. Open only the financial proposals of 
tenderers, who score in the quality evaluation above the minimum number of points for quality stated in the tender data, and 
announce the score obtained for the technical proposals and the total price and any preferences claimed. Return unopened 
financial proposals to tenderers whose technical proposals failed to achieve the minimum number of points for quality. 
 
F.3.6 Non-disclosure 
 
Not disclose to tenderers, or to any other person not officially concerned with such processes, information relating to the 
evaluation and comparison of tender offers, the final evaluation price and recommendations for the award of a contract, until 
after the award of the contract to the successful tenderer. 
 
F.3.7  Grounds for rejection and disqualification 
 
Determine whether there has been any effort by a tenderer to influence the processing of tender offers and instantly disqualify a 
tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent practices. 
 
F.3.8  Test for responsiveness 
 
Determine, on opening and before detailed evaluation, whether each tender offer properly received: 
 
a)  Meets the requirements of these Conditions of Tender, 
b) Has been properly and fully completed and signed, and 
c)  is responsive to the other requirements of the tender documents. 
 
A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender documents without 
material deviation or qualification. A material deviation or qualification is one which, in the Employer's opinion, would: 
 
•  Detrimentally affect the scope, quality, or performance of the works, services or supply identified in 
 the Scope of Work, 
•  change the Employer's or the tenderer's risks and responsibilities under the contract, or 
•  affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified. 
 
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or withdrawal of the 
non-conforming deviation or reservation. 
 
F.3.9  Arithmetical errors 
 
Check responsive tender offers for arithmetical errors, correcting them in the following manner: 
 
•  Where there is a discrepancy between the amounts in figures and in words, the amount in words shall govern. 
 
•  If a bill of quantities (or schedule of quantities or schedule of rates) applies and there is an error in the line item resulting 

from the product of the unit rate and the quantity, the rate shall be binding and the error of extension as entered in the bid 
offer will be corrected by the Employer in determining the Contract Price. 

 
•  Where there is an error in addition, either as a result of other corrections required by this checking process or in the 

Bidder’s addition of prices, such error will be corrected by the Employer in determining the Contract Price. 
 
•  The Contract Price for the completed Contract shall be computed from the actual quantities of authorized work done and 

compliant with the Contract Data, valued at rates contracted against the respective items in the Bill of Quantities, 
Schedule of Quantities or Schedule of Rates and shall include such authorized Provincial Sums and items of extra work 
as have become payable in terms of the Contract Data. 

 
F.3.10  Clarification of a tender offer 
 
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the tender offer. 
 
F.3.11 Evaluation of tender offers 
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F.3.11.1 General 
 
Appoint an evaluation panel of not less than three persons.  Reduce each responsive tender offer to a comparative offer and 
evaluate it using the tender evaluation method that is indicated in the Tender Data and described below: 
 
 

 

Method 1: 
Financial offer  

1) Rank tender offers from the most favorable to the least favorable comparative offer. 

2) Recommend highest ranked tenderer for the award of the contract, unless there are 
compelling and justifiable reasons not to do so. 

Method 2: 
Financial offer 
and 
preferences 

1) Score tender evaluation points for financial offer. 

2) Confirm that tenderers are eligible for the preferences claimed and if so, score tender 
evaluation points for preferencing. 

3) Calculate total tender evaluation points. 

4) Rank tender offers from the highest number of tender evaluation points to the lowest. 

5) Recommend tenderer with the highest number of tender evaluation points for the award of 
the contract, unless there are compelling and justifiable reasons not to do so. 

Method 3: 
Financial offer 
and quality 

1) Score quality, rejecting all tender offers that fail to score the  minimum number of points for 
quality stated in the Tender data. 

2) Score tender evaluation points for financial offer. 

3) Calculate total tender evaluation points. 

4) Rank tender offers from the highest number of tender evaluation points to the lowest. 

5) Recommend tenderer with the highest number of tender evaluation points for the award of 
the contract, unless there are compelling and justifiable reasons not to do so. 

Method 4: 
Financial offer, 
quality and 
preferences 

1) Score quality, rejecting all tender offers that fail to score the  minimum number of points for 
quality stated in the Tender data. 

2) Score tender evaluation points for financial offer. 

3) Confirm that tenderers are eligible for the preferences claimed, and if so, score tender 
evaluation points for preferencing. 

4) Calculate total tender evaluation points. 

5) Rank tender offers from the highest number of tender evaluation points to the lowest. 

6) Recommend tenderer with the highest number of tender evaluation points for the award of 
the contract, unless there are compelling and justifiable reasons not to do so. 

 
Score financial offers, preferences and quality, as relevant, to two decimal places. 
 
F.3.11.2   Scoring Financial Offers  
 
Score the financial offers of remaining responsive tender offers using the following formula: 
NFO  = W1 x A where: 
NFO  = the number of tender evaluation points awarded for the financial offer. 
W1 = the maximum possible number of tender evaluation points awarded for the financial offer as stated in the Tender 

Data. 
A  = a number calculated using either formulas 1 or 2 below as stated in the Tender Data. 
 
Formula  Comparison aimed at achieving Option 1 Option 2 
1 Highest price or discount A = (1+ (P – Pm)) 

                 Pm 
A = P / Pm 

2 Lowest price or percentage commission / 
fee 

A = (1 – (P – Pm) 
                   Pm 

A = Pm / P 

 
Where: 
Pm = the comparative offer of the most favorable tender offer. 
P = the comparative offer of tender offer under consideration. 
 
F.3.11.3  Scoring quality (functionality) 
 
Score quality in each of the categories stated in the Tender Data and calculate total score for quality. 
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F.3.12  Insurance provided by the employer 
 
If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or certificates of 
insurance which the conditions of contract identified in the contract data, require the employer to provide. 
 
F.3.13  Acceptance of tender offer 
 
F.3.13.1 Accept tender offer only if the tenderer satisfies the legal requirements stated in Clause F.2.1 of the Tender Data. 
 
F.3.13.2 Notify the successful tenderer of the employer's acceptance of his tender offer by completing and returning one copy of 
the form of offer and acceptance before the expiry of the validity period stated in the tender data, or agreed additional period. 
Providing the form of offer and acceptance does not contain any qualifying statements, it will constitute the formation of a 
contract between the employer and the successful tenderer as described in the form of offer and acceptance. 
 
F.3.14  Notice to unsuccessful tenderers 
 
After the successful tenderer has acknowledged the employer’s notice of acceptance, notify other tenderers that their tender 
offers have not been accepted. 
 
F.3.15.  Prepare contract documents 
 
If necessary, revise documents that shall form part of the contract and that were issued by the employer as part of the tender 
documents to take account of: 
 
a)  Addenda issued during the tender period, 
b)  Inclusion of some of the returnable documents, 
c)  Other revisions agreed between the employer and the successful tenderer, and 
d)  The schedule of deviations attached to the form of offer and acceptance, if any. 
 
F.3.16  Issue final contract 
 
Prepare and issue the final draft of contract documents to the successful tenderer for acceptance as soon as possible after the 
date of the employer's signing of the form of offer and acceptance (including the schedule of deviations, if any). Only those 
documents that the conditions of tender require the tenderer to submit, after acceptance by the employer, shall be included. 
 
F.3.17  Complete adjudicator's contract 
 
Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both parties to 
complete formalities for appointing the selected adjudicator at the same time as the 
main contract is signed. 
 
F.3.18  Provide copies of the contracts 
 
Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the contract as soon as 
possible after completion and signing of the form of offer and acceptance. 
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PART T2: RETURNABLE SCHEDULES 

 
 
 

TABLE OF CONTENTS Page  Colour 
 

T2.1: LIST OF RETURNABLE DOCUMENTS……………......................  T.22 Yellow 

T2.2: RETURNABLE SCHEDULES TO BE COMPLETED  

BY TENDERER ……………...........................................................  T.23 Yellow 
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T2.1 List of Returnable Documents 
 

The Tenderer must complete the following Returnable Documents:  
 
1  Returnable Schedules required only for Tender Evaluation purposes  
 
A:   Central Database (CSD) Summary Report 
B:   Record of Addenda to Tender Documents 
C:   Certificate of Authority for Joint Ventures / Close Corporation/ Partnership/ Company/ Sole Proprietor       
       (Certified copies of Identity Documents for all members of Joint Ventures / Close Corporation / Partnership / 

Company / Sole Proprietor) 
D:   Registration Certificates of entities – Joint Ventures / Close Corporation/ Partnership/ Company/ Sole  
       Proprietor 
E:   Compulsory Enterprise Questionnaire 
F:   Schedule of the Tenderer’s Experience 
F.1: Tenderer’s Current Obligation Works 
G:   Schedule of Key Personnel 
H:   Format of Curriculum Vitae 
I:     Proposed Amendments, Qualifications and Alternatives 
J:    Schedule of Subcontractors 
K:   Schedule of Plant and Equipment available for this contract 
L:   Copy of the Workmen’s Compensation Registration Certificate (or proof of payment of contributions in  terms 
 of the Compensation for Occupational Injuries and Diseases Act No. 130 of 1993) 
M: Company profile, including track record 
N: Construction Industries Development Board (CIBD) Registration – 5SH or 5CE or higher. 
 
2  Other Documents required only for Tender Evaluation purposes 
 
O: Tax Compliance Status 
P:  Financial Standing – Attach Letter of Intent 
Q:  SBD Forms Required to be completed 
R:  Execution Programme /  Program of Works 
 
 
 
3  Returnable Schedules that will be incorporated into the Contract 
 
S: Detailed Method Statement 
T: Contractor’s Health and Safety Declaration 
 
4  Other Documents that will be incorporated into the Contract  
 
U:  Contractor’s Safety Plan 
V:  Proforma Notification form in terms of the Occupational Health and Safety Act 1993, Construction 

 Regulations, 2003 
W:  Monthly Labour Report 
X:       Bidder’s Detailed Experience – Reference Sheet 
    
5   The Offer portion  
 

 Part C1 Agreement and Contract Data 
 Part C2 Pricing Data 
 Part C3 Scope of Work 
 Part C4 Site Information  
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T2.2 Returnable Schedules to be completed by Tenderer. 
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A. CENTRAL SUPPLIER DATABASE (CSD) SUMMARY REPORT 

 
[Tenderer’s CENTRAL SUPPLIER DATABASE (CSD) SUMMARY REPORT to be attached here 
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B. RECORD OF ADDENDA TO TENDER DOCUMENTS 

 
 

 
We confirm that the following communications received from the Employer before the submission of this Tender 
Offer, amending the Tender Documents, have been taken into account in this Tender Offer: 
 
1. 
 

 
 
 
 

 

1.   
 
 
 

 

2.   
 
 
 

 

3.   
 
 
 

 

4.   
 
 
 

 

5.   
 
 
 

 

 
Attach additional pages if more space is required. 
 
 
Signed................................................................... Date................................................................. 
 
 
Name..................................................................... Position............................................................ 
 
 
Tenderer.......................................................................................................................................... 
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C. CERTIFICATE OF AUTHORITY OF AN ENTITY  

 
Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Tenderer must complete the 
Certificate set out below for the relevant category.  
 

(I) 
Company 

(II) 
Close 

Corporation 

(III) 
Partnership 

(IV) 
Joint Venture 

(V) 
Sole Proprietor 

     

 
(I) CERTIFICATE FOR COMPANY 
 
I ..................................................................................................., chairperson of the Board of Directors of  

..........................................................................., hereby confirm that by resolution of the Board (copy attached) 

taken on .............................. 20......, 

 Mr/Ms ...................................................................................., acting in the capacity of 

....................................................................................................., was authorised to sign all Documents in 

connection with this Tender and any Contract resulting from it on behalf of the Company. 

 

Signature of Chairman: ........................................................................................................ 

 

Signature of Signatory: ........................................................................................................ 

 

As Witnesses: 

1............................................................  Name in Block Letters......................................... 

 

2............................................................  Name in Block Letters.........................................  

 

Date: .................................. 
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(II) CERTIFICATE FOR CLOSE CORPORATION 
 

We, the undersigned, being the key Members in the business trading as............................................... 

 ......................................... hereby authorise Mr/Ms ...............................................................................,  

acting in the capacity of ......................................................................................., to sign all Documents  

in connection with the Tender for Contract No  and any Contract resulting from it on our behalf. 
 
Signature of Signatory: ........................................................................................................ 

As Witnesses: 

1............................................................  Name in Block Letters......................................... 

 

2............................................................  Name in Block Letters.........................................  

 

Date: .................................. 

 

 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

 
Note: This Certificate is to be completed and signed by all of the key Members upon whom rests the 

Direction of the Affairs of the Close Corporation as a whole.  
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(III) CERTIFICATE FOR PARTNERSHIP 
 
We, the undersigned, being the key Partners in the business trading as,  
 
.................................................................................hereby authorise Mr/Ms….........................................  

acting in the capacity of ................................................ , to sign all Documents in connection  

with the Tender for Contract No  and any Contract resulting from it on our behalf. 

 
Signature of Signatory: ........................................................................................................ 

As Witnesses: 

1............................................................  Name in Block Letters......................................... 

2............................................................  Name in Block Letters.........................................  

 

Date: .................................. 

 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

 
Note: This Certificate is to be completed and signed by all of the key Partners upon who rests the Direction 

of the Affairs of the Partnership as a whole. 
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(IV) CERTIFICATE FOR JOINT VENTURE 
 

We, the undersigned, are submitting this Tender Offer in Joint Venture and hereby authorize Mr/Ms  

............................................................, authorized signatory of the Company, ………...…….……………. 

……...........................acting in the capacity of Lead Partner, to sign all Documents in connection with the  

Tender Offer for Contract No and any Contract resulting from it on our behalf. 
 
This authorization is evidenced by the attached power of attorney signed by legally authorized signatories of all the 
Partners to the Joint Venture.  
 
 
Signature of Signatory: ........................................................................................................ 

As Witnesses: 

1............................................................  Name in Block Letters......................................... 

 

2............................................................  Name in Block Letters.........................................  

 

Date: .................................. 
 
 

NAME OF FIRM ADDRESS 
AUTHORISING SIGNATURE, 

NAME AND CAPACITY 

Lead Partner 
 

 
 

 
 

 
 

 
 

 
 

 
Note: This Certificate is to be completed and signed by all of the key Partners upon who rests the Direction 

of the Affairs of the Joint Venture as a whole. 
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V) CERTIFICATE FOR SOLE PROPRIETOR 
 

I................................................................................., hereby confirm that I am the Sole Owner of the  

 

business trading as:…………………………………………………………………... 

  
 
Signature of Sole Owner: ........................................................................ 

As Witnesses: 

1............................................................  Name in Block Letters......................................... 

 

2............................................................  Name in Block Letters.........................................  

 

Date: .................................. 
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D. REGISTRATION CERTIFICATE OF AN ENTITY 
 
 
[Important note to Tenderer: Registration Certificates for Companies, Close Corporations, Partnerships and 
ID Documents for Sole Proprietors must be inserted here. In the case of a Joint Venture, a copy of a duly 
signed Joint Venture Agreement must be included] 
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E. COMPULSORY ENTERPRISE QUESTIONNAIRE   
 

The following particulars must be furnished. In the case of a Joint Venture, separate Enterprise questionnaires in 
respect of each Partner must be completed and submitted. 

Section 1:    Name of Enterprise:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . .  

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 3:    CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 4:    Particulars of Sole Proprietors and Partners in Partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if Sole Proprietor or Partnership and attach separate page if more than 3 Partners 

Section 5:    Particulars of Companies and Close Corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Close Corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 6:   Record in the service of the State 

Indicate by marking the relevant boxes with a cross, if any Sole Proprietor, Partner in a Partnership or Director, 
Manager, Principal Shareholder or Stakeholder  in a Company or Close Corporation is currently or has been within 
the last 12 months in the service of any of the following:  
 
 a Member of any Municipal Council 
 a Member of any Provincial Legislature 
 a Member of the National Assembly or the 

National Council of Province 
 a Member of the Board of Directors of any 

Municipal entity 
 an Official of any Municipality or Municipal entity 

   an employee of any Provincial Department, National or 
Provincial Public  entity or Constitutional Institution 
within the meaning of the Public  Finance Management 
Act, 1999 (Act 1 of 1999) 

   a Member of an Accounting Authority of any National     
or Provincial Public  Entity 

    an employee of Parliament or a Provincial Legislature 
 

 
If any of the above boxes are marked, disclose the following: 
 

Name of Sole Proprietor, 
Partner, Director, Manager, 
Principal Shareholder or 
Stakeholder   

Name of Institution, Public Office, board 
or organ of State and position held 

Status of service 
(tick appropriate column) 
Current Within last 

12 months 

    

    

    

    

    

    

*insert separate page if necessary 
 

Section 7:   Record of spouses, children and parents in the service of the State 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  Sole Proprietor, Partner in a 
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Partnership or Director, Manager, Principal Shareholder or Stakeholder  in a Company or Close Corporation is 
currently or has been within the last 12 months been in the service of any of the following: 
 
 a Member of any Municipal Council 
 a Member of any Provincial Legislature 
 a Member of the National Assembly or the 

National Council of Province 
 a Member of the Board of Directors of any 

Municipal Entity 
 an Official of any Municipality or Municipal 

entity 
 

   an employee of any Provincial Department, National or 
Provincial Public Entity or Constitutional Institution 
within the meaning of the Public Finance Management 
Act, 1999 (Act 1 of 1999) 

   a Member of an Accounting Authority of any National     
or Provincial Public  entity 

    an employee of Parliament or a Provincial Legislature 

 
Name of spouse, child or 
parent 

Name of Institution, Public  Office, Board 
or Organ of State and position held 

Status of service 
(tick appropriate 
column) 
Current Within last 

12 months 

    

    

    

    

    

    

*insert separate page if necessary 
 
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the Enterprise:   
i)   authorizes the Employer to obtain a tax clearance Certificate from the South African Revenue  Services that my / 

our tax matters are in order;  
ii)  confirms that the neither the name of the Enterprise or the name of any Partner, Manager, Director or other Person, 

who wholly or partly exercises, or may exercise, control over the Enterprise appears on the Register of Tender 
Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;  

iii) confirms that no Partner, Member, Director or other Person, who wholly or partly exercises, or may exercise, control 
over the Enterprise appears,  has within the last five years been convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other Tendering entities submitting Tender 
Offers and have no other relationship with any of the Tenderers or those responsible for compiling the Scope of 
Work that could cause or be interpreted as a conflict of interest; and 

iv)  confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief 
both true and correct. 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Enterprise 
Name 
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F. SCHEDULE OF THE TENDERER’S EXPERIENCE 
 
The following is a Statement of Work of similar nature recently successfully executed by myself / ourselves (attach 
completion certificate for all completed projects as proof): 
 

Employer: Contact 
Person and 

Telephone Number 

Consulting Engineer: 
Contact Person and 
Telephone Number 

Nature of Work 
Value of Work 
(inclusive of 

VAT) 

Date 
Completed or 
Expected to 

be Completed 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 
 
 
 
 
 
SIGNATURE: ...............................................……... DATE: ................................. 
(of person authorised to sign on behalf of the Tenderer) 
 
 
 
 
 
 
 
 
 



Limpopo Department of Agriculture & Rural Development 
A 3-Year Framework Agreement for the Development and Maintenance of Irrigation Projects and Schemes for the Limpopo 
Department of Agriculture and Rural Development TENDER NO. ACDP 23/16 
____________________________________________________________________________________________________________________ 
 

     
Tender T41 of T82    T2.2 
Part T2: Returnable Schedules  Returnable Schedules to be Completed by Tenderer 

F.1 TENDERER’S CURRENT OBLICATION WORKS 
 
The following is a Statement of Works currently as obligations: 
 

Employer: Contact 
Person and 

Telephone Number 

Consulting Engineer: 
Contact Person and 
Telephone Number 

Nature of Work 
Value of Work 
(inclusive of 

VAT) 

Date Expected 
to be 

Completed 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 
 
 
 
 
 
SIGNATURE: ...............................................……... DATE: ................................. 
(of person authorised to sign on behalf of the Tenderer) 
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G.  KEY PERSONNEL 
 
In terms of the Project Specification and the Conditions of Tender, unskilled Workers may only be brought in from 
outside the Local Community if such personnel are not available locally. 
 
The Tenderer shall list below the personnel which he intends to utilize on the Works, including key 
personnel which may have to be brought in from outside if not available locally. 

 

Category of Employee 

Number of Persons 

Key Personnel, Part of the 
Contractors Organisation 

Key Personnel to be 
imported if not locally 

available 

Unskilled Personnel to 
be recruited from the 

local community 

HDI NON-HDI HDI NON-HDI HDI NON-HDI 

Project Manager       

Irrigation Technician      

Site Agent      

Electricians      

Welders      

Builders      

Mechanics      

Plumbers      

Civil Technicians      

Quality control & 
Health and Safety 

     

Plant operators      

Unskilled Workers 
      

Others: 

...................................... 

...................................... 

...................................... 

...................................... 

...................................... 

 

..................... 

..................... 

..................... 

..................... 

..................... 

 

..................... 

..................... 

..................... 

..................... 

..................... 

 

.................. 

.................. 

.................. 

.................. 

.................. 

 

.................. 

.................. 

.................. 

.................. 

.................. 

 

.................. 

.................. 

.................. 

.................. 

.................. 

 

.................. 

.................. 

.................. 

.................. 

.................. 

 

 

 
 
SIGNATURE: .............................................…...  DATE: …......................... 
(of person authorised to sign on behalf of the Tenderer) 
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H. CURRICULUM VITAE FORMAT OF KEY PERSONNEL 
 

 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 
 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 
qualifications, and my experience. 
 
 
..................................................................  .......................... 
Signature of person named in the Schedule          Date 
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Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 
 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 
qualifications, and my experience. 
 
 
..................................................................  .......................... 
Signature of person named in the Schedule          Date 
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Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 
 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 
qualifications, and my experience. 
 
 
..................................................................  .......................... 
Signature of person named in the Schedule          Date 
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Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 
 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 
qualifications, and my experience. 
 
 
..................................................................  .......................... 
Signature of person named in the Schedule          Date 
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Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 
 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 
qualifications, and my experience. 
 
 
..................................................................  .......................... 
Signature of person named in the Schedule          Date 
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I. AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES 
 
(This is not an invitation for amendments, deviations or alternatives, but should the Tenderer desire to make 
any departures from the Provisions of this Contract he shall set out his proposals clearly hereunder. The Employer 
will not consider any amendment, unless form (a), has been completed to the satisfaction of the Employer).  The 
Tenderer is referred to Tender Data paragraph F.2.12, where it is clearly stated that no Alternative Offers will be 
accepted. 
 
I / We herewith propose the amendments, as set out in the table below: 
 
(a) AMENDMENTS  
 

 
PAGE, CLAUSE OR 

ITEM NO 

 
PROPOSED AMENDMENT 

  

  

  

  

  

  

 
Notes: (1) Amendments to the General and Special Conditions of Contract are not acceptable; 
  
 (2) The Tenderer must give full details of all the financial implications of the amendments and qualifications 

in a covering letter attached to his Tender. 
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J. SCHEDULE OF PROPOSED SUBCONTRACTORS 
    

We notify you that it is our intention to employ the following Subcontractors for work in this Contract.  

If we are awarded a Contract, we agree that this notification does not change the requirement for us to submit the 
names of proposed Subcontractors in accordance with requirements in the Contract for such appointments.  If there 
are no such requirements in the Contract, then your written acceptance of this list shall be binding between us. 

 

 Name and address of proposed 
Subcontractor 

Nature and extent of Work / 
Service 

Previous experience with 
Subcontractor. 

1.    

2.    

3.    

4.    

5.  
 
 
 
 
 
 
 
 

  

 

Signed 

  

Date 

 

 

Name 

  

Position 

 
 

 

Tenderer 
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K. SCHEDULE OF PLANT AND EQUIPMENT 
 

The following are lists of major items of relevant equipment that I / we presently own or lease and will have available 
for this Contract or will acquire or hire for this Contract if my / our Tender is accepted. 
  
(a) Details of major equipment that is owned by and immediately available for this Contract.   
 

Quantity Description, size, capacity, etc. 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

 

Attach additional pages if more space is required. 

 
(b) Details of major equipment that will be hired, or acquired for this Contract if my / our Tender is acceptable. 

 
Quantity Description, size, capacity, etc. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Attach additional pages if more space is required. 

  

 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 

 

 
 
Proof of ownership and/or rental agreement should form part of the tender document.  
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L. COPY OF WORKMEN’S COMPENSATION REGISTRATION CERTIFICATE (OR PROOF OF PAYMENT OF 
CONTRIBUTIONS IN TERMS OF THE COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES 

ACT NO. 130 OF 1993) 
 
 
[Certified Copy of the Certificate or Proof of Payment thereof obtained from the Workmen’s Compensation 
Commissioner to be inserted here] 
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M.  COMPANY PROFILE, INCLUDING TRACK RECORD 

 
[Abbreviated company profile, giving history, status, activities, staff and track record of the tendering 

entity, to be inserted here.  In case of a Joint Venture, a separate profile for each partner must be 
submitted] 
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N.  CONSTRUCTION INDUSTRIES DEVELOPMENT BOARD (CIDB) REGISTRATION 

 
[Certified copy of the Tenderer’s CIDB registration indicating the Contractor grading designation, to be 
inserted here.  For a Joint Venture, each partner’s CIDB certificate is to be included, as applicable] 
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O.  TAX COMPLIANCE STATUS 

 
IMPORTANT NOTES: 
 
1. The Central Supplier Database and tax compliance status PIN are approved methods that will be 

used to verify tax compliance as SARS does not issue tax clearance certificate anymore but has 
made an online provision available via e-Filing for bidders to print their own tax clearance certificates 
which can be submitted with this bid.  
 

2. Tax Clearance submitted by bidders will be verified on e-Filing and/or Central Supplier database. 
 
3. Bidders must provide a tax compliance status PIN and Central Supplier Database Number to 

access their records and verify tax compliance status. 
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 APPLICATION FORM FOR TAX CLEARANCE CERTIFICATE 

(In respect of Tender see note at bottom) 

1. NAME OF TAXPAYER/TENDERER:…………….………………..…………………………………………... 

2. TRADE NAME: …………………………………….………………................................................………… 

3. IDENTIFICATION No. (if applicable):………………………………………………………………………… 

4. COMPANY/CLOSE CORPORATION REG No:……………………………………………………………… 

5. INCOME TAX REFERENCE No:………………………………………………………………………………. 

6. VAT REGISTRATION No:……………………………………………………………………………………….. 

7. PAYE EMPLOYERS REG No. (if applicable) :……………………………………………………………….. 

 
NB:   Copy of the Tender request must be attached to this application.  
 
 
CONTACT PERSON REQUIRING TAX  CLEARANCE CERTIFICATE: 
 
SIGNATURE: ........................................................................................................... 
 
NAME :  ........................................................................................................... 
 
TELEPHONE NUMBER  : CODE:  ..............  NUMBER:  ........................................................... 
 
ADDRESS    : ........................................................................................................... 
 
      ........................................................................................................... 
 
DATE    : 20...../....../...... 
 
Please note that the Commissioner for the South African Revenue Service (SARS) will not exercise his 
discretionary powers in favour of any person with regard to any interest, penalties and/or additional tax leviable 
due to the late or underpayment of taxes, duties or levies or the rendition of returns by any person. 
 
 
NAME OF PERSON RESPONSIBLE FOR CONTRACT: .............................................................................. 
 

(ST 5.1) March 1999 
 

NB:  This is a pro forma application form that has to be submitted to SARS to enable them to issue the 
required Tax Clearance Certificate. The original and valid Tax Clearance Certificate furnished by the 
Receiver of Revenue must be submitted with the Tender (to be attached to the next page). 

TAX CLEARANCE CERTIFICATE 
 
[Valid Original Tax Clearance Certificate obtained from SARS to be inserted here after or CSD Summary 
Report] 
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P.  TENDERER’S FINANCIAL STANDING 

 
 

In terms of Clause F.2.18.1 of the Contract-specific Tender Data the Tenderer shall provide information 
about his commercial position, which includes information necessary for the Employer to evaluate the 
Tenderer’s financial standing. 
 
To that end the Tenderer must provide with his tender a bank rating, certified by his banker, to the effect 
that he will be able to successfully complete the contract at the tendered amount within the specified time 
for completion. 
 
However, should the Tenderer be unable to provide a bank rating with his tender, he shall state the reasons 
as to why he is unable to do so, and in addition provide the following details of his banker and bank account 
that he intends to use for project: 
 
Name of account holder:  …………………………………………………………………………………………. 
 
Name of Bank:  ………….………………….. Branch: ………………………………………………….. 
 
Account number:  …………………………… Type of account:  ………………………………………………. 
 
Telephone number:  ………………………… Facsimile number:  …………………………………………….. 
 
Name of contact person (at bank):  ………………………………………………………………………………. 
 
Failure to provide either the required bank details or a certified bank rating with his tender, will 
lead to the conclusion that the Tenderer does not have the necessary financial resources at his 
disposal to complete the contract successfully within the specified time for completion. 
 
The Employer undertakes to treat the information thus obtained as confidential, strictly for the use of 
evaluation of the tender submitted by the Tenderer. 
 
 
 
 
SIGNATURE:  ………………………………….. DATE: ……………………………… 
(of person authorised to sign on behalf of the Tenderer) 
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P1  FINANCIAL INFORMATION OF TENDERER 
This information sheet has to be filled in by the financier of the Tenderer, duly signed and stamped on 
behalf of the financial institution he represents. 
 
Tenderer / Tender Details 
 
Tender Description:  ……………………………………………………………………………………………… 

 
Contract Period:  ………………………………………………………………………………………………….. 
 
Name of Tenderer:  ……………………………………………………………………………………………….. 
 
Bank Account Number:  …………………………………………………………………………………………... 
 
Tender Amount:  …………………………………………………………………………………………………… 
 
State amount of Demand Guarantee:  R…………………………………………………………………. 
 
Attach Letter of Intent from Financial Institution 
 
Financial Institution 
 
Name of Commercial Bank:  ………………………………………………………………………………………. 
 
Branch:  ………………………………………………………………………………………………………………. 
 
Name of Bank Manager:  …………………………………………………………………………………………... 
 
Telephone Number:  ………………………………………………………………………………………………... 
 
We acting on behalf of the above Commercial Bank confirm that 
 
………………………………………………………………………………………………. (Tenderer) 
 
has operated an account with us for the last …………….. years. 
 
We have been requested to provide a bank rating based in relation to the financial capability of the 
Tenderer, taking into account directives set out in the following two tables. 
 

FINANCIAL CAPABILITY 
Maximum value of contract that the 
Tenderer is considered capable of 

Value on which Bank Rating must 
be used 

Up to R300 000 R24 000 
R1 000 000 R78 000 
R3 000 000 R240 000 
R5 000 000 R480 000 

R10 000 000  R900 000 
R30 000 000 R2 400 000 

R100 000 000 R7 800 000 
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BANK RATING 

Bank Code Description of Bank Code 
A Undoubted for the amount of enquiry 
B Good for the amount of enquiry 
C Good for the amount quoted if strictly in the way of business 
D Fair trade risk for amount of enquiry 
E Figures considered too high 
F Financial position unknown 
G Occasional dishonours 
H Frequent dishonours 

 
The value on which our Bank Rating of the Tenderer is based is R……………………………… 
 
In words ……………………………………………………………………………. only) 
 
The Bank Rating is code: …………… 
 
 
 
 
……………………………    ………………………… ……………………. 
Signature:  Manager Financial Institution  Print Name   Date 
 
 
 
RUBBER STAMP OF INSTITUTION 
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Q: SBD FORMS REQUIRED TO BE COMPLETED 
 
 

 
 SBD 1 – INVITATION TO BID (REVISED 2022) 
 
 SBD 3.2 – NON-FIRM PRICES WITH ESCALATION 

 
 SBD 4 – BIDDERS DISCLOSURE 

 
 SBD 6.1 – PREFERENCE POINT CLAIM FORM   
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PART A      
                                     INVITATION TO BID                                         SBD 1 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE AGRICULTURE AND RURAL DEVELOPMENT 
BID NUMBER: ACDP 23/16 CLOSING DATE: 29 APRIL 2025  CLOSING TIME: 11H00 

DESCRIPTION 

A 3-Year Framework Agreement for the Development and Maintenance of Irrigation 
Projects and Schemes 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 
67/69 BICCARD STREET DEPARTMENT 
DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 
POLOKWANE 
0699 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON T.E. Mtsetwene CONTACT PERSON MJ Gouws 
TELEPHONE 
NUMBER 015 294 3342 TELEPHONE NUMBER (015) 294 3539 
FACSIMILE 
NUMBER  FACSIMILE NUMBER  
E-MAIL ADDRESS MtsetweneTE@agric.limpopo.gov.za E-MAIL ADDRESS gouwsmj@agric.limpopo.gov.za 
SUPPLIER INFORMATION 
NAME OF BIDDER  
POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  
E-MAIL ADDRESS  
VAT REGISTRATION 
NUMBER  
SUPPLIER 
COMPLIANCE 
STATUS 

TAX COMPLIANCE 
SYSTEM PIN: 

 
OR 

CENTRAL 
SUPPLIER 
DATABASE No:  MAAA 

ARE YOU THE 
ACCREDITED 
REPRESENTATIVE IN 
SOUTH AFRICA FOR 
THE GOODS /SERVICES 
/WORKS OFFERED? 

 
 

 Yes                      No 
 

[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN BASED 
SUPPLIER FOR THE GOODS 
/SERVICES /WORKS OFFERED? 
 

 
 

 Yes                   No 
 

[IF YES, ANSWER THE QUESTIONNAIRE BELOW] 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                             YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                               YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                      YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                       YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                             YES   NO  
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH 
AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.  
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PART B                               
TERMS AND CONDITIONS FOR BIDDING       SBD 1 

  

1. BID SUBMISSION: 
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED 

FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE MANNER 
PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY 
OTHER SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO 
ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 
WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A 
SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A 
CSD NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO 
ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE 
OF THE STATE.” 

 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
 
SIGNATURE OF BIDDER:     …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:       …………………………………………... 
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SBD 3.2  
PRICING SCHEDULE – NON-FIRM PRICES 

(PURCHASES) 
 

 
NOTE:  PRICE ADJUSTMENTS WILL BE ALLOWED AT THE PERIODS AND TIMES SPECIFIED IN THE 
BIDDING DOCUMENTS.  
 
IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE PRICING 
SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT  
 

Name of Bidder……………………………………………………………Bid number………………………………… 
 
Closing Time 11:00    ……………………………………………………. Closing date……………………………….. 

 
OFFER TO BE VALID FOR 240 DAYS FROM THE CLOSING DATE OF BID. 
 
-------------------------------------------------------------------------------------------------------------------------------------- 
 
ITEM         QUANTITY  DESCRIPTION   BID PRICE IN RSA CURRENCY 
NO.        **(ALL APPLICABLE TAXES INCLUDED)  
 
 
 
 

------------------------------------------------------------------------------------------------------------------------------------------------ 

- Required by:      ………………………………………… 
 
- At:       …….…..………………………………. 
       

    
 
- Brand and model     ……..…………………………………. 
-        
- Country of origin     ……...…………………………………. 
 
 
- Does the offer comply with the specification(s)?     *YES/NO 
 
- If not to specification, indicate deviation(s)  …………………………………………. 
   
- Period required for delivery    …………………………………………. 
 
- Delivery:         *Firm/not firm 
 
 

** “all applicable taxes” includes  value- added tax, pay as you earn, income tax, unemployment  insurance fund 
contributions and skills development levies. 

 
*Delete if not applicable 
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SBD 3.2 
 

PRICE ADJUSTMENTS 
 

 
A  NON-FIRM PRICES SUBJECT TO ESCALATION 

 
1. IN CASES OF PERIOD CONTRACTS, NON-FIRM PRICES WILL BE ADJUSTED (LOADED) WITH THE 

ASSESSED CONTRACT PRICE ADJUSTMENTS IMPLICIT IN NON FIRM PRICES WHEN CALCULATING 
THE COMPARATIVE PRICES 

 
2. IN THIS CATEGORY PRICE ESCALATIONS WILL ONLY BE CONSIDERED IN TERMS OF THE 

 FOLLOWING   FORMULA: 

  

Where: 

Pa = The new escalated price to be calculated. 
(1-V)Pt =  85% of the original bid price. Note that Pt must always be the original bid price 

and not an escalated price. 
D1, D2.. = Each factor of the bid price eg. labour, transport, clothing, footwear, etc.  The total 

of the various factors D1, D2…etc. must add up to 100%. 
R1t, R2t…… = Index figure obtained from new index (depends on the number of factors used). 
R1o, R2o = Index figure at time of bidding. 
VPt = 15% of the original bid price.  This portion of the bid price remains firm i.e. it is not 

subject to any price escalations. 

3. The following index/indices must be used to calculate your bid price: 

Index………. Dated………. Index………. Dated………. Index………. Dated………. 

Index………. Dated………. Index………. Dated………. Index………. Dated………. 

4. FURNISH A BREAKDOWN OF YOUR PRICE IN TERMS OF ABOVE-MENTIONED FORMULA. THE 
 TOTAL OF THE VARIOUS FACTORS MUST ADD UP TO 100%. 

FACTOR 
(D1, D2 etc. eg. Labour, transport etc.) 

  PERCENTAGE OF BID PRICE 

 

 
 
 

  VPt
oR

tR
D

oR

tR
D

oR

tR
D

oR

tR
DPtVPa 






 

4

4
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SBD 3.2 
B  PRICES SUBJECT TO RATE OF EXCHANGE VARIATIONS  

  
1. Please furnish full particulars of your financial institution, state the currencies used in the conversion of the 

prices of the items to South African currency, which portion of the price is subject to rate of exchange 
variations and the amounts remitted abroad.   

 

 

 

2.  Adjustments for rate of exchange variations during the contract period will be calculated by using the   
average monthly exchange rates as issued by your commercial bank for the periods indicated 
hereunder: (Proof from bank required)   

 

 

 
FAILURE TO COMPLETE THE ABOVE WILL RESULT IN NO PRICE INCREASE ON A 
NON- FIRM PRICE   

 
 

………………………… 
        Signature of Bidder 
 
        ………………………… 
        Date 
 

 

 

PARTICULARS OF   
FINANCIAL INSTITUTION   ITEM NO   PRICE   CURRENCY   RTE   

PORTION 
OF PRICE 
SUBJECT 
TO ROE   

AMOUNT IN 
FOREIGN   

CURRENCY 
REMITTED  
ABROAD   

    ZAR=     

    ZAR=     

    ZAR=     

    ZAR=     

    ZAR=     

    ZAR=     

   
DATE UNTIL 

WHICH NEW 

CALCULATED   

PRICE WILL BE 

EFFECTIVE   

    

    

    

AVERAGE MONTHLY 

EXCHANGE RATES FOR THE   

PERIOD: 

DATE   

DOCUMENTATION   

MUST BE   

SUBMITTED TO   

THIS OFFICE 

DATE FROM   

WHICH NEW   

CALCULATED   

PRICES WILL   

BECOME   

EFFECTIVE 
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 SBD4 
BIDDER’S DISCLOSURE 

 
1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the 
principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the 
Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder to 
make this declaration in respect of the details required hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, 
that person will automatically be disqualified from the bid process.  

 

2. Bidder’s declaration 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a 

controlling interest1 in the enterprise,  
 employed by the state?      YES/NO  
 
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee numbers 

of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a controlling 
interest in the enterprise, in table below. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed by 

the procuring institution?    YES/NO                                               
2.2.1     If so, furnish particulars: 

…………………………………………………………………………………… 
…………………………………………………………………………………… 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person having a 

controlling interest in the enterprise have any interest in any other related enterprise whether or not they are 
bidding for this contract?         YES/NO 

 
2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 
……………………………………………………………………………. 

 
1 the power, by one person or a group of persons holding the majority of the equity 
of an enterprise, alternatively, the person/s having the deciding vote or power to 
influence or to direct the course and decisions of the enterprise. 
 
 

Full Name Identity Number Name of State 
institution 
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3 DECLARATION 

 
I, the undersigned, (name)……………………………………………………………………. in submitting the 
accompanying bid, do hereby make the following statements that I certify to be true and complete in every 
respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and 

complete in every respect; 
3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between partners 
in a joint venture or consortium2 will not be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or arrangements with any 
competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas used 
to calculate prices, market allocation, the intention or decision to submit or not to submit the bid, bidding with 
the intention not to win the bid and conditions or delivery particulars of the products or services to which this 
bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the 
contract. 

 
3.5  There have been no consultations, communications, agreements or arrangements made by the bidder with 

any official of the procuring institution in relation to this procurement process prior to and during the bidding 
process except to provide clarification on the bid submitted where so required by the institution; and the 
bidder was not involved in the drafting of the specifications or terms of reference for this bid. 

 
3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition 
Commission for investigation and possible imposition of administrative penalties in terms of section 59 of the 
Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for 
criminal investigation and or may be restricted from conducting business with the public sector for a period 
not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 
2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.  

  I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 
6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE 
SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 
 

………………………………  ..……………………………………………   
 Signature                           Date 
 

……………………………… ……………………………………………… 
 Position  Name of bidder 

 
 
 
 

 

 

 

 

 
2 Joint venture or Consortium means an association of persons for the purpose of 
combining their expertise, property, capital, efforts, skill and knowledge in an 
activity for the execution of a contract. 



Limpopo Department of Agriculture & Rural Development 
A 3-Year Framework Agreement for the Development and Maintenance of Irrigation Projects and Schemes for the Limpopo 
Department of Agriculture and Rural Development TENDER NO. ACDP 23/16 
____________________________________________________________________________________________________________________ 
 

     
Tender T67 of T82    T2.2 
Part T2: Returnable Schedules  Returnable Schedules to be Completed by Tenderer 

      SBD 6.1 
 
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 

2022 
 

This preference form must form part of all tenders invited.  It contains general information and serves as a claim 
form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL 
PROCUREMENT REGULATIONS, 2022 

 
 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 
included). 
 

1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

a) The applicable preference point system for this tender is the 90/10 preference point system. 
 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 

awarded for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 90 

SPECIFIC GOALS 10 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim 
points for specific goals with the tender, will be interpreted to mean that preference points for specific goals 
are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any 
time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ 
of state. 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation to 
provide goods or services through price quotations, competitive tendering process or any other method 
envisaged in legislation.  

(b) “price” means an amount of money tendered for goods or services and includes all 
applicable taxes less all unconditional discounts.  
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(c) “Rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 
invitation, and includes all applicable taxes.  

(d) “tender for income-generating contracts” means a written offer in the form determined by an 
organ of state in response to an invitation for the origination of income-generating contracts through 
any method envisaged in legislation that will result in a legal agreement between the organ of state 
and a third party that produces revenue for the organ of state, and includes, but is not limited to, 
leasing and disposal of assets and concession contracts, excluding direct sales and disposal of 
assets through public auctions; and  

(e) “The Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 90 points is allocated for price on the following basis: 
 
   90/10  
 

  𝑷𝒔 = 𝟗𝟎ቀ𝟏 −
𝑷𝒕ି𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
ቁ 

 Where: 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT 
 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 90 points is allocated for price on the following basis:  

 
                            90/10  
 

  𝑷𝒔 = 𝟗𝟎ቀ𝟏 +
𝑷𝒕ି𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
ቁ 

  

 Where: 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference 
points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer 
will be allocated points based on the goals stated in table 1 below as may be supported by proof/ 
documentation stated in the conditions of this tender:  
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4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is 
unclear whether the 90/10 preference point system applies, an organ of state must, in the tender documents, 
stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 90/10 preference 
point system will apply and that the highest acceptable tender will be used to determine 
the applicable preference point system; or 
  

(b) any other invitation for tender, that either the 90/10 preference point system will apply and 
that the lowest acceptable tender will be used to determine the applicable preference 
point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 preference 
point system.  

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where the 90/10 preference point system is applicable, corresponding points must 
also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)   

The specific goals 
allocated points in terms 
of this tender 

Number of 
points 

allocated 

(90/10 system) 

(To be 
completed by 
the organ of 

state) 

 

Number of 
points 

claimed 

(90/10 
system) 

(To be 
completed by 
the tenderer) 

Black People 
ownership>51% 

7  

Women ownership>51% 1  

People with Disability 
ownership>51% 

1  

Youth ownership>51%  1   

Total 10  
 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 
 One-person business/sole propriety 
 Close corporation 
 Public Company 
 Personal Liability Company 
 (Pty) Limited  
 Non-Profit Company 
 State Owned Company 
[TICK APPLICABLE BOX] 
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4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points 

claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the 

preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 
4.2, the contractor may be required to furnish documentary proof to the satisfaction of the organ of 
state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of 
contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having 
to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the 
shareholders and directors who acted on a fraudulent basis, be restricted from 
obtaining business from any organ of state for a period not exceeding 10 years, after 
the audi alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 

 

 

 

 
 
 
 
 
 
 
 
  

 
 

………………………………………. 
SIGNATURE(S) OF TENDERER(S) 

 
 
SURNAME AND NAME:  ………………………………………………………. 
 

DATE:   ……………………………………………………… 

 

ADDRESS:  ……………………………………………………… 

    

   ……………………………………………………… 

 

  ……………………………………………………… 
 
 
  ……………………………………………………… 
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R.   EXECUTION PROGRAMME / PROGRAM OF WORKS 
 
 

The Tenderer shall detail below or attach a preliminary programme reflecting the proposed sequence and 
tempo of execution of the various activities comprising the Work for this Contract. The programme shall 
be in accordance with the information supplied in the Contract, requirements of the Project Specifications 
and with all other aspects of his Tender. 
 
The Execution Programme must be based on the completion time as specified in the Contract Data.  The 
activities identified and filled in below, are specifically to be carried forward to Schedule T, the contractor’s 
Method Statement. 
 
PLEASE NOTE: the cash flow projections from the Contractor (to be submitted before commencement of 
the execution of the Contract) must be in accordance with this execution plan in order to ensure proper 
Cash flow management by the Department and to minimise delayed payments. 
 

 

PROGRAMME 

ACTIVITY MONTHS 
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S.   DETAILED METHOD STATEMENT 
 

[The adjudication of the responsiveness of a bid also relies on the extent to which a tenderer can prove an 
understanding of the scope of works.  The tenderer should describe below the methods and procedures 
he will employ to successfully complete the various activities as identified for the foregoing Schedule S, 
the Execution Programme] 

 
 

ACTIVITY DESCRIPTION 
 

……………………………… 
 

 
……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

 
[Add more pages as required] 
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T:   CONTRACTOR'S HEALTH AND SAFETY DECLARATION 
 
In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations" hereafter), 
a Contractor may only be appointed to perform construction Work if the Employer is satisfied that the Contractor has 
the necessary competencies and resources to carry out the Work safely in accordance with the Occupational Health 
and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2014.  
 
To that effect a person duly authorised by the Tenderer must complete and sign the declaration hereafter in detail.  
 
Declaration by Tenderer 
 
1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health and 

Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 
1993), and the OHSA 1993 Construction Regulations 2014. 

 
2. I hereby declare that my Company has the competence and the necessary resources to safely carry out the 

construction Work under this Contract in compliance with the Construction Regulations and the Employer's 
Health and Safety Specifications. 

 
3. I propose to achieve compliance with the Regulations by one of the following: 

 (a) From my own competent resources as detailed in 4(a) hereafter: ...........  *Yes / No  

 (b) From my own resources still to be appointed or trained until competency is  
  achieved, as detailed in 4(b) hereafter: ............................................  *Yes / No  

 (c) From outside sources by appointment of competent specialist Subcontractors  
  as detailed in 4(c) hereafter:  .....................................................................  *Yes / No 
 

 (* = delete whatever is not applicable) 
 
4. Details of resources I propose: 
 

(Note: Competent resources shall include safety personnel such as a construction supervisor and 
Construction Safety Officer as defined in Regulation 6, and Competent Persons as defined in Regulations 7, 
8, 10, 11, 12, 14, 15, 18, 21(1), 22, 26 and 27, as applicable to this Contract)  

 
(a) Details of the competent and qualified key persons from my Company's own resources, who will form part of 

the Contract team: 
 

NAMES OF COMPETENT 
PERSONS 

POSITIONS TO BE FILLED BY COMPETENT 
PERSONS 
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(b) Details of training of persons from my Company's own resources (or to be hired) who still have to be trained 

to achieve the necessary competency: 
 

(i) By whom will training be provided?  ...................................................................................  

(ii) When will training be undertaken?  ....................................................................................  

(iii) List the positions to be filled by persons to be trained or hired:  ........................................  

   ............................................................................................................................................  

   ............................................................................................................................................  

   ............................................................................................................................................  
 

(c)  Details of competent resources to be appointed as Subcontractors if Competent Persons cannot be supplied 
from own Company: 

 Name of proposed Subcontractor:  .................................................................................................  

Qualifications or details of competency of the Subcontractor:  .......................................................  

 .........................................................................................................................................................  

 .........................................................................................................................................................  

 .........................................................................................................................................................  
 
5. I hereby undertake, if my Tender is accepted, to provide, before commencement of the Works under the 

Contract, a suitable and sufficiently Documented Health and Safety Plan in accordance with Regulation 5(1) 
of the Construction Regulations, which plan shall be subject to approval by the Employer. 

 
6. I confirm that copies of my Company's approved Health and Safety Plan, the Employer's Safety Specifications 

as well as the OHSA 1993 Construction Regulations 2014 will be provided on Site and will at all times be 
available for inspection by the Contractor's personnel, the Employer's personnel, the Engineer, visitors, and 
Officials and Inspectors of the Department of Labour.  

 
7. I hereby confirm that adequate provision has been made in my Tendered rates and prices in the Schedule of 

Quantities to cover the cost of all resources, actions, training and all health and safety measures envisaged in 
the OHSA 1993 Construction Regulations 2014, and that I will be liable for any penalties that may be applied 
by the Employer in terms of the said Regulations (Regulation 30) for failure on the Contractor's part to comply 
with the Provisions of the Act and the Regulations. 

 
8. I agree that my failure to complete and execute this declaration to the satisfaction of the Employer will mean 

that I am unable to comply with the requirements of the OHSA 1993 Construction Regulations 2014, and 
accept that my Tender will be prejudiced and may be rejected at the discretion of the Employer. 

 
 
 
 
 
 
 
 
SIGNATURE: ..................................................................   DATE: .....……..................... 
(of person authorised to sign on behalf of the Tenderer) 
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U:   CONTRACTOR'S SAFETY PLAN 
 
 
[The Contractor shall submit the Contractor's Health and Safety Plan as required in terms of Regulation 5 of 
the Occupational Health and Safety Act 1993 Construction Regulations 2014, and referred to in T2.1, before 
commencement of the Works.] 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Limpopo Department of Agriculture & Rural Development 
A 3-Year Framework Agreement for the Development and Maintenance of Irrigation Projects and Schemes for the Limpopo 
Department of Agriculture and Rural Development TENDER NO. ACDP 23/16 
____________________________________________________________________________________________________________________ 
 

     
Tender T76 of T82    T2.2 
Part T2: Returnable Schedules  Returnable Schedules to be Completed by Tenderer 

V.  PRO FORMA NOTIFICATION FORM IN TERMS OF THE OCCUPATIONAL HEALTH AND 
SAFETY ACT 1993, CONSTRUCTION REGULATIONS 2003 

 

 [This form must be completed and forwarded, prior to commencement of Work on Site, by all Contractors 
that qualify in terms of Regulation 3 of the Construction Regulations 2003, to the Office of the Department 
of Labour]  
 

1. (a) Name and postal address of Contractor:…………………………………………………………... 

  ..................................................................................................................................................  

 (b) Name of Contractor’s contact person:  .....................................................................................  

   Telephone number: .................................................................................................................. 

2. Contractor’s Workman’s compensation registration number:  .........................................................  

3. (a)   Name and postal address of Client:   .......................................................................................  

  ..................................................................................................................................................  

  ..................................................................................................................................................  

 (b)  Name of Client’s contact person or Agent: ...............................................................................  

   Telephone number ...................................................................................................................  

4. (a)   Name and postal address of designer(s) for the Project:  ........................................................  

 ..................................................................................................................................................  

 (b)  Name of Designer's contact person:  ......................................................................................  

   Telephone number ...................................................................................................................  

5. Name of Contractor’s Construction Supervisor on Site appointed in terms of  

Regulation 6(1): ............................................................ Telephone number: ................................... 

6. Name/s of Contractor’s sub-ordinate supervisors on Site appointed in terms of Regulation 6(2). 

 …… ..........................................................................................................................................  

7. Exact physical address of the construction Site or Site Office: .......................................................  

  ..................................................................................................................................................  

8. Nature of the construction Work:  ....................................................................................................  

 ………….. .................................................................................................................................  

9. Expected Commencement Date:  ....................................................................................................  

10. Expected Completion Date:  ............................................................................................................  

11. Estimated maximum number of persons on the construction Site:  ................................................  

12. Planned number of Subcontractors on the construction Site accountable to Contractor:  ..............  

13. Name(s) of Subcontractors already chosen:  ..................................................................................  

   ..................................................................................................................................................  

  ..................................................................................................................................................  

 ………………………………………………………………………………………………………….. 

 ………………………………………………………………………………………………………….. 

 

SIGNED BY: 

CONTRACTOR: ..............................……………….................. DATE: ............................................... 

 

CLIENT: .............................................................……………… DATE: ............................................... 
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W.  MONTHLY LABOUR REPORT 

 
 
MONTHLY LABOUR REPORT FOR CERTIFICATE OF PAYMENT NO. ………………………… 
 
JOBS CREATED………………………..                      
 
AS PER BUSINESS PLAN  
 

A B C D E F G H I J 
Category Number 

of 
persons 
employed 
in 
category 

Rate 
(R/d) 

Local 
P-days 

Non-
local P-
Days 

Total P-
days 
(D+E) 

Amount 
expended 
on labour 
(C x F) 

P-days 
by 
women 

P-days 
by 
youth 

P-days 
by 
disabled 

Clerical          
Managerial          
Supervisory          
Skilled          
Semi-
skilled 

         

Unskilled          
All 
operations 

         

 
 
ACTUAL TO DATE 
 

A B C D E F G H I J 
Category Number 

of 
persons 
employed 
in 
category 

Rate 
(R/d) 

Local 
P-days 

Non-
local P-
Days 

Total P-
days 
(D+E) 

Amount 
expended 
on labour 
(C x F) 

P-days 
by 
women 

P-days 
by 
youth 

P-days 
by 
disabled 

Clerical          
Managerial          
Supervisory          
Skilled          
Semi-
skilled 

         

Unskilled          
All 
operations 

         

 

 
SUMMARY 
 
Planned person-days target     
Tendered construction period (months):       
Overall person-days target per month:     
Months represented by this report:    
Person-day target for this month:     
Achieved person-days to date:     
Person-days ahead/behind target:     
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X:  BIDDER’S DETAILED EXPERIENCE – REFERENCE SHEET 
 

BIDDER’S DETAILED EXPERIENCE – REFERENCE SHEET 
The following are to be completed by the Client or Principal Agent / Consultant and is to be supported in each case by a letter of award and 
the works completion certificate. Both client and Pricipal Agent must stamp the documents, failure to obtain both stamp will result in no 
allocation of points. 

Project Name and scope of work: 
 
 

 

Scope of work : ……………………………………………………………………………………………………………………………….. 

Contract duration: ……………………………………………………………………………………………………………………………. 

Actual Contract Duration: ……………………………………………………………………………………………………………………. 

 
 

Name of Institution/company 
/place where contract was 

undertaken/ Client 

Principal Agent/ 
Consultant 

Value of contract  Contract Duration (in 
days, weeks, months, 

years) 

Actual Contract 
Duration (in days, 

weeks, months, years) 

     

 
 
To be filled by Principal Agent 

Description/Perfomance Very 
Poor (1) 

Poor 
(2) 

Fair 
(3) 

Good 
(4) 

Excellent 
(5) 

Quality of office administration      
Quality of Site Management      
Competence Foreman      
Co-operation during contract      
Quality of workmanship      
Quality of materials      
Programme management      
Rectification of condemned work      
Tidiness of site      
Adequacy of equipment      
Adequacy of labour force      
Procurement of material      
Labour relations      

 
 

Any other additional remarks considered necessary to assist in evaluation of the contractor? 
 

…………………………………………………………………………………………………………………………………….. 
 

…………………………………………………………………………………………………………………………………….. 
 

 
Client/Principal Agent/consultant Firm……………………………………………………………. 

Telephone ……………………………………………………………… 

Client/Principal Agent/consultant Signature …………………………………………………….. 

Date ……………………………. 

 

   
    STAMP 
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BIDDER’S DETAILED EXPERIENCE – REFERENCE SHEET 

 
The following are to be completed by the Client or Principal Agent / Consultant and is to be supported in each case by a letter of award and 
the works completion certificate. Both client and Pricipal Agent must stamp the documents, failure to obtain both stamp will result in no 
allocation of points. 

Project Name and scope of work: 
 
 

 

Scope of work : ……………………………………………………………………………………………………………………………….. 

Contract duration: ……………………………………………………………………………………………………………………………. 

Actual Contract Duration: ……………………………………………………………………………………………………………………. 

 
 

Name of Institution/company 
/place where contract was 

undertaken/ Client 

Principal Agent/ 
Consultant 

Value of contract  Contract Duration (in 
days, weeks, months, 

years) 

Actual Contract 
Duration (in days, 

weeks, months, years) 

     

 
 
To be filled by Principal Agent 

Description/Perfomance Very 
Poor (1) 

Poor 
(2) 

Fair 
(3) 

Good 
(4) 

Excellent 
(5) 

Quality of office administration      
Quality of Site Management      
Competence Foreman      
Co-operation during contract      
Quality of workmanship      
Quality of materials      
Programme management      
Rectification of condemned work      
Tidiness of site      
Adequacy of equipment      
Adequacy of labour force      
Procurement of material      
Labour relations      

 
 

Any other additional remarks considered necessary to assist in evaluation of the contractor? 
 

…………………………………………………………………………………………………………………………………….. 
 

…………………………………………………………………………………………………………………………………….. 
 

 
Client/Principal Agent/consultant Firm……………………………………………………………. 

Telephone ……………………………………………………………… 

Client/Principal Agent/consultant Signature …………………………………………………….. 

Date ……………………………. 

 
 

   
    STAMP 
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BIDDER’S DETAILED EXPERIENCE – REFERENCE SHEET 
 

The following are to be completed by the Client or Principal Agent / Consultant and is to be supported in each case by a letter of award and 
the works completion certificate. Both client and Pricipal Agent must stamp the documents, failure to obtain both stamp will result in no 
allocation of points. 

Project Name and scope of work: 
 
 

 

Scope of work : ……………………………………………………………………………………………………………………………….. 

Contract duration: ……………………………………………………………………………………………………………………………. 

Actual Contract Duration: ……………………………………………………………………………………………………………………. 

 
 

Name of Institution/company 
/place where contract was 

undertaken/ Client 

Principal Agent/ 
Consultant 

Value of contract  Contract Duration (in 
days, weeks, months, 

years) 

Actual Contract 
Duration (in days, 

weeks, months, years) 

     

 
 
To be filled by Principal Agent 

Description/Perfomance Very 
Poor (1) 

Poor 
(2) 

Fair 
(3) 

Good 
(4) 

Excellent 
(5) 

Quality of office administration      
Quality of Site Management      
Competence Foreman      
Co-operation during contract      
Quality of workmanship      
Quality of materials      
Programme management      
Rectification of condemned work      
Tidiness of site      
Adequacy of equipment      
Adequacy of labour force      
Procurement of material      
Labour relations      

 
 

Any other additional remarks considered necessary to assist in evaluation of the contractor? 
 

…………………………………………………………………………………………………………………………………….. 
 

…………………………………………………………………………………………………………………………………….. 
 

 
Client/Principal Agent/consultant Firm……………………………………………………………. 

Telephone ……………………………………………………………… 

Client/Principal Agent/consultant Signature …………………………………………………….. 

Date ……………………………. 

 
 
 

   
    STAMP 
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BIDDER’S DETAILED EXPERIENCE – REFERENCE SHEET 
 

The following are to be completed by the Client or Principal Agent / Consultant and is to be supported in each case by a letter of award and 
the works completion certificate. Both client and Pricipal Agent must stamp the documents, failure to obtain both stamp will result in no 
allocation of points. 

Project Name and scope of work: 
 
 

 

Scope of work : ……………………………………………………………………………………………………………………………….. 

Contract duration: ……………………………………………………………………………………………………………………………. 

Actual Contract Duration: ……………………………………………………………………………………………………………………. 

 
 

Name of Institution/company 
/place where contract was 

undertaken/ Client 

Principal Agent/ 
Consultant 

Value of contract  Contract Duration (in 
days, weeks, months, 

years) 

Actual Contract 
Duration (in days, 

weeks, months, years) 

     

 
 
To be filled by Principal Agent 

Description/Perfomance Very 
Poor (1) 

Poor 
(2) 

Fair 
(3) 

Good 
(4) 

Excellent 
(5) 

Quality of office administration      
Quality of Site Management      
Competence Foreman      
Co-operation during contract      
Quality of workmanship      
Quality of materials      
Programme management      
Rectification of condemned work      
Tidiness of site      
Adequacy of equipment      
Adequacy of labour force      
Procurement of material      
Labour relations      

 
 

Any other additional remarks considered necessary to assist in evaluation of the contractor? 
 

…………………………………………………………………………………………………………………………………….. 
 

…………………………………………………………………………………………………………………………………….. 
 

 
Client/Principal Agent/consultant Firm……………………………………………………………. 

Telephone ……………………………………………………………… 

Client/Principal Agent/consultant Signature …………………………………………………….. 

Date ……………………………. 

 
 

BIDDER’S DETAILED EXPERIENCE – REFERENCE SHEET 

   
    STAMP 
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The following are to be completed by the Client or Principal Agent / Consultant and is to be supported in each case by a letter of award and 
the works completion certificate. Both client and Pricipal Agent must stamp the documents, failure to obtain both stamp will result in no 
allocation of points. 

Project Name and scope of work: 
 
 

 

Scope of work : ……………………………………………………………………………………………………………………………….. 

Contract duration: ……………………………………………………………………………………………………………………………. 

Actual Contract Duration: ……………………………………………………………………………………………………………………. 

 
 

Name of Institution/company 
/place where contract was 

undertaken/ Client 

Principal Agent/ 
Consultant 

Value of contract  Contract Duration (in 
days, weeks, months, 

years) 

Actual Contract 
Duration (in days, 

weeks, months, years) 

     

 
 
To be filled by Principal Agent 

Description/Perfomance Very 
Poor (1) 

Poor 
(2) 

Fair 
(3) 

Good 
(4) 

Excellent 
(5) 

Quality of office administration      
Quality of Site Management      
Competence Foreman      
Co-operation during contract      
Quality of workmanship      
Quality of materials      
Programme management      
Rectification of condemned work      
Tidiness of site      
Adequacy of equipment      
Adequacy of labour force      
Procurement of material      
Labour relations      

 
 

Any other additional remarks considered necessary to assist in evaluation of the contractor? 
 

…………………………………………………………………………………………………………………………………….. 
 

…………………………………………………………………………………………………………………………………….. 
 

 
Client/Principal Agent/consultant Firm……………………………………………………………. 

Telephone ……………………………………………………………… 

Client/Principal Agent/consultant Signature …………………………………………………….. 

Date ……………………………. 

   
    STAMP 
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THE CONTRACT 
 

 
PART C1:  AGREEMENTS AND CONTRACT DATA 

PART C2:  PRICING DATA 

PART C3:  SCOPE OF WORK 

PART C4:  SITE INFORMATION 
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LIMPOPO DEPARTMENT OF AGRICULTURE & RURAL DEVELOPMENT 

 
 

A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE OF 
IRRIGATION PROJECTS AND SCHEMES FOR THE LIMPOPO DEPARTMENT OF 
AGRICULTURE AND RURAL DEVELOPMENT 
  
 
TABLE OF CONTENTS   

 
PART C1:  AGREEMENTS AND CONTRACT DATA (YELLOW COLOUR) 

C1.1:  FORM OF OFFER AND ACCEPTANCE 

C1.2:  CONTRACT DATA  

C1.2.1:  CONDITIONS OF CONTRACT 

C1.2.2:  PART A: CONTRACT DATA PROVIDED BY THE EMPLOYER 

   PART B: CONTRACT DATA PROVIDED BY THE CONTRACTOR  

C1.3:  FORM OF GUARANTEE 
 
C1.4:  AGREEMENT IN TERMS OF SECTION 37(2) OF THE  

 OCCUPATIONAL HEALTH AND SAFETY ACT No 85 OF 1993 
 
 
PART C2:  PRICING DATA (YELLOW COLOUR) 

C2.1: PRICING INSTRUCTIONS   

C2.2: BILL OF QUANTITIES 

C2.3: PAYMENT DATA 

 
 
PART C3:  SCOPE OF WORK (BLUE COLOUR) 

C3.1:  STANDARD SPECIFICATIONS 

C3.2:  PROJECT SPECIFICATIONS 

C3.3:  PARTICULAR SPECIFICATIONS 
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PART C1:  AGREEMENTS AND CONTRACT DATA  
 

C1.1:  FORM OF OFFER AND ACCEPTANCE 

 

C1.2:  CONTRACT DATA  

C1.2.1: CONDITIONS OF CONTRACT 

C1.2.2: PART A: CONTRACT DATA PROVIDED BY THE EMPLOYER 

PART B: CONTRACT DATA PROVIDED BY THE CONTRACTOR  

 

C1.3:  FORM OF GUARANTEE 

 
C1.4:  AGREEMENT IN TERMS OF SECTION 37(2) OF THE             

OCCUPATIONAL HEALTH AND SAFETY ACT (No 85 OF 1993) 
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LIMPOPO DEPARTMENT OF AGRICULTURE & RURAL DEVELOPMENT 
 

A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE OF 
IRRIGATION PROJECTS AND SCHEMES FOR THE LIMPOPO DEPARTMENT OF 
AGRICULTURE AND RURAL DEVELOPMENT 
 
C1.1 Form of Offer and Acceptance  
  
Offer  
 
The Employer, identified in the Acceptance Signature block, has solicited Offers to enter into a Contract for the 
procurement of: 
 
Contract No ACDP 23/16: A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND 
MAINTENANCE OF IRRIGATION PROJECTS AND SCHEMES FOR THE LIMPOPO DEPARTMENT OF 
AGRICULTURE AND RURAL DEVELOPMENT 
 
 
The Tenderer, identified in the Offer Signature block, has examined the Documents listed in the Tender Data and 
addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of 
Tender. 
 
By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of Offer and 
Acceptance, the Tenderer Offers to perform all of the obligations and liabilities of the Contractor under the Contract 
including compliance with all its Terms and Conditions according to their true intent and meaning for an amount to be 
determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 
………………………………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………Rand (in words); 

 R ……………………………………………………………………………………………………. (in figures)  

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance 
and returning one copy of this Document to the Tenderer before the end of the period of validity stated in the Tender 
Data, whereupon the Tenderer becomes the Party named as the Contractor in the Conditions of Contract identified 
in the Contract Data. 

 

Signature Block: Tenderer 
 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . .      
 
Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Name of organization. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Address of organization . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
. . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Signature of witness . . . . . . .. . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . . 
 
Name of witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
conditions of Contract identified in the Contract Data.  Acceptance of the Tenderer’s Offer shall Form an Agreement 
between the Employer and the Tenderer upon the Terms and Conditions contained in this Agreement and in the 
Contract that is the subject of this Agreement. 
 
The terms of the Contract, are contained in:  
 

Part C1: Agreements and Contract Data, (which includes this Agreement) 
Part C2: Pricing Data 
Part C3: Scope of work. 
Part C4: Site Information and Drawings and Documents or parts thereof, which may be incorporated by 

reference into Parts C1 to C4 above.  
 
Deviations from and amendments to the Documents listed in the Tender Data and any addenda thereto as listed in 
the Tender Schedules as well as any changes to the Terms of the Offer agreed by the Tenderer and the Employer 
during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached to and Forming 
part of this Agreement.  No amendments to or deviations from said Documents are valid unless contained in this 
schedule. 
 
The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the Schedule of 
Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) for delivery of any 
Bonds, Guarantees, proof of Insurance and any other Documentation to be provided in terms of the Conditions of 
Contract Identified in the Contract Data. Failure to fulfil any of these Obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed original copy of this Document, including the Schedule of Deviations (if any).  Unless 
the Tenderer (now Contractor) within five working days of the date of such receipt notifies the Employer in writing of 
any reason why he cannot accept the Contents of this Agreement, this Agreement shall constitute a binding Contract 
between the Parties. 
 

 

Signature Block: Employer 
 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . .      
 
Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
for the Employer          Limpopo Department of Agriculture and Rural Development 
                                       
                                        
 
 
Signature of witness . . . . . . .. . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . . 
 
Name of witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly Authorised Representatives signing this Agreement, the Employer and the Tenderer agree to and accept 
the foregoing Schedule of Deviations as the only deviations from and amendments to the Documents listed in the 
Tender Data and addenda thereto as listed in the Tender Schedules, as well as any confirmation, clarification or 
changes to the terms of the Offer agreed by the Tenderer and the Employer during this process of Offer and 
Acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the Tender Documents and the receipt by the Tenderer of a completed signed copy of this 
Agreement shall have any meaning or effect in the Contract between the parties arising from this Agreement. 
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For the Tenderer: 
 
 
Signature(s)  ______________________  ______________________ 
 
Name(s)  ______________________  ______________________ 
 
Capacity   ______________________  ______________________ 
 
 
 
   ______________________________________________________ 
   (Name and address of organisation) 
 
 
Name & 
Signature of 
Witness  ______________________   Date ______________________ 
 
 
 
 
 
For the Employer: 
 
Signature(s)  ______________________  ______________________ 
 
Name(s)  ______________________  ______________________ 
 
Capacity   ______________________  ______________________ 
 
 
 
   ______________________________________________________ 
   (Name and address of organisation) 
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LIMPOPO DEPARTMENT OF AGRICULTURE & RURAL DEVELOPMENT 

 
 

A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE 
OF IRRIGATION PROJECTS AND SCHEMES FOR THE LIMPOPO DEPARTMENT OF 
AGRICULTURE AND RURAL DEVELOPMENT 
 
C1.2 CONTRACT DATA     

 
Section 1.01 The General Conditions of Contract for Construction Works (2010) published by the South African 
Institution of Civil Engineering, is applicable to this Contract. Copies of these Conditions of Contract may be 
obtained from the South African Institution of Civil Engineering (Tel: 011-805 5947). 
 
The General Conditions of Contract for Construction Works make several references to the Contract Data for 
Specific Data, which together with these Conditions collectively describe the risks, liabilities and obligations of the 
Contracting parties and the procedures for the administration of the Contract. The Contract Data shall have 
precedence in the interpretation of any ambiguity or inconsistency between it and the General Conditions of 
Contract. 
 
Each item of Data given below is cross-referenced to the clause in the General Conditions of Contract for 
Construction Works to which it mainly applies. 
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LIMPOPO DEPARTMENT OF AGRICULTURE & RURAL DEVELOPMENT 

 

A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE 
OF IRRIGATION PROJECTS AND SCHEMES FOR THE LIMPOPO DEPARTMENT OF 

AGRICULTURE AND RURAL DEVELOPMENT 
 
 
 
 

C1.2.1:  CONDITIONS OF CONTRACT 

 
GENERAL CONDITIONS OF CONTRACT 

 

SPECIAL CONDITIONS OF CONTRACT  

  

1. GENERAL 

 

2. AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT / DATA PROVIDED BY THE 
EMPLOYER 

 

3. TRANSFER OF RIGHTS   
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C1.2.1 CONDITIONS OF CONTRACT 
 
GENERAL CONDITIONS OF CONTRACT  
 
This Contract will be based on the “General Conditions of Contract for Construction Works - 1st Edition 2010", 
issued by the South African Institution of Civil Engineering (Short title: “General Conditions of Contract 2010") 
and can be obtained from: 
 
SAICE 
Waterfall Park 
Howick Gardens 
Vorna Valley Half way House 
Becker Street 
MIDRAND 
1685 
Gauteng Province 
Tel:  (011) 805-5947/8 
Fax:  (011) 805-5971. 
 
It is agreed that the only variations from the General Conditions of Contract 2010 are those set out hereafter under 
“Special Conditions of Contract”. 
 
SPECIAL CONDITIONS OF CONTRACT 
 
1. GENERAL 
 

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions 
shall amplify, modify or supersede, as the case may be, the General Conditions of Contract 2010 to the 
extent specified below, and shall take precedence and shall govern. 

 
The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the number 
of the applicable clause or sub clause in the General Conditions of Conditions 2010, and the applicable 
heading, or (where a new special condition that has no relation to the existing clauses is introduced) by a 
number that follows after the last clause number in the General Conditions, and an appropriate heading. 

 
2. FOR CONTRACT ABOVE R3M (THREE MILLION RAND), THE FOLLOWING SPECIAL CONDITIONS 

APPLY 
 

(a) (i) All bidders from outside the province must enter into a Consortium or Joint Venture with 
local SMMEs or suppliers. 

(ii) Preference must be given to local bidders entering into Joint Ventures with local SMME’s 
or suppliers. 

(iii) The members of consortium or Joint venture, formed in response to preferential 
procurement conditions, must share in the control and management of such consortium. 

(iv) The percentage of the contract value managed or executed by the local partner must not 
be less than 40% of the project value. 

(v) All white owned bidders must enter into join venture with black owned local contractor and 
percentage of management and control for equity owned by black must not be less than 
25% in the venture arrangement. 

 
(b) The AO/AA may, after consulting the departmental or public entities demand management unit, in 

the bid documentation, exempt bidders from complying with the provisions of clause (a), if there 
are no SMME’s or suppliers in Limpopo with the skills or knowledge required to execute the 
project. 

(c) In the case of construction works, applicable to the construction industry; 
(d) (i)  The Consortium or Joint Venture that benefits from the preference system,  

must within 30 days of receiving notice of the contract, must organize    themselves into 
legal entity or provide with a working agreement between members of the Joint venture or 
consortium. Successful suppliers, both from in and outside the province, must upon 
implementation of the project, establish fully fledged office, branch or plant in the province. 
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The department reserves the right to retain a percentage of contract value to ensure that 
the above condition is complied with. 

(ii) The retained fee must be paid to the supplier or service provider on successfully 
completing the contract and after having complied with the special conditions. 

(iii) Where the supplier or service provider fails to successfully complete the  
contract or comply with any condition, such supplier or service provider will forfeit the 
retained percentage. 

(iv) Notwithstanding the forfeiture of the retained percentage of the contract value, if the failure 
to comply with conditions in clause (i) amounts to breach of the contract, the department or 
public entity may invoke any remedy available to it in law. 

(v) A performance guarantee of 10% is applicable to all contracts above R2 000 000.00 and 
must be obtained from either commercial bank or insurance company prior to award of 
bids. The performance security shall be dominated in the currency of the contract and shall 
be in the form of a bank guarantee or an irrevocable letter of credit issued by a reputable 
bank located in South Africa. The accounting officer reserves the right to cancel the award 
of the bid when the bidder fails to present the required security as stipulated in the special 
conditions. 

(e) In all labour intensive projects, at least 70% of the labourers must be employed from the local 
community where the project will be executed.  

 
 
C1.2.2 PART A:  DATA PROVIDED BY THE EMPLOYER 
 
The following Contract Specific Data are applicable to this Contract. 
 
REFERENCE CONTRACT SPECIFIC DATA BY THE EMPLOYER 
 
Clause 1.1.1.13 The defects liability period is 12 months. 
 
Clause 1.1.1.14 The Works shall be completed within the agreed time frame excluding special non-

working days and the year-end break 
  
Clause 1.1.1.15 Name of Employer: Limpopo Department of Agriculture & Rural Development, 

Polokwane 
 
Clause 1.1.1.26 The pricing strategy is re-measurement Contract. 
 
 
Clause 1.2.1.2 Address of Employer: 
 

Physical:    Postal: 
 

  Limpopo Department of Agriculture  Limpopo Department of Agriculture  
  and Rural Development  and Rural Development 
  67/69 Biccard Street   P Bag X9487 
  Polokwane    Polokwane  
  0699     0700 

 
E-Mail:  
 
Telephone No: (015) 294 3000  Fax No: (015) 294 4535 

 
Clause 1.1.1.16 Name of Engineer: District Engineer (Capricorn; Mopani; Sekhukhune; Vhembe; 

   Waterberg) 
     
Clause 1.2.1.2 Address of Engineer:  Limpopo Department of Agriculture & Rural   

    Development 
 
     District Office (Capricorn; Mopani; Sekhukhune;  

    Vhembe; Waterberg) 
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Clause 1.3.5 Replace the second paragraph of Clause 1.3.5 with the following:  

“Documents submitted by the Contractor may be used by the Engineer and 
the Employer for no other purpose than the following: 
(a) evaluating designs; 
(b) preparing operation and maintenance manuals; 
(c) completing, operating, maintaining, modifying, adjusting, repairing and/or 
extending the Works, plant and equipment.” 
 

Clause 3.1.3 The Engineer shall obtain the specific approval of the Employer before 
executing any of his functions or duties according the following Clauses in the 
General Conditions of Contract:  
 
Clause 6.3 for any expenditure in excess of the Tender Sum plus 10% 
Contingencies. 
 

Clause 4.1.2 The Contractor is responsible for the preparing detail designs, line diagrams, 
shop drawings and operation and maintenance manuals of: 
(a) Temporary works,  
(b) Electrical plant and equipment to be built into the Works,  
(c) Mechanical plant and equipment to be built into the Works, 
(d) Irrigation system and equipment to be installed; and 
(e) All other ancillary works as required for the project. 
 

Clause 4.4.3 Add to clause 4.4.3: 
All subcontractors shall be registered with the CIDB and have respective 
minimum CIDB contractor grading of 4ME for mechanical engineering works, 
and of 4EB or 4EP for Electrical Works. 
 

Clause 4.12.2 Add to Clause 4.12.2: 
“The person as approved of by the Engineer in writing, shall not be replaced 
or removed from Site without the written approval of the Engineer.” 
 

Clause 4.12.3 Add to Clause 4.12.2: 
“The Contractor’s Site Agent shall be on Site at all times when work is being 
performed.” 
 

Clause 5.3.1 The documentation required before commencement with Works execution 
are: 

Health and Safety Plan (Refer to Clause 4.3) 
Initial programme (Refer to Clause 5.6) 
Security (Refer to Clause 6.2) 
Insurance (Refer to Clause 8.6) 

 
Clause 5.3.2 The time to submit the documentation required before commencement with 

Works execution is 14 days. 
 

Clause 5.4.2 The access and possession of the site shall not be exclusive to the Contractor 
but shall be shared with various other activities such as farming, Cattle 
ranching operations, Soil conservation works and Civil and Building 
Construction. 
 
The Contractor shall ensure that neither his operations nor his employees 
shall interfere with or hinder the operations of the Employer or of other 
Contractors and he shall indemnify the Employer against all claims arising 
through default of this requirement 
 

Clause 5.8.1 The non-working days are Sundays. 
 



Limpopo Department of Agriculture & Rural Development 
A 3-Year Framework Agreement for the Development and Maintenance of Irrigation Projects and Schemes for the Limpopo 
Department of Agriculture and Rural Development TENDER NO. ACDP 23/16  
_________________________________________________________________________________________________________________ 
 

     
Contract  C13 of C181 C1.2 
Part C1: Agreement and Contract Data Contract Data 

Clause 5.8.2 Special non-working days are Public Holidays, and 23 days during the annual 
year end break. 
 

Clause 5.9.3 Adequate notice is defined as 28 days. 
 

Clause 5.9.6 Add to Clause 5.9.6: 
“Notwithstanding the requirements above, the Contractor shall provide written 
notice to the Engineer of any outstanding requirements in terms of Clause 
5.9.3 within 3 days of the Contractor becoming aware of any possible delay to 
Practical Completion and/or proven additional costs that might be incurred due 
to the Engineer not complying with the provisions of Clause 5.9.3.” 
 

Clause 5.9.7.1 Add Clause 5.9.7.1: 
“Within 14 days of site handover, the Contractor is required to prepare and 
submit for approval by the Engineer, in triplicate, the following Documents:  
a)   Detail designs, general arrangement drawings and shop drawings of all 

mechanical plant and equipment to be built into the permanent Works, 
showing all details, including interfaces with existing and proposed new 
structures; 

b)   Detail designs, line diagrams, and shop drawings of all electrical plant and 
equipment, showing all details, including interfaces with existing and 
proposed new structures; and 

c)   Method statements and design information of temporary works. 
 
Within 14 days of a request by the Engineer, the Contractor is required to 
prepare and submit for approval by the Engineer, in triplicate, any further 
relevant document that the Engineer may require.”” 
 

Clause 5.9.7.2 Add Clause 5.9.7.2: 
“At least 14 days before the programmed date of Practical Completion, the 
Contractor is required to submit for approval by the Engineer, in triplicate, the 
following Documents:  
 
a)   Operation and maintenance manuals of all electrical and mechanical plant 

and equipment built into the Works; 
b)   As-built shop drawings and line diagrams of all and mechanical plant and 

equipment built into the Works. 
 
The Works shall not be considered completed unless all Documents have 
been submitted to the Engineer.” 
 

Clause 5.9.7.3 Add Clause 5.9.7.3: 
“Within 14 days of receipt of a Document from the Contractor, the Engineer 
shall either return one copy thereof to the Contractor with his approval 
endorsed thereon, or he shall notify the Contractor giving reasons for his 
disapproval thereof.  Failure by the Engineer to signify his approval or 
disapproval of a Document within 14 days of receipt of such Document, such 
Document shall be deemed to be approved. 
 
Any Document disapproved by the Engineer shall be forthwith modified to 
meet the requirements of the Engineer and shall be resubmitted.   
 
Documents approved by the Engineer, shall not be departed from in any way 
except with written consent of the Engineer.  Approval of Documents by the 
Engineer shall in no way relieve the Contractor of any of his responsibilities.” 
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 Add Clause 5.12.5: 
 
“Extension of Time for Abnormal Rainfall (Option 1) 
 
Extensions of time in respect of clause 42 in respect of abnormal rainfall shall 
be calculated using the following formula for each calendar month or part 
thereof: 

  










X

RnRw
NnNwV  

 Where: 
V = Extension of time in calendar days in respect of the calendar 

month under consideration. 
Nw = Actual number of days during the calendar month on which a 

rainfall of 10 mm or more has been recorded. 
Nn = Average number of days in the relevant calendar month , as 

derived from existing rainfall records, as stated in the Site 
Information, on which a rainfall of 20 mm or more has been 
recorded for the calendar month. 

Rw = Actual average rainfall in mm recorded for the calendar month 
under consideration. 

Rn = Average rainfall in mm for the calendar month as derived from 
existing rainfall records as stated in the Site Information. 

X = 20, unless otherwise provided in the project specifications. 
Y = 10, unless otherwise provided in the project specifications. 
 

 If V is negative and its absolute value exceeds Nn, then V shall be taken as 
equal to minus Nn. 
 
The total extension of time shall be the algebraic sum of all monthly totals for 
the period under consideration, but if the total is negative the time for 
completion shall not be reduced due to subnormal rainfall. 
 
Extensions of time for part of a month shall be calculated using pro rata values 
of Nn and Rn. 
 
This formula does not take account flood damage which could cause further or 
concurrent delays and will be treated separately as far as extension of time is 
concerned. 
 
The factor (Nw – Nn) shall be considered to represent a fair allowance for 
variations from the average in the number of days during which rainfall 
exceeds 10 mm. The factor (Rw-Rn) shall be considered to represent a fair 
allowance for variations from the average in the number of days during which 
the rainfall did not exceed 10 mm but wet conditions prevented or disrupted 
work. 
 
For the purpose of applying the formula, accurate rain gauging shall be taken 
at a suitable point on the Site and the Contractor shall at his own expense, 
take all necessary precautions to ensure that rain gauges cannot be interfered 
with by unauthorized persons. 
 

Clause 5.13.1 The penalty for failing to complete the works is 0.05% of the Total Tender 
Sum per Calendar Day. 
 

Clause 5.16.3 The latent defect period is 5 years. 
 



Limpopo Department of Agriculture & Rural Development 
A 3-Year Framework Agreement for the Development and Maintenance of Irrigation Projects and Schemes for the Limpopo 
Department of Agriculture and Rural Development TENDER NO. ACDP 23/16  
_________________________________________________________________________________________________________________ 
 

     
Contract  C15 of C181 C1.2 
Part C1: Agreement and Contract Data Contract Data 

Clause 5.17 Add Clause 5.17: 
“Reporting 
The Contractor shall provide a monthly progress report for the Works showing, 
as a minimum, the following information to a format acceptable by the 
Employer: 
 

Clause 5.17.1 Detail of supervisory staff and the number of categorized classes of 
labour employed each day for the said period by the Contractor for 
execution of the Contract.   

Clause 5.17.2 A detailed inventory of Plant kept on Site, full particulars given for 
each day of the month.  Distinction shall be made between owned and 
hired Plant as well as Plant in working order and Plant out of order.  
Such inventory shall be submitted by the seventh day of the month 
following the month to be reported. 

Clause 5.17.3 A Health and Safety report, including detailed report on complacence 
with regulations and of any safety incidents and “near misses”. 

Clause 5.17.4 Progress of each portion of the Works. 
Clause 5.17.5 All other relevant information.” 

 
Clause 6.5.1.2.3 The percentage allowance to cover overhead charges is 15% 

 
Clause 6.2.3 Replace Clause 6.2.3 with the following: 

“If the Contractor has selected a performance guarantee as security, such 
performance guarantee shall be issued by a registered Commercial Bank or 
Insurance Company registered in terms of the Short-term Insurance Act (Act 
53 of 1998).  The Contractor shall ensure that such performance guarantee 
remains valid and enforceable until the Certificate of Completion is issued.  
The performance guarantee shall specify an expiry date not less than 84 days 
after the Due Completion Date, and if the Contractor has not become entitled 
to receive the Certificate of Completion of the Works by the date 28 days prior 
to the expiry date of the performance guarantee, the Contractor shall extend 
the validity of the performance guarantee until such time that the Works have 
been completed.” 
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Clause 6.8.2 Contract Price Adjustment will be allowed for this Contract. 
 
The tendered rates will be adjusted annually as follows: 
• All rates which are based on current market prices with a tendered 
 mark-up will remain unchanged for the duration of the contract. 
• All other rates will be adjusted annually as follows: 
• The rates will be adjusted annually by a calculated factor, every 12 
 calendar months, starting 12 months from the end of the month in 
 which the tender was awarded. 
• The formula is as follows 
 

 
 
Where:  
 X = Fixed 10% (0,10) of the original bid price. Are portion of the bid price 
 remains firm, it is not subject to any price escalations.  

a = Factor of the bid price for Labour  

b = Factor of the bid price for Contractors Equipment  

c = Factor of the bid price for Material  

 d = Factor of the bid price for Fuel  

 The total of the various factors “a”, “b”, “c”, “d” must add up to 100%  

“Lt", “Pt” , “Mt” & “Ft” =  Index figure obtained from a Statistic South Africa 
    and published by SAFCEC from time to time (As 
    defined in C1.2.3 – Clause 6.8.2)  
“Lo”, "Po” “Mo”, “Fo” = Index figures at time of bidding  

 
The following index/indices must be used to calculate your bid price: (As per C1.2.3 
Contract data: THE INDICES WILL BE BASED DATE ON AT TIME OF TENDER - 
CLAUSE 6.8.2)  

  
The base month used for the calculation will be 30 days before the closing date of the 
bid.   
 

FACTORS 
(“a”, “b”, “c” & “d”.) 

PERCENTAGE OF 
BID PRICE 

a  
b  
c  
d  

TOTAL 1 
 
 

Clause 6.8.3 Price adjustments for variations in the costs of special materials are allowed. 
 

Clause 6.10.1.5 
 
 
Clause 6.11.1.3 
 

The percentage advance on materials not yet built into the Permanent Works 
is 80% 
 
Replace the wording:” greater than 15 percent” with “greater than 20 percent”. 
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Clause 7.2.2 Add Clauses 7.2.2 to 7.2.7: 
“The Engineer shall be entitled at all times to have access to any premises 
where work is being carried out or where plant or equipment is being 
manufactured, for the purpose of inspecting and observing the carrying out of 
tests on such plant and equipment.  If plant or equipment is being 
manufactures on other premises, the Contractor shall obtain permission for 
the Engineer to carry out such inspection and observations on those 
premises. 
 

Clause 7.2.3 The Contractor shall carry out such off-site tests he considered necessary or 
as the Engineer instructs before delivering to the site the plant or equipment to 
which the off-site tests relate.  Whenever the Contractor is ready to carry out 
any off-site tests on plant or equipment, he shall notify the Engineer at least 
7 days in advance of the place and the time that he intends to carry out such 
test.  The Contractor shall carry out every test at the time and place so 
notified. 
 
 

Clause 7.2.4 As soon as the plant or any appropriate part thereof is, in the opinion of the 
Contractor, substantially complete and ready for testing, the Contractor shall 
propose a programme for demonstrations and testing of plant and 
equipment, commencing no sooner than 7 days after notifying the Engineer.   
 
The Contractor is to ensure that every component is operating satisfactorily 
and the total plant shall be operated for at least one week by the Contractor 
during which time he shall also train the operators in the correct running and 
maintenance of the plant.   
 
The Contractor shall provide all labour, materials, fuels, storage, apparatus, 
facilities, and instruments necessary to carry out such demonstrations or 
tests effectively.  
 
If the Engineer does not attend any demonstration or test, the Contractor 
shall carry out such demonstration or test in the absence of the Engineer 
and certified copies of the test results shall be deemed to be a correct record 
thereof.   
 
 

Clause 7.2.5 The Contractor shall provide the Engineer with three certified copies of all 
test results. 
 

Clause 7.2.6 If, as a result of the inspections, demonstrations or tests, the Engineer 
decides that any plant or equipment is defective or otherwise not in 
accordance with the Contract, the Engineer shall notify the Contractor 
thereof within 3 working day that such plant or equipment is rejected, 
stating the Engineer’s objections with reasons.  The Contractor shall make 
good any such defect or ensure that such plant or equipment fully complies 
with the Contract.  
 
Rejected plant and/or equipment shall again be demonstrated or tested 
under the same terms and conditions.  Any cost incurred due to repeating 
any demonstration and/or testing of plant or equipment shall be recovered 
from the Contractor.” 
 

Clause 7.2.7 The contract will not be deemed to have been completed, and a completion 
certificate shall not be issued until the Engineer is fully satisfied that every 
component of the plant is operating satisfactorily. 
 

Clause 7.5.3 Adequate notice is defined as 3 working days. 
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Clause 6.10.3 The limit of retention money is 10% of the Tender offer, excluding VAT and 
limited to 5% of the Contract amount, excluding Contract Price Adjustment, 
Contingencies and VAT. A Retention Money Guarantee will not be 
permitted. 
 

Clause 8.6.1.1.2 The value of Plant and Materials supplied by the Employer to be included in 
the insurance sum is R 0.00 
 

Clause 8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be 
included in the insurance sum is R 5 000 000.00 
 

Clause 8.6.1.2 A Coupon Policy for Special Risks Insurance issued by the South African 
Special Risks Insurance Association is required. 
 

Clause 8.6.1.3 The limit of indemnity for liability insurance is R 5 000 000.00 for any single 
liability claim. Liability insurance shall include spread of fire risk. 
 

Clause 8.6.1.5 No additional insurances are required. 
 

Clause 10.5.1 This Contract does not allow for dispute resolution by a standing 
Adjudication Board. 
 

Clause 10.5.3 The number of Adjudication Board Members to be appointed is three. 
 

Clause 10.7.1 The determination of disputes shall be by arbitration. 
 

Clause 11.1 
 

Add Clause 11.1: 
 
Payment for the labour-intensive component of the works 
Payment for works identified in the Scope of Work as being labour-intensive 
shall only be made in accordance with the provisions of the Contract if the 
works are constructed strictly in accordance with the provisions of the scope 
of work. Any non-payment for such works shall not relieve the Contractor in 
any way from his obligations either in Contract or in delict. 
 

Clause 11.2 Add Clause 11.2: 
 
Applicable labour laws 
The Ministerial Determination, Special Public Works Programmes, issued in 
terms of the Basic Conditions of Employment Act of 1997 by the Minister of 
Labour in Government Notice No R63 of 25 January 2002, as reproduced 
below, shall apply to work which are undertaken by unskilled or semi-skilled 
workers. 
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 Introduction 
 
(a) This document contains the Standard Terms and Conditions for workers employed in 

elementary occupations on a Special Public Works Programme (SPWP).  These terms 
and Conditions do NOT apply to persons employed in the supervision and 
management of a SPWP. 

(b) In this document – 
(I)   “Department” means any department of State, implementing Agent or 

Contractor; 
(ii) “Employer” means any Municipality, implementing Agency or Contractor that 

hires workers to work in elementary occupations on a SPWP; 
(iii) “worker” means any person working in an elementary occupation on a SPWP.; 
(iv) “elementary occupation” means any occupation involving unskilled or semi-

skilled work; 
(v) “Management” means any person employed by a Municipality or implementing 

Agency to administer or execute an SPWP.; 
(vi) “task” means a fixed quantity of work; 
(vii) “task-based work” means work in which a worker is paid a fixed rate for 

performing a task; 
(viii) “task-rated worker” means a worker paid on the basis of the number of tasks 

completed; 
(ix) “time-rated worker” means a worker paid on the basis of the length of time 

worked. 
 

 Terms of Work 
(a)  Workers on a SPWP are employed on a temporary basis. 
(b) A worker may NOT be employed for longer than 24 months in any five year cycle on a 

SPWP. 
(c) Employment on a SPWP does not qualify as employment as a contributor for the 

purpose of the Unemployment Insurance Act 30 of 1966. 
 

 Normal Hours of Work 
(a) An Employer may not set tasks or hours of work that require a worker to work– 
 (i)  more than forty-five hours in any week 
 (ii)  on more than six days in any week;  and 
 (iii)  for more than nine hours on any day. 
(b) An Employer and worker may agree that a worker will work four days per week.  The 

worker may then work up to ten hours per day. 
(c) A task-rated worker may not work more than a total of 55 hours in any week to 

complete the tasks allocated (based on a 40-hour week) to that worker. 
 

 Meal Breaks 
(a) A worker may not work for more than five hours without taking a meal break of at least 

thirty minutes duration. 
(b) An Employer and worker may agree on longer meal breaks.   
(c) A worker may not work during a meal break.  However, an Employer may require a 

worker to perform duties during a meal break if those duties cannot be left unattended 
and cannot be performed by another worker.  An Employer must take reasonable steps 
to ensure that a worker is relieved of his or her duties during the meal break. 

(d) A worker is not entitled to payment for the period of a meal break.  However, a worker 
who is paid on the basis of time worked must be paid if the worker is required to work 
or to be available for work during the meal break. 

 
 Special Conditions for Security Guards 

(a) A security guard may work up to 55 hours per week and up to eleven hours per day. 
(b) A security guard who works more than ten hours per day must have a meal break of at 

least one hour or two breaks of at least 30 minutes each. 
 

 Daily Rest Period 
Every worker is entitled to a daily rest period of at least eight consecutive hours.  The daily rest 
period is measured from the time the worker ends work on one day until the time the worker 
starts work on the next day. 
 

 Weekly Rest Period 
Every worker must have two days off every week. A worker may only work on their day off to 
perform work which must be done without delay and cannot be performed by workers during 
their ordinary hours of work (“emergency work”). 
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 Work on Sundays and Public Holidays 
(a) A worker may only work on a Sunday or Public holiday to perform emergency or 

security work. 
(b) Work on Sundays is paid at the ordinary rate of pay. 
(c) A task-rated worker who works on a public holiday must be paid – 
 (i) the worker’s daily task rate, if the worker works for less than four hours; 

(ii) double the worker’s daily task rate, if the worker works for more than four hours. 
(d) A time-rated worker who works on a public holiday must be paid – 

(i) the worker’s daily rate of pay, if the worker works for less than four hours on the 
public holiday; 

(ii) double the worker’s daily rate of pay, if the worker works for more than four hours 
on the public holiday. 

 
 Sick Leave 

(a) Only workers who work four or more days per week have the right to claim sick-pay in 
terms of this clause. 

(b) A worker who is unable to work on account of illness or injury is entitled to claim one 
day’s paid sick leave for every full month that the worker has worked in terms of a 
Contract. 

(c) A worker may accumulate a maximum of twelve days’ sick leave in a year. 
(d) Accumulated sick-leave may not be transferred from one Contract to another Contract. 
(e) An Employer must pay a task-rated worker the worker’s daily task rate for a day’s sick 

leave. 
(f) An Employer must pay a time-rated worker the worker’s daily rate of pay for a day’s 

sick leave. 
(g) An Employer must pay a worker sick pay on the worker’s usual payday. 
(h) Before paying sick-pay, an Employer may require a worker to produce a certificate 

stating that the worker was unable to work on account of sickness or injury if the worker 
is – 
(i) absent from work for more than two consecutive days; or 
(ii) absent from work on more than two occasions in any eight-week period. 

(i) A medical certificate must be issued and signed by a Medical Practitioner, a qualified 
Nurse or a Clinic staff member authorised to issue medical certificates indicating the 
duration and reason for incapacity. 

(j) A worker is not entitled to paid sick-leave for a work-related injury or occupational 
disease for which the worker can claim compensation under the Compensation for 
Occupational Injuries and Diseases Act. 

 
 Maternity Leave 

(a) A worker may take up to four consecutive months’ unpaid maternity leave.   
(b) A worker is not entitled to any payment or employment-related benefits during maternity 

leave. 
(c) A worker must give her Employer reasonable notice of when she will start maternity 

leave and when she will return to work. 
(d) A worker is not required to take the full period of maternity leave.  However, a worker 

may not work for four weeks before the expected date of birth of her child or for six 
weeks after the birth of her child, unless a medical practitioner, midwife or qualified 
nurse certifies that she is fit to do so. 

(e) A worker may begin maternity leave – 
 (i)   four weeks before the expected date of birth;  or 
 (ii)   on an earlier date – 

 (1) if a medical Practitioner, Midwife or Certified Nurse certifies that it is 
necessary for the health of the worker or that of her unborn child; or  

  (2) if agreed to between Employer and worker;  or 
(iii) on a later date, if a medical Practitioner, Midwife or Certified nurse has certified 

that the worker is able to continue to work without endangering her health. 
(f) A worker who has a miscarriage during the third trimester of pregnancy or bears a 

stillborn child may take maternity leave for up to six weeks after the miscarriage or 
stillbirth. 

(g) A worker who returns to work after maternity leave has the right to start a new cycle of 
twenty-four months employment, unless the SPWP on which she was employed has 
ended. 

 
 Family responsibility leave 

Workers, who work for at least four days per week, are entitled to three days paid family 
responsibility leave each year in the following circumstances – 
(a)   when the employee’s child is born; 
(b)   when the employee’s child is sick; 
(c)   in the event of a death of – 

(i) the employee’s spouse or life partner; 
(ii) the employee’s parent, adoptive parent, grandparent, child, adopted child, grandchild 

or sibling.  
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 Statement of Conditions 
(a) An Employer must give a worker a statement containing the following details at the start 

of employment  – 
(i)   the Employer’s name and address and the name of the SPWP; 
(ii)   the tasks or job that the worker is to perform; and 
(iii)   the period for which the worker is hired or, if this is not certain, the expected 

duration of the Contract; 
(iv) the worker’s rate of pay and how this is to be calculated; 
(v) the training that the worker will receive during the SPWP. 

(b) An Employer must ensure that these terms are explained in a suitable language to any 
employee who is unable to read the statement. 

(c) An Employer must supply each worker with a copy of these Conditions of employment. 
 Keeping Records 

(a) Every Employer must keep a written record of at least the following – 
 

(i) the worker’s name and position; 
 
(ii) in the case of a task-rated worker, the number of tasks completed by the worker; 
 
(iii) in the case of a time-rated worker, the time worked by the worker; 
 
(iv) payments made to each worker. 
 

(b) The Employer must keep this record for a period of at least three years after the 
completion of the SPWP. 

 
 Payment 

(a) An Employer must pay all wages at least monthly in cash or by cheque or into a bank 
account. 

(b) A task-rated worker will only be paid for tasks that have been completed. 
(c) An Employer must pay a task-rated worker within five weeks of the work being 

completed and the work having been approved by the manager or the Contractor 
having submitted an invoice to the Employer. 

(d) A time-rated worker will be paid at the end of each month. 
 (e) Payment must be made in cash, by cheque or by direct deposit into a bank account 

designated by the worker. 
 (f) Payment in cash or by cheque must take place – 
 (i)   at the workplace or at a place agreed to by the worker; 
 (ii)   during the worker’s working hours or within fifteen minutes of the start or finish of 

work; 
 (iii)   in a sealed envelope which becomes the property of the worker. 
 (g) An Employer must give a worker the following information in writing – 
 (i)   the period for which payment is made; 
 (ii)   the numbers of tasks completed or hours worked; 
 (iii)   the worker’s earnings; 
 (iv)   any money deducted from the payment; 
 (v)   the actual amount paid to the worker. 
 (h) If the worker is paid in cash or by cheque, this information must be recorded on the 

envelope and the worker must acknowledge receipt of payment by signing for it 
 (i) If a worker’s employment is terminated, the Employer must pay all monies owing to that 

worker within one month of the termination of employment. 
 Deductions 

(a) An Employer may not deduct money from a worker’s payment unless the deduction is 
required in terms of a law. 

(b) An Employer must deduct and pay to the SA Revenue Services any income tax that the 
worker is required to pay. 

(c) An Employer who deducts money from a worker’s pay for payment to another person 
must pay the money to that person within the time period and other requirements 
specified in the agreement law, court order or arbitration award concerned. 

 (d) An Employer may not require or allow a worker to – 
 (i) repay any payment except an overpayment previously made by the Employer by 

mistake; 
 (ii) state that the worker received a greater amount of money than the Employer 

actually paid to the worker; or 
 (iii) pay the Employer or any other person for having been employed. 
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 Health and Safety 
 (a) Employers must take all reasonable steps to ensure that the working environment is 

healthy and safe. 
 (b) A worker must  – 

 (i) work in a way that does not endanger his/her health and safety or that of any 
other person; 

 (ii) obey any health and safety instruction; 
 (iii) obey all health and safety rules of the SPWP; 
 (iv) use any personal protective equipment or clothing issued by the Employer; 
 (e) report any accident, near-miss incident or dangerous behaviour by another 

person to their Employer or manager. 
 

 Compensation for Injuries and Diseases  
 (a) It is the responsibility of the Employers (other than a Contractor) to arrange for all 

persons employed on a SPWP to be covered in terms of the Compensation for 
Occupational Injuries and Diseases Act, 130 of 1993. 

 (b) A worker must report any work-related injury or occupational disease to their Employer 
or manager.  

 (c) The Employer must report the accident or disease to the Compensation Commissioner. 
 (d) An Employer must pay a worker who is unable to work because of an injury caused by 

an accident at work 75% of their earnings for up to three months.  The Employer will be 
refunded this amount by the Compensation Commissioner.  This does NOT apply to 
injuries caused by accidents outside the workplace such as road accidents or accidents 
at home. 

 
 Termination 

 (a) The Employer may terminate the employment of a worker for good cause after following 
a fair procedure. 

 (b) A worker will not receive severance pay on termination. 
 (c) A worker is not required to give notice to terminate employment.  However, a worker 

who wishes to resign should advise the Employer in advance to allow the Employer to 
find a replacement. 

 (d) A worker who is absent for more than three consecutive days without informing the 
Employer of an intention to return to work will have terminated the Contract.  However, 
the worker may be re-engaged if a position becomes available for the balance of the 
24-month period. 

 (e) A worker who does not attend required training events, without good reason, will have 
terminated the Contract. However, the worker may be re-engaged if a position 
becomes available for the balance of the 24-month period. 

 
 Certificate of Service 

On termination of employment, a worker is entitled to a certificate stating – 
 (i)   the worker’s full name; 
(ii)   the name and address of the Employer; 
(iii)   the SPWP on which the worker worked; 
(iv)   the work performed by the worker; 
(v)   any training received by the worker as part of the SPWP; 
(vi)   the period for which the worker worked on the SPWP; 
(vii) any other information agreed on by the Employer and worker. 

 
 Reporting 

The Contractor shall report the breakdown of each payment certificate into the broad categories 
of: 

a) Overheads, 
b) Supervision, 
c) Materials, 
d) Plant, and 
e) Labour. 

The Contractor shall further report for each payment certificate the person-days of employment 
as set out in the Pro Forma: Monthly Labour Report. 
In the calculation of person-days, a day shall be taken as 8 hours and no time over and above 8 
hours per day shall be used to contribute to the number of person-days reported. 
 

 Source of Labour 
The Contractor shall source his labour from the local area through the services of an 
appropriate Councillor or Community Liaison Officer or another appointed person who has 
contact with a labour pool in the area. 
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4. TRANSFER OF RIGHTS 
 
The successful tenderer should complete and submit a Transfer of Rights Form to claim for materials on site with 
every progress payment for the project.  No payment for materials on site would be granted if this Document is not 
submitted with the progress payment being considered. 

 
TRANSFER OF RIGHTS 
 
TRANSFER OF RIGHTS AND INDEMNITY (To be completed during construction by successful                                 
Tenderer only) 

Claim for materials on site, Payment Certificate No. ……………… Date: …………………………….. 
 
Contract No: …………………………………. For (Contract title) …………….……………………………… 
 
……………………………………………………………………………………….……………………………… 
 
I, the undersigned (name of signatory) ………………….……………………………...… in my capacity as 
 
………………………………………………. of (name of Contractor) ………………………………………… 
 
duly authorised hereto on behalf of the Contractor hereby transfer, cede and assign all the Contractor’s rights, title 
and interest in and to the materials and goods, for which evidence of bona fide ownership is attached hereto, unto 
and in favour of (name of Employer) ……………………………………………………………………….. insofar as the 
Contractor retains actual control of the materials and goods, the right of ownership thereof passes to the Employer 
by constitutum possessorium. 
 
I herewith indemnify the Employer against any claim to and in respect of said materials by reason of the 
Contractor’s sequestration or liquidation or of any defect in the Contractor’s title to the materials and agree that no 
payment for materials on site will be made by the Employer until such time as I have submitted documentary proof 
of bona fide ownership of the said materials and goods. 
 
This transfer shall become effective upon conclusion of the Contractor receiving payment from the Employer or 
from any other person on behalf of the Employer for the materials and goods as Materials on Site, payment of 
retention money thereon excluded. 
 
I further confirm that I am fully responsible for all materials and goods listed under this Transfer of Rights and that 
they have been insured adequately against all risks and will remain insured until they are built into or used in the 
permanent works and taken over by the Employer. 
 
This certificate of Transfer of Rights applies only to the materials and goods as listed in the following table. 
 

 
 
Signed by: …………………………………………………………………………Date: ………..……..……… 
for and on behalf of the Contractor. 
 
Witnessed by: ……………………………………………………………………. Date: ……………………… 
NOTE: This form, together with the documentary proof of ownership or proof of payment by the Contractor to the supplier, shall 
accompany the Contractor’s claim for payment for materials on site in terms of Clause 49.1.5 of the General Conditions of 
Contract 2010. 

 
Description of Item 

 
Unit 

 
Quantity 

 
Rate 

 
Amount 

 
Supplier 

      
      
      
      
 
Total Value of Materials and goods 
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 C1.2.2: PART B:  DATA PROVIDED BY THE CONTRACTOR 
 
Each item of Data given below is cross-referenced to the clause in the General Conditions of Contract for 
Construction Works to which it mainly applies. 

 
Clause 
 

Data 

1.1.1.9 The Contractor is: 
                                                                                                         
[Enter the Legal name of the Contractor] 
 
…………………………………………………………………………………………………….. 
 
 

1.2.1.2 The address of the Contractor is:: 
 
Telephone:   ...................................  Facsimile:   ...............................................  
 
E-mail :   ..................................................................  
 
Address (Postal) :  ..........................  Address (Physical) :  ..................................  
 
 ........................................................  ....................................................................  
 
 ........................................................  ....................................................................  
 
 ........................................................  ....................................................................  

6.2.1 The security to be provided by the Contractor shall be one of the following: 
Type of Security: 
Value Added tax is excluded from the Contract Sum and 
the value of the Works for calculating the percentages. 

Contractor’s choice:   
Indicate “Yes” or “No” 

Retention of 10% of the value of the Works  
Cash Deposit of 10% of the Contract Sum plus retention 
of 5% of the value of the Works 

 

Performance Guarantee of 10% of the Contract Sum plus 
retention of 5% of the value of the Works 

 

6.8.3 The variation in cost of special materials is : 
Type of Material Unit Base Rate or Price 
 
 ...........................................  

 
 ...........................................  

 
 ...........................................  

 
 ...........................................  

 
 ...........................................  

 
 ...........................................  

 
 ...........................................  

 
 ............................................ 

 
 ...........................................  

Contractor to indicate the type, unit and rate of special material to be listed.  When called 
upon to do so, the Contractor shall substantiate the above rates or prices with acceptable 
documentary evidence.  Contractor to provide any other Special Materials if deemed 
necessary 
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C1.3  FORM OF GUARANTEE - PRO FORMA 
 

Contract No.  
WHEREAS The Limpopo Department of Agriculture & Rural Development (hereinafter referred to as the 
Employer”) entered into, a Contract with: 
 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

(Hereinafter called “the Contactor”) on the . . . . . . . . . day of . . . . . . . . . . . . . . . . . . . . . . . . . . 20. . . . . .   

A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE OF IRRIGATION 
PROJECTS AND SCHEMES FOR THE LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL 
DEVELOPMENT 
 
AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security by way 
of a Guarantee for the due and faithful fulfilment of such Contract by the Contractor; 
 
AND WHEREAS . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . has / have at the  
request of the Contractor, agreed to give such Guarantee; 
 
NOW THEREFORE WE  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . do hereby  
Guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to the Employer under 
renunciation of the benefits of division and execution for the due and faithful performance by the Contractor of all 
the Terms and Conditions of the said Contract, subject to the following Conditions: 
 
1.  The Employer shall, without reference and / or notice to us, have complete liberty of action to act in any 

manner authorized and/or contemplated by the terms of the said Contract, and/or to agree to any 
modifications, variations, alterations, directions or extensions of the completion date of the works under the 
said Contract, and that its rights under this Guarantee shall in no way be prejudiced nor our liability hereunder 
be affected by reason of any steps which the Employer may take under such Contract, or of any modification, 
variation, alterations of the completion date which the Employer may make, give, concede or agree to under 
the said Contract. 

 
2.  This Guarantee shall be limited to the payment of a sum of money. 
 
3.  The Employer shall be entitled, without reference to us, to release any Guarantee held by it, and to give time 

to or compound or make any other arrangement with the Contractor. 
 
4.  This Guarantee shall remain in full force and effect until the issue of the Certificate of Completion in terms of 

the Contract, unless we are advised in writing by the Employer before the issue of the said Certificate of his 
intention to institute claims, and the particulars thereof, in which event this Guarantee shall remain in full force 
and effect until all such claims have been paid or liquidated. 

 
5.  Our total liability hereunder shall not exceed the Guaranteed Sum of: 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  Rand (in words); 

R. . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . .  . . . . (in figures)  

 
6.  The Guarantor reserves the right to withdraw from this Guarantee by depositing the Guaranteed Sum with the 

beneficiary, whereupon our liability hereunder shall cease. 
 
7.  We hereby choose our address for the serving of all notices for all purposes arising here from as 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

  
IN WITNESS WHEREOF this Guarantee has been executed by us at . . . . . . . . . . . . . . . . . . . . . . . . . .  

on this . . . . . . . . . day of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 20 . . . . . . . .  

 
 
Signature . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Duly authorized to sign on behalf of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
 
Address    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
 
                         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
As witnesses: 
 
 
1 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
  
2 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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C1.4: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND 
SAFETY ACT NO 85 OF 1993 

 
 
THIS AGREEMENT is made between The Limpopo Department of Agriculture & Rural Development  
  
(hereinafter called the EMPLOYER of the one part, herein represented by:  

 ..............................  ....................................................................................................................................  

in his capacity as:   .................................................................................................................................... ; 

AND:   ....................  ....................................................................................................................................  

(hereinafter called the CONTRACTOR) of the other part, herein represented by ....................................  

 ..............................  ....................................................................................................................................  

in his capacity as:   ....................................................................................................................................  

duly authorised to sign on behalf of the Contractor. 
 
 
WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an Agreement between 
the CONTRACTOR and the EMPLOYER in respect of 
 
 
CONTRACT NO: ACDP 23/16:  A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND 
MAINTENANCE OF IRRIGATION PROJECTS AND SCHEMES FOR THE LIMPOPO DEPARTMENT OF 
AGRICULTURE AND RURAL DEVELOPMENT 
 
 
 
AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms of the 
provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by OHSA 
Amendment Act No 181/1993 (hereinafter referred to as the ACT); 
 
NOW THEREFORE the parties agree as follows: 

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the 
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms 
thereof. 

 
2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions 

imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed 
certain arrangements and procedures that same shall be observed and adhered to by the CONTRACTOR, 
his officials and employees.  The CONTRACTOR shall bear the onus of acquainting himself/herself/itself 
with such arrangements and procedures. 

 
3. The CONTRACTOR hereby accepts Sole Liability for such due compliance with the relevant duties, 

obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations, and 
the CONTRACTOR expressly absolves the EMPLOYER and the Employer’s CONSULTING ENGINEERS 
from being obliged to comply with any of the aforesaid duties, obligations, prohibitions, arrangements and 
procedures in respect of the work included in the Contract. 

 
4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled, although 

not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has complied with 
his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may include, but shall not 
be limited to, the right to inspect any appropriate site or premises occupied by the CONTRACTOR, or to 
take such steps it may deem necessary to remedy the default of the CONTRACTOR at the cost of the 
CONTRACTOR. 

 
5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, complaint or 

criminal charge which may arise as a consequence of the provisions of the ACT and Regulations, pursuant 
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to work performed in terms of this agreement, and shall, on written demand, provide full details in writing of 
such investigation, complaint or criminal charge. 

 
Thus signed at ..………..……….....……………………....…….. for and on behalf of the CONTRACTOR  
 
on this the ……………… day of ……......………..……… 20……… 
 
 
 
SIGNATURE: .............................................................................................................................................  
 
NAME AND SURNAME:  ...........................................................................................................................  
 
CAPACITY:  ...............................................................................................................................................  
 
WITNESSES:    1.   ........................................................................  
 

2.   ........................................................................  
 
 
Thus signed at ……………………………………………. for and on behalf of the EMPLOYER on this 
 
the …………………………... day of ……………..……… 20……… 
 
 
 
SIGNATURE: .............................................................................................................................................  
 
NAME AND SURNAME:  ...........................................................................................................................  
 
CAPACITY:  ...............................................................................................................................................  
 
WITNESSES:    1.   ........................................................................  
 

2.   ........................................................................  
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PART C2:  PRICING DATA  

 

C2.1: PRICING INSTRUCTIONS  

  

C2.2: BILL OF QUANTITIES 
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LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 
 

A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE 
OF IRRIGATION PROJECTS AND SCHEMES FOR THE LIMPOPO DEPARTMENT OF 
AGRICULTURE AND RURAL DEVELOPMENT 
 

C2.1 Pricing Instructions 
 
1. The General Conditions of Contract, the Special Conditions of Contract (if any), the Specifications (including 

Project specifications), and the Drawings are to be read in conjunction with the Schedule of Quantities. 

 

2. a. The Schedule comprises items covering the Contractor's profit and costs of general liabilities and of the 

construction of temporary and permanent works. 

b. The Tenderer is at liberty to insert a rate of his own choosing for each item in the Schedule, and his 

attention is drawn to the fact that the Contractor has the right, under various circumstances, to payment for 

additional works carried out and that the Engineer is obliged to base his assessment of the rates to be paid 

for such additional work on the rates inserted in the Schedule by the Contractor. 

c. Clause 8 of each Standardized Specification and the measurement and payment clause of each particular 

specification, read together with the relevant clauses of the Project Specification, set out what ancillary or 

associated activities are included in the rate for the operations specified. 

 

3. Descriptions in the Schedule of Quantities are abbreviated and the schedule has been drawn up generally in 

accordance with the latest issue of Civil Engineering Quantities.  Should any requirement of the measurement 

and payment clause of the applicable Standardized Specification, or the Project Specification, conflict with the 

terms of the Schedule of Quantities or, when relevant, Civil Engineering Quantities, the requirement of the 

Project Specification, as applicable, shall prevail. 

 

4. Unless otherwise stated, items are measured in accordance with the Drawings, and no allowance has been 

made for waste. 

 

5. The prices and rates to be inserted in the Schedule of Quantities are to be full inclusive prices to the Employer 

for the work described under the several items.  Such prices shall cover all costs and expenses that may be 

required in and for the construction of the Work described, and shall cover the cost of all general risks, 

liabilities, and obligations set forth or implied in the Documents on which the Tender is based. 

 

6. A price or rate is to be entered against each item in the Schedule of Quantities, whether the quantities are 

stated or not.  An item against which no price is entered will be considered to be covered by the other prices or 

rates in the schedule. 

 

7. The Tenderer must price each item in the Schedule of Quantities in BLACK INK. 
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8. All quantities in the Schedule of Quantities are provisional quantities and will be subjected to final 

remeasurement of actual work done. 

 

9. Ordering materials: The quantities of work or material stated in the Schedule of Quantities shall not be 

regarded as constituting authorization to the contractor to order material. 

 

10. Units of measurement: The units of measurement described in the Schedule of Quantities are metric units.  

Abbreviations used in the schedule of Quantities are as follows: 

%   = percent 

h   = hour 

ha   = hectare  

kg   = kilogram 

kl   = kilolitre 

km   = kilometre 

km-pass  = kilometre-pass 

kPa  = kilopascal 

kW   = kilowatt 

l   = litre 

m   = metre 

mm  = millimetre 

m²   = square metre 

m²-pass  = square metre-pass 

m³   = cubic metre 

m³-km  = cubic metre-kilometre 

MN   = meganewton 

MN.m  = meganewton-metre 

MPa  = megapascal  

No.   = number 

Prov sum  = Provisional sum  

PC sum  = Prime Cost sum 

R/only  = Rate only 

sum  = lump sum 

t   = ton (1000 kg) 

W/day  = Work day 

 

All rates and sums of money quoted in the Schedule of Quantities shall be in the Rand. 

 

The Standard System of Measurement of Civil Engineering Quantities for South Africa, and South West Africa 

published by the South African Institute of Civil Engineers. 
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C2.2 BILL OF QUANTITIES 
 
 
SCHEDULE A PRELIMINARY & GENERAL 
 
SCHEDULE B EARTHWORKS 
 
SCHEDULE C STEEL PIPES AND FITTINGS 
 
SCHEDULE D HDPE PIPES AND FITTINGS 
 
SCHEDULE E  PVC PIPES AND FITTINGS 
 
SCHEDULE F DRIP IRRIGATION 
 
SCHEDULE G  SPRINKLER IRRIGATION 
 
SCHEDULE H  FILTERS & AIRVALVES 
 
SCHEDULE J  LDPE PIPES AND FITTINGS 
 
SCHEDULE K  VALVES & METERS 
 
SCHEDULE L  SHADENET 
 
SCHEDULE M  TUNNELS & RESERVOIRS 
 
SCHEDULE N  CENTRE PIVOT IRRIGATION 
 
SCHEDULE P  BUILDING 
 
SCHEDULE R  ELECTRICAL AND PLUMBING 
 
SCHEDULE S  POWER GENERATION EQUIPMENT 
 
SCHEDULE T  PUMPS, MOTORS, CONTROLS & CABLES 
 
 
SUMMARY OF SCHEDULE OF QUANTITIES AND CALCULATION OF TENDER AMOUNT 
 
 



A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE OF IRRIGATION
PROJECTS AND SCHEMES FOR LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT Bid No. ACDP 23/16

SECTION AND DESCRIPTION AMOUNT

SECTION A  : PRELIMINARY AND GENERAL

SECTION B: EARTHWORKS

SECTION C : STEEL PIPES AND FITTINGS

SECTION D : HDPE PIPES AND FITTINGS

SECTION E : PVC PIPES AND FITTINGS

SECTION F : DRIP IRRIGATION

SECTION G : SPRINKLER IRRIGATION

SECTION H : FILTERS & AIRVALVES

SECTION J : LDPE PIPES AND FITTINGS

SECTION K : VALVES & METERS

SECTION L : SHADENET

SECTION M : TUNNELS & RESEVOIRS

SECTION N: CENTRE PIVOTS IRRIGATION

SECTION P : BUILDING

SECTION R : ELECTRICALS AND PLUMBING

SECTION S : POWER GENERATION EQUIPMNET

SECTION T : PUMPS & MOTORS,CONTROLS & CABLES

TOTAL SCHEDULE OF QUANTITIES

ADD 10% CONTINGENCIES

SUB TOTAL

ADD 15% VAT

TOTAL TENDER AMOUNT

LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

SUMMARY OF SCHEDULE OF QUANTITIES AND CALCULATION OF CONTRACT AMOUNT

FRAMEWORK AGREEMENT FOR DEVELOPMENT AND MAINTENANCE OF IRRIGATION PROJECTS

Contract
Part C2: Pricing Data C33ofC181
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Bills of Quantities
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No. Clause DESCRIPTION Unit Qty Rate Amount

SECTION A: PRELIMINARY & GENERAL

A.1
SANS 
1200A

SCHEDULED FIXED-CHARGE AND VALUE 
RELATED ITEMS (Max. 5% of R 3000 000,00)

A.1.1 8.3.1 Contractual Requirements Sum 1

8.3.2 Establishment of Facilities on Site

8.3.2.2 FACILITIES FOR CONTRACTOR

A.1.2 a) Offices and storage shed Sum 1

A.1.3 d) Living accommodation Sum 1

A.1.4 e) Ablution and Latrine Facilities Sum 1

A.1.5 f) Tools and equipment Sum 1

A.1.6
g) Water supplies, electrical power and 
communication

Sum 1

A.1.7 5,1,1 Setting out of the works Sum 1

A.1.8 8.3.4 Removal of Site Establishment Sum 1

8.4
SCHEDULED TIME-RELATED ITEMS (Max. 
5% of R 3000 000,00)

A.1.9 8.4.1 Contractual Requirements Sum 1

A.1.10 Insurance of the works Sum 1

8.4.2
Operation and Maintenance of Facilities on 
Site

8.4.2.2 FACILITIES FOR CONTRACTOR

A.1.11 a) Offices and storage shed Sum 1

A.1.12 d) Living accommodation Sum 1

A.1.13 e) Ablution and Latrine Facilities Sum 1

A.1.14 f) Tools and equipment Sum 1

A.1.15
g) Water supplies, electrical power and 
communication

Sum 1

A.1.16 8.4.3 Supervision for Duration of Construction Sum 1

A Carried forward

Note:  Contractor to Hire at least 10 LOCAL personnel/labour at not less than 
R200/day labour rate for a 6 months Contract Period with Sub Total Task Order 
Amount of R3 000 000,00 before VAT and Contingencies

Note: For the purpose of costing, assume a 5 months construction period, with 
a total value of works (excl. P&G) of R3 000 000,00. 
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No. Clause DESCRIPTION Unit Qty Rate Amount

A Brought forward

8,5
SUMS STATED PROVISIONALLY BY 
ENGINEER

A.1.17 8.5 (b) a)  Topgraphical Survey
Prov 
Sum

1 50000 R 50 000,00

A.1.18
b)  Remuneration of Community Liaison Officer  
(CLO)

Prov 
Sum

1 40000 R 40 000,00

A.1.19
c)  Overheads, charges and profit on a) to  b) 
above

% R90 000

OCCUPATIONAL HEALTH AND SAFETY 

A.1.20
Contractor’s initial obligations in respect of  the 
Occupational Health and Safety Act and 
Construction Regulations

Sum 1

A.1.21
Contractor’s time related obligations in respect of 
the Occupational Health and Safety Act and 
Construction Regulations

Month 5

A.1.22 Submission of the Health and Safety File  Sum 1

A.1.23
Dust suppression by water spraying construction 
site, with 10 000L Tanker

Day 1

A.1.24

SANS approved weld mesh type temporary 
barrier fencing 1,8m high covered with a net 
fixed to and including 100mm diameter gum 
poles set securely min 300mm deep in ground at 
max 3m spacing including excavation, 
backfilling, etc

m 200

A.1.25
Extra over mesh fence for pedestrian gate size 
1.8 x 1,8m high.

No 1

Provision for Personal Protective Equipment and 
Protective Clothing per each person:

A.1.26 Reflective vests. No 10

A.1.27 Hard hats. No 10

A.1.28 Protective foot wear. No 10

A.1.29 Ear Plugs. No 10

A.1.30 Dust Masks. No 10

A.1.31 Working suite - jacket and pants No 10

Costs of Medical Certificates and Medical 
Surveillance:

A.1.32 Entry medical fitness examinations per employee No 10

A.1.33
Respiritory prevention kit allocation and routine 
screening 

No 10

A.1.34 Exit Examinations per employee No 10

A Carried forward
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No. Clause DESCRIPTION Unit Qty Rate Amount

A Brought forward

SANS 
1200A

DAYWORKS 

A.2 8,7 Daywork Labour 

A.2.1 Contractor's Representative hour 1

A.2.2  Surveyor hour 1

A.2.3  Irrigation engineer hour 1

A.2.4  Plumber hour 1

A.2.5  Boilermaker hour 1

A.2.6  Bricklayer hour 1

A.2.7  Plasterer hour 1

A.2.8  Welder with API 1104 Certificate hour 1

A.2.9  Electrician hour 1

A.2.10  Semi-skilled labourer hour 1

A.2.11  Labourer hour 1

A,3 8,7 Plant hire  :  Work Rates on Site 

A.3.1 Crane 20 t - 35 t capacity hour 1

A.3.2 Tractor 60 kW - 90 kW hour 1

A.3.3 TLB 60 kW - 70 kW hour 1

A.3.4 Motor graders 150 kW - 160 kW hour 1

A.3.5 Motor graders 150 kW - 160 kW hour 1

A.3.6 Wheel excavators 0,4 - 1,25m³ bucket size hour 1

A.3.7 Water tankers 4 000  - 20 000 litre hour 1

A.3.8 Drilling rig up to 200 metres hour 1

A.3.9 Borehole Testing equipment up 10 litres/s hour 1

A.3.10 Dumpers 0,5m³ (Hydraulic tip) hour 1

A.3.11
Mono pump with 80mm DN outlet (diesel driven) 
2.2 - 7.5 kW

hour 1

A.3.12 Arc-welding unit (300 A) hour 1

A.3.13 10 kVA (petrol) 220V Generator hour 1

A.3.14 30 kVA (diesel) 380V - 3ph Generator hour 1

A Carried forward
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No. Clause DESCRIPTION Unit Qty Rate Amount

A Brought forward

A,4 TRAINING AND OTHER MARKUPS

A.4.1
SUMS STATED PROVISIONALLY BY 
ENGINEER (Employer)

A.4.2 SABI ACCREDITED TRAINING

A.4.3
Provision of M1 - Basic principles and installation 
of irrigation systems by an SABI accredited 
training service provider / institute (25 People)

Sum 1   150 000 150 000,00

A.4.4

Provision of M2 - Irrigation Scheduling and 
management of irrigation systems an SABI 
accredited training service provider / institute (5 
People)

Sum 1     60 000 60 000,00

A.4.5

Provision of refresher training on the irrigation 
equipment installed. Training to be done by the 
Supplier of an SABI accredited training service 
provider / institue

Sum 1     40 000 40 000,00

A.4.6
Training allowance for direct payments to 
targeted labour in terms of formal training days

Sum 1     30 000 30 000,00

A.4.7
Transport & accommodation of workers for 
training where it is not possible to undertake the 
training in close proximity to the site

Sum 1     20 000 20 000,00

A.4.8
Extra over A.4.3 to A.4.7 above for the 
administration payment of training, allowances 
transport and venue arrangements

%    300 000 

A,5 Mark up on other specialists services

A.5.1 Geohydrological services PC sum    100 000 1 100 000,00

Mark up on above %    100 000 

A.5.2 Electrical and mechanical engineering services PC sum    100 000 1 100 000,00

Mark up on above %    100 000 

A.5.3 Geotechnical services PC sum    100 000 1 100 000,00

Mark up on above %    100 000 

A.5.4 Agricultural Engineering (Anciliry works) PC sum    100 000 1 100 000,00

Mark up on above %    100 000 

A.5.5
Provision of Operation and maintenance manual 
for Irrigation Development Works

PC sum      20 000 1 20 000,00

Mark up on above %      20 000 

A.5.6 Structural engineering services PC sum    100 000 1 100 000,00

Mark up on above %    100 000 

TOTAL SECTION "A" CARRIED FORWARD TO SUMMARY
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No. Clause DESCRIPTION Unit Qty Rate Amount

SECTION B: EARTHWORKS

B.1 SITE CLEARANCE

B.1.1
Clear and grub site including vegetation, trees and 
tree stumps of girth up to 1m  m2 1

B.1.2
Clear and grub vegetation on the pipeline path, 2m 
wide clearing

m 1

B.1.3
De-bushing of virgin land with congested high dense 
bush/trees

ha 1

B.1.4 De-bushing of virgin land with scattered bush/trees ha 1

Remove Topsoil 

B.1.5
Strip to 150 mm deep x 1 m wide on single pipe and 2 
m wide on double on pipeline centre line, stockpile 
and prevent dust 

m² 2000

Dams De-Silting

B.1.6
Removal of silt in dam basin including free haul of 
2km and dumping on approved site as per Engineers 
instruction.

m³ 100

Keeping excavations free of water:

B.1.7 Keeping excavations free from mud and storm water Sum 1

B.1.8
Handling and Keeping excavations free from 
subterranean sources.

Sum 1

B.2
SANS 
1200D

EXCAVATION

B.2.1
Excavations in all materials for trenches to a depth 
less than1000 mm for removal of unsuitable material  
and dispose of material for 600mm wide trenches

m 1

B.2.2
Excavations in all materials for trenches to a depth 
less than 1000 mm for removal of unsuitable material  
and dispose of material for 800mm wide trenches

m 1

B.2.3
Excavations in all materials for trenches to a depth 
less than 1500 mm for removal of unsuitable material  
and dispose of material for 600mm wide trenches

m 1

B.2.4
Excavations in all materials for trenches to a depth 
less 1500 mm for removal of unsuitable material  and 
dispose of material for 800mm wide trenches

m 1

B.2.5
Excavations in all materials for trenches to a depth 
over 1500 mm for removal of unsuitable material  and 
dispose of material for 600mm wide trenches

m 1

B Carried forward
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B Brought forward

B.2.6
Excavations in all materials for trenches to a depth 
over 1500 mm for removal of unsuitable material  and 
dispose of material for 800mm wide trenches

m 1

B.2.7 Extra-over Item above (Items B.2.1 - B.2.6)

B.2.8 Intermediate excavations mᶾ 1

B.2.9 Hard excavations mᶾ 1

B.2.10 Boulder excavation, Class A mᶾ 1

B.2.11 Boulder excavation, Class B mᶾ 1

BEDDING (PIPES) 

Provision of bedding from trench excavation:

B.2.12 Selected granular material m³ 1

B.2.13 Selected fill material m³ 1

Supply only of bedding by importation From other 
necessary excavations (Provisional)

B.2.14 Selected granular material m³ 1

B.2.15 Selected fill material m³ 1

Dealing with Services that intersect a trench to 
complete works:

B.2.16 Stock fences No 1

B.2.17 Water Pipes No 1

B.2.18 Roads No 1

B.2.19 Power cables No 1

Finishing

Reinstate road surfaces complete with all courses:

B.2.20 Gravel road surfaces m² 1

B.2.21 Paved road surfaces m² 1

B Carried forward
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B Brought forward

B.3 Soil Preparation 

B.3.1
Plough land earmarked for irrigation to a depth of 300 
mm

ha 1

B.3.2 Disk land earmarked for irrigation ha 1

B.3.3
Rip the land earmarked for irrigaion to a depth of 600 
mm, One way 

ha 1

B.3.4
Rip the land earmarked for irrigaion to a depth of 600 
mm, 2nd Cross Ripping at 45deg 

ha 1

B.3.5
Vegetable crops ridges making with less than 0,5m 
wide width and 0,5m height in the field 

ha 1

B.3.6
Citrus ochard ridges making with over 1m wide width 
and 1m height in the field 

ha 1

B.3.7
Extra over above for operations under Shadenets and 
Tunnels (Items B.3.1 - B.3.6)

ha 1

TOTAL SECTION "B" CARRIED FORWARD TO SUMMARY
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No. Clause DESCRIPTION Unit Qty Rate Amount

SECTION C : STEEL PIPES AND FITTINGS

C

C.1 Barrel Nipple

C.1.1 40 mm no 1

C.1.2 50 mm no 1

C.1.3 65 mm no 1

C.1.4 80 mm no 1

C.1.5 100 mm no 1

C.2 Nipple Galvanised Hexagonal

C.2.1 40 mm no 1

C.2.2 50 mm no 1

C.2.3 65 mm no 1

C.2.4 80 mm no 1

C.2.5 100 mm no 1

C.3 Elbow Galvanised Female/Female 900

C.3.1 40 mm no 1

C.3.2 50 mm no 1

C.3.3 65 mm no 1

C.3.4 80 mm no 1

C.3.5 100 mm no 1

C.4 Elbow Galvanised Male/Female 900

C.4.1 40 mm no 1

C.4.2 50 mm no 1

C.4.3 65 mm no 1

C Brought forward

Supply, deliver,install and test the following steel pipes, fittings and specials 
complete with gaskets, bolts, nuts and washers. Conforming to SABS 719, SABS 
62-1989 and BS534. All steel pipes and fittings to have a wall thickness of 4.5mm 
and galvanized according to specification SABS 1461 and SABS ISO 14713. All 
flanges Table D
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No. Clause DESCRIPTION Unit Qty Rate Amount

C Brought forward

C.4.4 80 mm no 1

C.4.5 100 mm no 1

C.5 Elbow Galvanised Gemale/Female 45

C.5.1 40 mm no 1

C.5.2 50 mm no 1

C.5.3 65 mm no 1

C.5.4 80 mm no 1

C.5.5 100 mm no 1

C.6 Coupling galvanised swage

C.6.1 40 mm no 1

C.6.2 50 mm no 1

C.6.3 65 mm no 1

C.6.4 80 mm no 1

C.6.5 100 mm no 1

C.7 Crosses galvanised

C.7.1 40 mm no 1

C.7.2 50 mm no 1

C.7.3 65 mm no 1

C.7.4 80 mm no 1

C.7.5 100 mm no 1

C.8 Backnut galvanised

C.8.1 40 mm no 1

C.8.2 50 mm no 1

C.8.3 65 mm no 1

C.8.4 80 mm no 1

C Brought forward
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No. Clause DESCRIPTION Unit Qty Rate Amount

C Brought forward

C.8.5 100 mm no 1

C.9 Union galvanised conical

C.9.1 40 mm no 1

C.9.2 50 mm no 1

C.9.3 65 mm no 1

C.9.4 80 mm no 1

C.9.5 100 mm no 1

C.10 Union galvanised conical

C.10.1 40 mm no 1

C.10.2 50 mm no 1

C.10.3 65 mm no 1

C.10.4 80 mm no 1

C.10.5 100 mm no 1

C.11 Coupling Galvanised Johnson

C.11.1 40 mm no 1

C.11.2 50 mm no 1

C.11.3 65 mm no 1

C.11.4 80 mm no 1

C.11.5 100 mm no 1

C.12 Nipple Galvanised Longscrew

C.12.1 40 mm no 1

C.12.2 50 mm no 1

C.12.3 65 mm no 1

C.12.4 80 mm no 1

C.12.5 100 mm no 1

C Carried forward
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No. Clause DESCRIPTION Unit Qty Rate Amount

C Brought forward

C.13 Adaptor Galvanised Swage

C.13.1 40 mm no 1

C.13.2 50 mm no 1

C.13.3 65 mm no 1

C.13.4 80 mm no 1

C.13.5 100 mm no 1

C.14 Plug Galvanised Hollow

C.14.1 40 mm no 1

C.14.2 50 mm no 1

C.14.3 65 mm no 1

C.14.4 80 mm no 1

C.14.5 100 mm no 1

C.15 Socket Galvanised

C.15.1 40 mm no 1

C.15.2 50 mm no 1

C.15.3 65 mm no 1

C.15.4 80 mm no 1

C.15.5 100 mm no 1

C.16 Endcap Galvanised 

C.16.1 40 mm no 1

C.16.2 50 mm no 1

C.16.3 65 mm no 1

C.16.4 80 mm no 1

C.16.5 100 mm no 1

C Carried forward
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No. Clause DESCRIPTION Unit Qty Rate Amount

C Brought forward

C.17 Holderbat Galvanised

C.17.1 40 mm no 1

C.17.2 50 mm no 1

C.17.3 65 mm no 1

C.17.4 80 mm no 1

C.17.5 100 mm no 1

C.18 Socket Galvanised Sprinkler

C.18.1 20 mm no 1

C.18.2 25 mm no 1

C.18.3 32 mm no 1

C.18.4 40 mm no 1

C.18.5 50 mm no 1

C.18.6 65 mm no 1

C.18.7 80 mm no 1

C.18.8 100 mm no 1

C.19 Tee Galvanised

C.19.1 40 mm no 1

C.19.2 50 mm no 1

C.19.3 65 mm no 1

C.19.4 80 mm no 1

C.19.5 100 mm no 1

C.20 Socket Steel

C.20.1 40 mm no 1

C.20.2 50 mm no 1

C.20.3 65 mm no 1

C.20.4 80 mm no 1

C Carried forward
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No. Clause DESCRIPTION Unit Qty Rate Amount

C Brought forward

C.20.5 100 mm no 1

C.21 Socket Galvanised Reducing

C.21.1 40x25mm no 1

C.21.2 40x32mm no 1

C.21.3 50x25mm no 1

C.21.4 50x32mm no 1

C.21.5 50x40mm no 1

C.21.6 65x25mm no 1

C.21.7 65x32mm no 1

C.21.8 65x40mm no 1

C.21.9 65x50mm no 1

C.21.10 80x40mm no 1

C.22 Tee Galvanised Reducing

C.22.1 40x25mm no 1

C.22.2 40x32mm no 1

C.22.3 50x25mm no 1

C.22.4 50x32mm no 1

C.22.5 50x40mm no 1

C.22.6 65x25mm no 1

C.22.7 65x32mm no 1

C.22.8 65x40mm no 1

C.22.9 65x50mm no 1

C.22.10 80x40mm no 1

C.23 Standpipe Galvanised

C.23.1 25mm x 150mm no 1

C.23.2 25mm x 200mm no 1

C Carried forward
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C Brought forward

C.23.3 25mm x 300mm no 1

C.23.4 25mm x 400mm no 1

C.23.5 25mm x 450mm no 1

C.23.6 25mm x 500mm no 1

C.23.7 25mm x 600mm no 1

C.23.8 25mm x 750mm no 1

C.23.9 25mm x 900mm no 1

C.23.10 25mm x 1000mm no 1

C.23.11 32mm x 150mm no 1

C.23.12 32mm x 200mm no 1

C.23.13 32mm x 300mm no 1

C.23.14 32mm x 400mm no 1

C.23.15 32mm x 450mm no 1

C.23.16 32mm x 500mm no 1

C.23.17 32mm x 600mm no 1

C.23.18 32mm x 750mm no 1

C.23.19 32mm x 900mm no 1

C.23.20 32mm x 1000mm no 1

C.23.21 40mm x 150mm no 1

C.23.22 40mm x 200mm no 1

C.23.23 40mm x 300mm no 1

C.23.24 40mm x 400mm no 1

C.23.25 40mm x 450mm no 1

C.23.26 40mm x 500mm no 1

C.23.27 40mm x 600mm no 1

C.23.28 40mm x 750mm no 1

C.23.29 40mm x 900mm no 1

C.23.30 40mm x 1000mm no 1

C.23.31 50mm x 150mm no 1

C Carried forward
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C Brought forward

C.23.32 50mm x 200mm no 1

C.23.33 50mm x 300mm no 1

C.23.34 50mm x 400mm no 1

C.23.35 50mm x 450mm no 1

C.23.36 50mm x 500mm no 1

C.23.37 50mm x 600mm no 1

C.23.38 50mm x 750mm no 1

C.23.39 50mm x 900mm no 1

C.23.40 50mm x 1000mm no 1

C.23.41 65mm x 150mm no 1

C.23.42 65mm x 200mm no 1

C.23.43 65mm x 300mm no 1

C.23.44 65mm x 400mm no 1

C.23.45 65mm x 450mm no 1

C.23.46 65mm x 500mm no 1

C.23.47 65mm x 600mm no 1

C.23.48 65mm x 750mm no 1

C.23.49 65mm x 900mm no 1

C.23.50 65mm x 1000mm no 1

C.23.51 80mm x 150mm no 1

C.23.52 80mm x 200mm no 1

C.23.53 80mm x 300mm no 1

C.23.54 80mm x 400mm no 1

C.23.55 80mm x 450mm no 1

C.23.56 80mm x 500mm no 1

C.23.57 80mm x 600mm no 1

C.23.58 80mm x 750mm no 1

C.23.59 80mm x 900mm no 1

C.23.60 80mm x 1000mm no 1

C Carried forward
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C Brought forward

C.23.61 100mm x 150mm no 1

C.23.62 100mm x 200mm no 1

C.23.63 100mm x 300mm no 1

C.23.64 100mm x 400mm no 1

C.23.65 100mm x 450mm no 1

C.23.66 100mm x 500mm no 1

C.23.67 100mm x 600mm no 1

C.23.68 100mm x 750mm no 1

C.23.69 100mm x 900mm no 1

C.23.70 100mm x 1000mm no 1

C.24 Flange Screwed 

C.24.1 40mm no 1

C.24.2 50mm no 1

C.24.3 65mm no 1

C.24.4 80mm no 1

C.24.5 100mm no 1

C.25 Flange Screwed On 

C.25.1 40mm no 1

C.25.2 50mm no 1

C.25.3 65mm no 1

C.25.4 80mm no 1

C.25.5 100mm no 1

C.26 Flange Weld On 

C.26.1 40mm no 1

C.26.2 50mm no 1

C.26.3 65mm no 1

C Carried forward
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C Brought forward

C.26.4 80mm no 1

C.26.5 100mm no 1

C.27 Flange Weld On (Table 1600/3)

C.27.1 50mm no 1

C.27.2 65mm no 1

C.27.3 80mm no 1

C.27.4 100mm no 1

C.28 Back Ring (Used With UPV Stubs) 

C.28.1 50mm no 1

C.28.2 65mm no 1

C.28.3 80mm no 1

C.28.4 100mm no 1

C.29 Insertion Ring Gasket

C.29.1 50mm no 1

C.29.2 65mm no 1

C.29.3 80mm no 1

C.29.4 100mm no 1

C.30 Insertion Ring Full Face Gasket

C.30.1 50mm no 1

C.30.2 65mm no 1

C.30.3 80mm no 1

C.30.4 100mm no 1

C.31 Galvanised steel pipe 

C.31.1 40 mm m 1

C Carried forward
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C Brought forward

C.31.2 50 mm m 1

C.31.3 65 mm m 1

C.31.4 80 mm m 1

C.31.5 100 mm m 1

C.32 Galvanised steel quick coupling perrot pipe

C.32.1 50 mm m 6

C.32.2 70 mm m 6

C.32.3 89 mm m 6

C.32.4 108 mm m 6

C.32.5 159 mm m 6

C.33 Galvanised steel Special fittings

C.33.1
Allow a sum for fabrication of special galvanised steel 
pipes as specified by the Engineer.                           (3 
Quotations from reputable suppliers)

Prov 
sum

1 10000 R 10 000,00

C.33.2 Profit over above Item C.33.1 % 10000

C.33.3
Extra over Item C.33.2: Deliver,install and test 
fabricated special galvanised steel pipes.

Sum 1

C.34 Other Galvanised Steel Pipes and Fittings

C.34.1

Other Galvanised Steel Pipes and Fittings not priced 
in the above Items. Mark up on other pipes & fitting 
as specified by the Engineer (3 Quotations from 
reputable suppliers)

Prov 
sum

1 10000 R 10 000,00

C.34.2
Mark up on other Galvanised Steel Pipes and Fittings 
for Item C.34.1

% 10000

C.34.3
Extra over Item C.34.2: Deliver,install and test other 
Galvanised Steel Pipes and Fittings

Sum 1

TOTAL SECTION "C" CARRIED FORWARD TO SUMMARY
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No. Clause DESCRIPTION Unit Qty Rate Amount

SECTION D : HDPE PIPES AND FITTINGS

D
Supply, deliver,install and test the following SABS 
approved HDPE pipes, fittings.

D.1 Coupling Compression

D.1.1 16mm no 1

D.1.2 20mm no 1

D.1.3 25mm no 1

D.1.4 32mm no 1

D.1.5 40mm no 1

D.1.6 50mm no 1

D.1.7 63mm no 1

D.1.8 75mm no 1

D.1.9 90mm no 1

D.2 Endcap Compression

D.2.1 16mm no 1

D.2.2 20mm no 1

D.2.3 25mm no 1

D.2.4 32mm no 1

D.2.5 40mm no 1

D.2.6 50mm no 1

D.2.7 63mm no 1

D.2.8 75mm no 1

D.2.9 90mm no 1

D.3 Equal Tee Compression

D.3.1 16mm no 1

D.3.2 20mm no 1

D.3.3 25mm no 1

D.3.4 32mm no 1

D Carried forward
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D Brought forward

D.3.5 40mm no 1

D.3.6 50mm no 1

D.3.7 63mm no 1

D.3.8 75mm no 1

D.3.9 90mm no 1

D.4 Elbow Compression

D.4.1 16mm no 1

D.4.2 20mm no 1

D.4.3 25mm no 1

D.4.4 32mm no 1

D.4.5 40mm no 1

D.4.6 50mm no 1

D.4.7 63mm no 1

D.4.8 75mm no 1

D.4.9 90mm no 1

D.5 Male Adaptors

D.5.1 20mm x 15mm no 1

D.5.2 20mm x 20mm no 1

D.5.3 20mm x 25mm no 1

D.5.4 25mm x 15mm no 1

D.5.5 25mm x 20mm no 1

D.5.6 25mm x 25mm no 1

D.5.7 32mm x 20mm no 1

D.5.8 32mm x 25mm no 1

D.5.9 32mm x 32mm no 1

D.5.10 40mm x 25mm no 1

D.5.11 40mm x 32mm no 1

D Carried forward
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D Brought forward

D.5.12 40mm x 40mm no 1

D.5.13 50mm x 32mm no 1

D.5.14 50mm x 40mm no 1

D.5.15 50mm x 50mm no 1

D.5.16 63mm x 40mm no 1

D.5.17 63mm x 50mm no 1

D.5.18 63mm x 65mm no 1

D.5.19 75mm x 50mm no 1

D.5.20 75mm x 65mm no 1

D.5.21 75mm x 80mm no 1

D.5.22 90mm x 50mm no 1

D.5.23 90mm x 65mm no 1

D.5.24 90mm x 80mm no 1

D.5.25 110mm x 80mm no 1

D.5.26 110mm x 100mm no 1

D.6 Female Adaptors

D.6.1 20mm x 15mm no 1

D.6.2 20mm x 20mm no 1

D.6.3 25mm x 15mm no 1

D.6.4 25mm x 20mm no 1

D.6.5 25mm x 25mm no 1

D.6.6 32mm x 15mm no 1

D.6.7 32mm x 20mm no 1

D.6.8 32mm x 25mm no 1

D.6.9 32mm x 32mm no 1

D.6.10 40mm x 25mm no 1

D.6.11 40mm x 32mm no 1

D.6.12 40mm x 40mm no 1

D Carried forward
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D Brought forward

D.6.13 50mm x 32mm no 1

D.6.14 50mm x 40mm no 1

D.6.15 50mm x 50mm no 1

D.6.16 63mm x 40mm no 1

D.6.17 63mm x 50mm no 1

D.6.18 75mm x 50mm no 1

D.6.19 75mm x 65mm no 1

D.6.20 75mm x 80mm no 1

D.6.21 90mm x 50mm no 1

D.6.22 90mm x 65mm no 1

D.6.23 90mm x 80mm no 1

D.6.24 110mm x 80mm no 1

D.6.25 110mm x 100mm no 1

D.7 Reducing Coupling

D.7.1 25mm x 20mm no 1

D.7.2 32mm x 20mm no 1

D.7.3 32mm x 25mm no 1

D.7.4 40mm x 25mm no 1

D.7.5 40mm x 32mm no 1

D.7.6 50mm x 32mm no 1

D.7.7 50mm x 40mm no 1

D.7.8 63mm x 32mm no 1

D.7.9 63mm x 40mm no 1

D.7.10 63mm x 50mm no 1

D.7.11 75mm x 50mm no 1

D.7.12 75mm x 63mm no 1

D.7.13 90mm x 63mm no 1

D.7.14 90mm x 75mm no 1

D Carried forward
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D Brought forward

D.7.15 110mm x 90mm no 1

D.8 Reducing Tee

D.8.1 25mm x 20mm no 1

D.8.2 32mm x 25mm no 1

D.8.3 40mm x 32mm no 1

D.8.4 50mm x 32mm no 1

D.8.5 50mm x 40mm no 1

D.8.6 63mm x 50mm no 1

D.8.7 75mm x 63mm no 1

D.8.8 90mm x 75mm no 1

D.8.9 110mm x 90mm no 1

D.9 Single Union Ball Valve (Compression)

D.9.1 20mm no 1

D.9.2 25mm no 1

D.9.3 32mm no 1

D.9.4 40mm no 1

D.9.5 50mm no 1

D.9.6 63mm no 1

D.10 Clamp Saddles (6 BAR) no 1

D.10.1 25mm x 15mm no 1

D.10.2 25mm x 20mm no 1

D.10.3 32mm x 15mm no 1

D.10.4 32mm x 20mm no 1

D.10.5 32mm x 25mm no 1

D.10.6 40mm x 15mm no 1

D.10.7 40mm x 20mm no 1

D Carried forward
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D Brought forward

D.10.8 40mm x 25mm no 1

D.10.9 50mm x 15mm no 1

D.10.10 50mm x 20mm no 1

D.10.11 50mm x 25mm no 1

D.10.12 50mm x 32mm no 1

D.10.13 63mm x 15mm no 1

D.10.14 63mm x 20mm no 1

D.10.15 63mm x 25mm no 1

D.10.16 63mm x 32mm no 1

D.10.17 63mm x 40mm no 1

D.10.18 75mm x 15mm no 1

D.10.19 75mm x 20mm no 1

D.10.20 75mm x 25mm no 1

D.10.21 75mm x 32mm no 1

D.10.22 75mm x 40mm no 1

D.10.23 75mm x 50mm no 1

D.10.24 90mm x 15mm no 1

D.10.25 90mm x 20mm no 1

D.10.26 90mm x 25mm no 1

D.10.27 90mm x 32mm no 1

D.10.28 90mm x 40mm no 1

D.10.29 90mm x 50mm no 1

D.10.30 110mm x 15mm no 1

D.10.31 110mm x 20mm no 1

D.10.32 110mm x 25mm no 1

D.10.33 110mm x 32mm no 1

D.10.34 110mm x 40mm no 1

D.10.35 110mm x 50mm no 1

D.10.36 110mm x 80mm no 1

D Carried forward
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D Brought forward

D.11 Reinforced Clamp Saddles (10 Bar)

D.11.1 25mm x 15mm no 1

D.11.2 25mm x 20mm no 1

D.11.3 32mm x 15mm no 1

D.11.4 32mm x 20mm no 1

D.11.5 32mm x 25mm no 1

D.11.6 40mm x 15mm no 1

D.11.7 40mm x 20mm no 1

D.11.8 40mm x 25mm no 1

D.11.9 50mm x 15mm no 1

D.11.10 50mm x 20mm no 1

D.11.11 50mm x 25mm no 1

D.11.12 50mm x 32mm no 1

D.11.13 63mm x 15mm no 1

D.11.14 63mm x 20mm no 1

D.11.15 63mm x 25mm no 1

D.11.16 63mm x 32mm no 1

D.11.17 63mm x 40mm no 1

D.11.18 75mm x 15mm no 1

D.11.19 75mm x 20mm no 1

D.11.20 75mm x 25mm no 1

D.11.21 75mm x 32mm no 1

D.11.22 75mm x 40mm no 1

D.11.23 75mm x 50mm no 1

D.11.24 90mm x 15mm no 1

D.11.25 90mm x 20mm no 1

D.11.26 90mm x 25mm no 1

D.11.27 90mm x 32mm no 1

D.11.28 90mm x 40mm no 1

D Carried forward
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D Brought forward

D.11.29 90mm x 50mm no 1

D.11.30 110mm x 15mm no 1

D.11.31 110mm x 20mm no 1

D.11.32 110mm x 25mm no 1

D.11.33 110mm x 32mm no 1

D.11.34 110mm x 40mm no 1

D.11.35 110mm x 50mm no 1

D.11.36 110mm x 80mm no 1

D.12 Other Compression Fittings

D.12.1
Mark up on other compression fitting as specified 
by the Engineer (3 Quotations from reputable 
suppliers)

PC 
Sum

1 5000 R 5 000,00

D.12.2 Mark up on other compression fitting % 5000

D.12.3
Extra over Item D.12.2: Deliver,install and test other 
Compression Fittings

Sum 1

D.13 HDPE pipe complete with fittings (Class 6)

D.13.1 20mm m 100

D.13.2 25mm m 100

D.13.3 32mm m 100

D.13.4 40mm m 100

D.13.5 50mm m 100

D.13.6 63mm m 100

D.13.7 75mm m 100

D.13.8 90mm m 100

D.13.9 110mm m 100

D.14 HDPE pipe complete with fittings (Class 10)

D.14.1 20mm m 100

D.14.2 25mm m 100

D Carried forward
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D Brought forward

D.14.3 32mm m 100

D.14.4 40mm m 100

D.14.5 50mm m 100

D.14.6 63mm m 100

D.14.7 75mm m 100

D.14.8 90mm m 100

D.14.9 110mm m 100

D.15 HDPE pipe complete with fittings (Class 12)

D.15.1 20mm m 100

D.15.2 25mm m 100

D.15.3 32mm m 100

D.15.4 40mm m 100

D.15.5 50mm m 100

D.15.6 63mm m 100

D.15.7 75mm m 100

D.15.8 90mm m 100

D.15.9 110mm m 100

D.16 HDPE pipe complete with fittings (Class 16)

D.16.1 20mm m 100

D.16.2 25mm m 100

D.16.3 32mm m 100

D.16.4 40mm m 100

D.16.5 50mm m 100

D.16.6 63mm m 100

D.16.7 75mm m 100

D.16.8 90mm m 100

D.16.9 110mm m 100

D Carried forward
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D Brought forward

D.17 HDPE quick coupling pipe (Class 10)

D.17.1 50 mm m 6

D.17.2 63 mm m 6

D.17.3 75 mm m 6

D.17.4 90 mm m 6

D.17.5 110 mm m 6

D.18 HDPE WELDED PIPES (Class 12 minimum)

D.18.1 150mm m 6

D.18.2 200mm m 6

D.18.3 250 mm m 6

D.18.4 300 mm m 6

D.18.5 Welding of HDPE joints (ø 150 to 300 mm) no 1

D.19 Special HDPE pipes and fittings

D.19.1
Mark up on the fabrication of special HDPE pipes 
and fittings as specified by the Engineer                (3 
Quotations from reputable suppliers)

Prov 
sum

1 10000 R 10 000,00

D.19.2 Mark up on Special HDPE pipes % 10000

D.19.3
Extra over Item D.19.2: Deliver,install and test 
Special HDPE pipes and fittings

Sum 1

TOTAL SECTION "D" CARRIED FORWARD TO SUMMARY
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SANS 
1200C

SECTION E : PVC PIPES AND FITTINGS

E
Supply, deliver,install and test the following SABS 
approved PVC pipes and fittings.

E.1
uPVC  pipe complete with spigot, integral 
socket and rubber ring seal (Class 6) 

E.1.1  50 mm m 6

E.1.2  63 mm m 6

E.1.3  75 mm m 6

E.1.4  90 mm m 6

E.1.5  110 mm m 6

E.1.6  125 mm m 6

E.1.7  140 mm m 6

E.1.8  160 mm m 6

E.1.9  200 mm m 6

E.1.10  250 mm m 6

E.1.11  315 mm m 6

E.2
uPVC  pipe complete with spigot, integral 
socket and rubber ring seal (Class 09) 

E.2.1  50 mm m 6

E.2.2  63 mm m 6

E.2.3  75 mm m 6

E.2.4  90 mm m 6

E.2.5  110 mm m 6

E.2.6  125 mm m 6

E.2.7  140 mm m 6

E.2.8  160 mm m 6

E.2.9  200 mm m 6

E.2.10  250 mm m 6

E.2.11  315 mm m 6

E Carried forward
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E Brought forward

E.3
uPVC  pipe complete with spigot, integral 
socket and rubber ring seal (Class 12) 

E.3.1  50 mm m 6

E.3.2  63 mm m 6

E.3.3  75 mm m 6

E.3.4  90 mm m 6

E.3.5  110 mm m 6

E.3.6  125 mm m 6

E.3.7  140 mm m 6

E.3.8  160 mm m 6

E.3.9  200 mm m 6

E.3.10  250 mm m 6

E.3.11  315 mm m 6

E.4
uPVC  pipe complete with spigot, integral 
socket and rubber ring seal (Class 16) 

E.4.1  50 mm m 6

E.4.2  63 mm m 6

E.4.3  75 mm m 6

E.4.4  90 mm m 6

E.4.5  110 mm m 6

E.4.6  125 mm m 6

E.4.7  140 mm m 6

E.4.8  160 mm m 6

E.4.9  200 mm m 6

E.4.10  250 mm m 6

E.4.11  315 mm m 6

E.5
uPVC  pipe complete with spigot, integral 
socket and rubber ring seal (Class 20) 

E.5.1  50 mm m 6

E Carried forward
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E Brought forward

E.5.2  63 mm m 6

E.5.3  75 mm m 6

E.5.4  90 mm m 6

E.5.5  110 mm m 6

E.5.6  125 mm m 6

E.5.7  140 mm m 6

E.5.8  160 mm m 6

E.5.9  200 mm m 6

E.5.10  250 mm m 6

E.5.11  315 mm m 6

E.6
mPVC  pipe complete with spigot, integral 
socket and rubber ring seal (Class 6) 

E.6.1  50 mm m 6

E.6.2  63 mm m 6

E.6.3  75 mm m 6

E.6.4  90 mm m 6

E.6.5  110 mm m 6

E.6.6  125 mm m 6

E.6.7  140 mm m 6

E.6.8  160 mm m 6

E.6.9  200 mm m 6

E.6.10  250 mm m 6

E.6.11  315 mm m 6

E.7
mPVC  pipe complete with spigot, integral 
socket and rubber ring seal (Class 09) 

E.7.1  50 mm m 6

E.7.2  63 mm m 6

E.7.3  75 mm m 6

E Carried forward
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E Brought forward

E.7.4  90 mm m 6

E.7.5  110 mm m 6

E.7.6  125 mm m 6

E.7.7  140 mm m 6

E.7.8  160 mm m 6

E.7.9  200 mm m 6

E.7.10  250 mm m 6

E.7.11  315 mm m 6

E.8
mPVC  pipe complete with spigot, integral 
socket and rubber ring seal (Class 12) 

E.8.1  50 mm m 6

E.8.2  63 mm m 6

E.8.3  75 mm m 6

E.8.4  90 mm m 6

E.8.5  110 mm m 6

E.8.6  125 mm m 6

E.8.7  140 mm m 6

E.8.8  160 mm m 6

E.8.9  200 mm m 6

E.8.10  250 mm m 6

E.8.11  315 mm m 6

E.9
mPVC  pipe complete with spigot, integral 
socket and rubber ring seal (Class 16) 

E.9.1  50 mm m 6

E.9.2  63 mm m 6

E.9.3  75 mm m 6

E.9.4  90 mm m 6

E.9.5  110 mm m 6

E Carried forward
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E Brought forward

E.9.6  125 mm m 6

E.9.7  140 mm m 6

E.9.8  160 mm m 6

E.9.9  200 mm m 6

E.9.10  250 mm m 6

E.9.11  315 mm m 6

E.10
mPVC  pipe complete with spigot, integral 
socket and rubber ring seal (Class 20) 

E.10.1  50 mm m 6

E.10.2  63 mm m 6

E.10.3  75 mm m 6

E.10.4  90 mm m 6

E.10.5  110 mm m 6

E.10.6  125 mm m 6

E.10.7  140 mm m 6

E.10.8  160 mm m 6

E.10.9  200 mm m 6

E.10.10  250 mm m 6

E.10.11  315 mm m 6

E.11 COUPLINGS DOUBLE & REPAIR

E.11.1  50 mm no 1

E.11.2  63 mm no 1

E.11.3  75 mm no 1

E.11.4  90 mm no 1

E.11.5  110 mm no 1

E.11.6  125 mm no 1

E.11.7  140 mm no 1

E.11.8  160 mm no 1

E Carried forward
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E Brought forward

E.11.9  200 mm no 1

E.11.10  250 mm no 1

E.11.11  315 mm no 1

E.12 Pipe seal to female thread elbow

E.12.1  50 mm x 2 inch no 1

E.12.2  63 mm x 2 inch no 1

E.12.3  75 mm x 2 inch no 1

E.12.4  75 mm x 3 inch no 1

E.12.5  90 mm x 3 inch no 1

E.12.6  110 mm x 3 inch no 1

E.12.7  110 mm x 4 inch no 1

E.12.8  125 mm x 3 inch no 1

E.12.9  125 mm x 4 inch no 1

E.12.10  140 mm x 3 inch no 1

E.12.11  140 mm x 4 inch no 1

E.12.12  160 mm x 3 inch no 1

E.12.13  160 mm x 4 inch no 1

E.12.14  200 mm x 3 inch no 1

E.12.15  200 mm x 4 inch no 1

E.13
FLANGE ADAPTORS EPOXY COATED 
ALUMINIUM  (TABLE D)

E.13.1 50mm no 1

E.13.2 63mm no 1

E.13.3 75mm no 1

E.13.4 90mm no 1

E.13.5 110mm no 1

E.13.6 125mm no 1

E.13.7 140mm no 1

E Carried forward
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E Brought forward

E.13.8 160mm no 1

E.13.9 200mm no 1

E.13.10 250mm no 1

E.13.11 315mm no 1

E.14
FLANGE ADAPTORS CAST IRON BITUMEN 
COATED (TABLE D)

E.14.1 50mm no 1

E.14.2 63mm no 1

E.14.3 75mm no 1

E.14.4 90mm no 1

E.14.5 110mm no 1

E.14.6 125mm no 1

E.14.7 140mm no 1

E.14.8 160mm no 1

E.14.9 200mm no 1

E.14.10 250mm no 1

E.14.11 315mm no 1

E.15  BENDS EPOXY COATED ALUMINIUM  (64-45)

E.15.1 50mm no 1

E.15.2 63mm no 1

E.15.3 75mm no 1

E.15.4 90mm no 1

E.15.5 110mm no 1

E.15.6 125mm no 1

E.15.7 140mm no 1

E.15.8 160mm no 1

E.15.9 200mm no 1

E.15.10 250mm no 1

E Carried forward
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No. Clause DESCRIPTION Unit Qty Rate Amount

E Brought forward

E.16
 BENDS CAST IRON BITUMEN COATED           
(11,5-90 Degrees)

E.16.1 50mm no 1

E.16.2 63mm no 1

E.16.3 75mm no 1

E.16.4 90mm no 1

E.16.5 110mm no 1

E.16.6 125mm no 1

E.16.7 140mm no 1

E.16.8 160mm no 1

E.16.9 200mm no 1

E.16.10 250mm no 1

E.17
 COUPLING EPOXY COATED ALUMINIUM             
(9 BAR)

E.17.1 50mm no 1

E.17.2 63mm no 1

E.17.3 75mm no 1

E.17.4 90mm no 1

E.17.5 110mm no 1

E.17.6 125mm no 1

E.17.7 140mm no 1

E.17.8 160mm no 1

E.17.9 200mm no 1

E.17.10 250mm no 1

E.18
 COUPLING CAST IRON BITUMEN COATED             
(16 BAR)

E.18.1 50mm no 1

E.18.2 63mm no 1

E.18.3 75mm no 1

E Carried forward
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E Brought forward

E.18.4 90mm no 1

E.18.5 110mm no 1

E.18.6 125mm no 1

E.18.7 140mm no 1

E.18.8 160mm no 1

E.18.9 200mm no 1

E.18.10 250mm no 1

E.19 ADAPTOR B.S.P MALE &FEMALE

E.19.1 50mm x 2" no 1

E.19.2 63mm x 2" no 1

E.19.3 75mm x 2" no 1

E.19.4 75mm x 3" no 1

E.19.5 90mm x 3" no 1

E.19.6 90mm x 4" no 1

E.19.7 110mm x 3" no 1

E.19.8 110mm x 4" no 1

E.19.9 125mm x 4" no 1

E.19.10 125mm x 5" no 1

E.19.11 140mm x 4" no 1

E.19.12 140mm x 5" no 1

E.19.13 140mm x 6" no 1

E.19.14 160mm x 6" no 1

E.19.15 160mm x 6" no 1

E.20 END CAPS

E.20.1 50mm no 1

E.20.2 63mm no 1

E.20.3 75mm no 1

E Carried forward
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E Brought forward

E.20.4 90mm no 1

E.20.5 110mm no 1

E.20.6 125mm no 1

E.20.7 140mm no 1

E.20.8 160mm no 1

E.20.9 200mm no 1

E.20.10 250mm no 1

E.20.11 315mm no 1

E.21 EQUAL TEES

E.21.1 50mm no 1

E.21.2 63mm no 1

E.21.3 75mm no 1

E.21.4 90mm no 1

E.21.5 110mm no 1

E.21.6 125mm no 1

E.21.7 140mm no 1

E.21.8 160mm no 1

E.21.9 200mm no 1

E.21.10 250mm no 1

E.21.11 315mm no 1

E.22 BENDS - 22 & 11.25 DEGREES

E.22.1 50mm no 1

E.22.2 63mm no 1

E.22.3 75mm no 1

E.22.4 90mm no 1

E.22.5 110mm no 1

E.22.6 125mm no 1

E Carried forward
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E Brought forward

E.22.7 140mm no 1

E.22.8 160mm no 1

E.22.9 200mm no 1

E.22.10 250mm no 1

E.22.11 315mm no 1

E.23 BENDS - 90 & 45 DEGREES

E.23.1 50mm no 1

E.23.2 63mm no 1

E.23.3 75mm no 1

E.23.4 90mm no 1

E.23.5 110mm no 1

E.23.6 125mm no 1

E.23.7 140mm no 1

E.23.8 160mm no 1

E.23.9 200mm no 1

E.23.10 250mm no 1

E.23.11 315mm no 1

E.24 Male/Female Reducer class 9

E.24.1 50mm x 40mm no 1

E.24.2 63mm x 40mm no 1

E.24.3 63mm x 50mm no 1

E.24.4 75mm x 50mm no 1

E.24.5 75mm x 63mm no 1

E.24.6 90mm x 63mm no 1

E.24.7 90mm x 75mm no 1

E.24.8 110mm x 75mm no 1

E.24.9 110mm x 90mm no 1

E Carried forward
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E Brought forward

E.24.10 125mm x 90mm no 1

E.24.11 125mm x 110mm no 1

E.24.12 140mm x 110mm no 1

E.24.13 140mm x 125mm no 1

E.24.14 160mm x 110mm no 1

E.24.15 160mm x 125mm no 1

E.24.16 160mm x 140mm no 1

E.24.17 200mm x 160mm no 1

E.24.18 250mm x 200mm no 1

E.25 Reducing Cross

E.25.1 50mm x 40mm no 1

E.25.2 63mm x 40mm no 1

E.25.3 63mm x 50mm no 1

E.25.4 75mm x 50mm no 1

E.25.5 75mm x 63mm no 1

E.25.6 90mm x 63mm no 1

E.25.7 90mm x 75mm no 1

E.25.8 110mm x 75mm no 1

E.25.9 110mm x 90mm no 1

E.25.10 125mm x 90mm no 1

E.25.11 125mm x 110mm no 1

E.25.12 140mm x 110mm no 1

E.25.13 140mm x 125mm no 1

E.25.14 160mm x 110mm no 1

E.25.15 160mm x 125mm no 1

E.25.16 160mm x 140mm no 1

E.25.17 200mm x 160mm no 1

E.25.18 250mm x 200mm no 1

E Carried forward
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E Brought forward

E.26 Reducing Tee

E.26.1 50mm x 40mm no 1

E.26.2 63mm x 40mm no 1

E.26.3 63mm x 50mm no 1

E.26.4 75mm x 50mm no 1

E.26.5 75mm x 63mm no 1

E.26.6 90mm x 63mm no 1

E.26.7 90mm x 75mm no 1

E.26.8 110mm x 75mm no 1

E.26.9 110mm x 90mm no 1

E.26.10 125mm x 90mm no 1

E.26.11 125mm x 110mm no 1

E.26.12 140mm x 110mm no 1

E.26.13 140mm x 125mm no 1

E.26.14 160mm x 110mm no 1

E.26.15 160mm x 125mm no 1

E.26.16 160mm x 140mm no 1

E.26.17 200mm x 160mm no 1

E.26.18 250mm x 200mm no 1

E.27 FLANGED ON BRANCH TEE (Table D)

E.27.1 50mm no 1

E.27.2 63mm no 1

E.27.3 75mm no 1

E.27.4 90mm no 1

E.27.5 110mm no 1

E.27.6 125mm no 1

E.27.7 140mm no 1

E.27.8 160mm no 1

E Carried forward
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E Brought forward

E.27.9 200mm no 1

E.27.10 250mm no 1

E.27.11 315mm no 1

E.28 ADAPTOR PVC-AC

E.28.1 50mm no 1

E.28.2 63mm no 1

E.28.3 75mm no 1

E.28.4 90mm no 1

E.28.5 110mm no 1

E.28.6 125mm no 1

E.28.7 140mm no 1

E.28.8 160mm no 1

E.28.9 200mm no 1

E.28.10 250mm no 1

E.28.11 315mm no 1

E.29 ADAPTOR FLANGED (Table D)

E.29,1 50mm no 1

E.29,2 63mm no 1

E.29,3 75mm no 1

E.29,4 90mm no 1

E.29,5 110mm no 1

E.29,6 125mm no 1

E.29,7 140mm no 1

E.29,8 160mm no 1

E.29,9 200mm no 1

E.29,10 250mm no 1

E.29,11 315mm no 1

E Carried forward
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E Brought forward

E.30 Other PVC fittings and pipes

E.30.1
Mark up on other PVC fittings and pipes as 
specified by the Engineer  (3 Quotations from 
reputable suppliers)

PC 
Sum

1 10000 R 10 000,00

E.30.2 Mark up on other PVC fittings and pipes % 10000

E.30.3
Extra over Item E.30.2: Deliver,install and test other 
PVC pipes.

no 1

E.30.4
Extra over Item E.30.2: Deliver,install and test other 
PVC fittings.

Sum 1

TOTAL SECTION "E" CARRIED FORWARD TO SUMMARY
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SECTION F : DRIP IRRIGATION

F

F.1

F.1.1 0.3 meter dripper spacing m 500

F.1.2 0.4 meter dripper spacing m 500

F.1.3 0.5 meter dripper spacing m 500

F.1.4 0.6 meter dripper spacing m 500

F.2

F.2.1 0.3 meter dripper spacing m 500

F.2.2 0.4 meter dripper spacing m 500

F.2.3 0.5 meter dripper spacing m 500

F.2.4 0.6 meter dripper spacing m 500

F.3

F.3.1 0.3 meter dripper spacing m 500

F.3.2 0.4 meter dripper spacing m 500

F.3.3 0.5 meter dripper spacing m 500

F.3.4 0.6 meter dripper spacing m 500

F Carried forward

Supply, deliver,install and test the following drippers and dripperlines 
complete with fittings.

Pressure Compensating (PC) Inline (Integral) Drippers,                     
Thick wall dripline (wall thikness 0.9 mm and more),                           
Flow rate between 0.5 and 4 l/h.

Pressure Compensating (PC) Inline (Integral) Drippers, 
Meduim wall dripline (wall thikness 0.5 to 0.89 mm),      
Flow rate between 0.5 and 4 l/h.

Pressure Compensating (PC) Inline (Integral) Drippers, 
Thin wall dripline (wall thikness 0.45 mm and less),       
Flow rate between 0.5 and 4 l/h.
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F Brought forward

F.4

F.4.1 0.3 meter dripper spacing m 500

F.4.2 0.4 meter dripper spacing m 500

F.4.3 0.5 meter dripper spacing m 500

F.4.4 0.6 meter dripper spacing m 500

F.5

F.5.1 0.3 meter dripper spacing m 500

F.5.2 0.4 meter dripper spacing m 500

F.5.3 0.5 meter dripper spacing m 500

F.5.4 0.6 meter dripper spacing m 500

F.6

F.6.1 0.3 meter dripper spacing m 500

F.6.2 0.4 meter dripper spacing m 500

F.6.3 0.5 meter dripper spacing m 500

F.6.4 0.6 meter dripper spacing m 500

F Carried forward

Non Pressure Compensating (NPC) Inline (Integral) Drippers,        
Meduim wall dripline (wall thikness 0.5 to 0.89 mm),                           Flow 
rate between 0.5 and 4 l/h.

Non Pressure Compensating (NPC) Inline (Integral) Drippers,              
Thin wall dripline (wall thikness 0.45 mm and less),                            Flow 
rate between 0.5 and 4 l/h.

Non Pressure Compensating (NPC) Inline (Integral) Drippers,           
Thick wall dripline (wall thikness 0.9 mm and more),                           
Flow rate between 0.5 and 4 l/h.
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F Brought forward

F.7 Other Inline (Integral) Drippers PC and NPC

F.7.1
Mark up on other Inline (Integral) Drippers PC 
and NPC as specified by the Engineer              
(3 Quotations from reputable suppliers)

PC 
Sum

1 10000 R 10 000,00

F.7.2
Mark up on other Inline (Integral) Drippers PC 
and NPC

% 10000

F.7.3
Extra over Item F.7.1: Deliver,install and test 
Other Inline (Integral) Drippers PC and NPC.

m 1

F.8 INSERT FITTINGS

F.8.1 12mm short coupling no 1

F.8.2 16mm short coupling no 1

F.8.3 12mm long coupling no 1

F.8.4 16mm long coupling no 1

F.8.5 17mm long coupling no 1

F.8.6 20mm long coupling no 1

F.8.7 16/12mm long reducing no 1

F.8.8 17/16mm long reducing no 1

F.8.9 20/16mm long reducing no 1

F.8.10 20/17mm long reducing no 1

F.8.11 12mm elbow long insert no 1

F.8.12 16mm elbow long insert no 1

F.8.13 20mm elbow long insert no 1

F Carried forward

Supply, deliver,install and test the following  online 
drippers and pipes complete with fittings.
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F Brought forward

F.8.14 17mm elbow long insert no 1

F.8.15 12x12x12 long insert T no 1

F.8.16 16x16x16 long insert T no 1

F.8.17 17x17x17 long insert T no 1

F.8.18 20x20x20 long insert T no 1

F.8.19 16x12x16 reducing T no 1

F.8.20 Dripline LPD Barb 17mm no 1

F.8.21 Dripline LPD Barb 16mm no 1

F.8.22 Barb Connector 17mm x ½” Male no 1

F.8.23 Barb Connector 16mm x ½” Male no 1

F.8.24 Dripline Flush VLV Barb20 W/Snap Clip no 1

F.8.25 Dripline Flush VLV Barb17 W/Snap Clip no 1

F.8.26 Dripline Flush VLV Barb16 W/Snap Clip no 1

F.8.27 Multi Outlet 3/4” x 6 x 12mm   6 way no 1

F.8.28 Multi Outlet 1” x 6 x 16mm   6 way no 1

F.8.29
Combination saddle + nut 32mm poly pipe or 
bigger

no 1

F.8.30 Stopper  -  12/16/17mm no 1

F.8.31 Stopper figure 8 20mm no 1

F.8.32 2 way angle barb connector - 16 X 3/4 MALE no 1

F Carried forward
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F Brought forward

F.9 BLIND PIPE (LDPE)

F.9.1 12 mm m 1

F.9.2 16 mm m 1

F.9.3 17 mm m 1

F.9.4 20 mm m 1

F.10
Pressure compensating and Non Drain 
online drippers

F.10.1 1.0 l/h (seal 0.2 bar, fully open 0.6 - 3.5 bar) no 10

F.10.2 2.2 l/h (seal 0.2 bar, fully open 0.6 - 3.5 bar) no 10

F.10.3 3.8 l/h (seal 0.2 bar, fully open 0.6 - 3.5 bar) no 10

F.10.4 8.0 l/h (seal 0.2 bar, fully open 0.6 - 3.5 bar) no 10

F.10.5 3.1 l/h (seal 0.4 bar, fully open 1.1 - 3.5 bar) no 10

F.10.6 5.3 l/h (seal 0.2 bar, fully open 1.1- 3.5 bar) no 10

F.10.7 11 l/h (seal 0.4 bar, fully open 1.1 - 3.5 bar) no 10

F.11 Non Pressure compensating Button Dripper 

F.11.1 2 l/h no 10

F.11.2 4 l/h no 10

F.11.3 8 l/h no 10

F Carried forward
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F Brought forward

F.12
BUTTON DRIPPER ACCESSORIES (3x5 mm 
tube)

F.12.1 Single Threaded outlet adaptor no 1

F.12.2 2-way threaded branch adaptor no 1

F.12.3 2-way barbed branch adaptor no 1

F.12.4 4-way threaded branch adaptor no 1

F.12.5 4-way barbed branch adaptor no 1

F.12.6 Barb adaptor for multi outlet no 1

F.12.7
Connector JDW 3x5mm (used with 5mm Odx 
3mm ID flex tube)

no 1

F.12.8
Dripeg - flow equalizer or dripper (30 degree 
diagonal labyrinth)

no 1

F.12.9 Snapeg (30 degree diagonal external grip) no 1

F.12.10 Flextubing 5mm OD x 3mm ID m 100

F.12.11 Flextubing 5mm OD x 3mm ID m 500

F.12.12
Manifold 4-way complete with 400mm tube and 
peg

no 1

F.12.13
Manifold 4-way complete with 600mm tube and 
peg

no 1

F.12.14
Manifold 2-way complete with 400mm tube and 
peg

no 1

F.12.15
Manifold 2-way complete with 600mm tube and 
peg

no 1

F Carried forward
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F Brought forward

F.13 Other Online Drippers, fittings and pipes

F.13.1
Mark up on other Online Drippers, fittings and 
LDPE pipes as specified by the Engineer              
(3 Quotations from reputable suppliers)

PC 
Sum

1 5000 R 5 000,00

F.13.2
Mark up on other Online Drippers, fittings and 
LDPE pipes

% 5000

F.13.3
Extra over Item F.13.1: Deliver,install and test 
Other Online Drippers and fittings.

Sum 1

F.13.4
Extra over Item F.13.1: Deliver,install and test 
Other LDPE pipes.

m 1

TOTAL SECTION "F" CARRIED FORWARD TO SUMMARY
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SECTION G : SPRINKLER IRRIGATION

G
Supply, deliver,install and test the following  
sprinklers complete with all fittings.

G.1
Mirco Sprinkler: Pressure compensating 1.5 - 4 bar, 
Flow rate 20 - 110 l/h, Wetting diameter 4 - 8m.

G.1.1
Micro Sprinkler complete with all nozzles, rotors / 
swivels, fittings, stake and 60 cm long micro tube.

no 1

G.1.2
Micro Sprinkler complete with all nozzles, rotors / 
swivels, fittings, stake and ≥90 cm long micro tube.

no 1

G.2
Mirco Sprinkler: Pressure compensating 1.5 - 4 bar, 
Flow rate 20 - 110 l/h, Wetting diameter 4 - 8m. With 
Stream Deflector for 1 - 2m wetting diameter.

G.2.1
Micro Sprinkler complete with all nozzles, rotors / 
swivels, fittings, stake and 60 cm long micro tube.

no 1

G.2.2
Micro Sprinkler complete with all nozzles, rotors / 
swivels, fittings, stake and ≥90 cm long micro tube.

no 1

G.3
Mirco Sprinkler: Operating preasure 0.75 - 2 bar, 
Flow rate 10 - 110 l/h, Wetting diameter 0.5 - 8m.

G.3.1
Micro Sprinkler complete with all nozzles, rotors / 
swivels, fittings, stake and 60 cm long micro tube.

no 1

G.3.2
Micro Sprinkler complete with all nozzles, rotors / 
swivels, fittings, stake and ≥90 cm long micro tube.

no 1

G.4
Mirco Sprinkler: Operating preasure 0.75 - 2 bar, 
Flow rate 10 - 110 l/h, Wetting diameter 0.5 - 8m. 
With Stream Deflector 0.5 - 2m wetting diameter.

G.4.1
Micro Sprinkler complete with all nozzles, rotors / 
swivels, fittings, stake and 60 cm long micro tube.

no 1

G.4.2
Micro Sprinkler complete with all nozzles, rotors / 
swivels, fittings, stake and ≥90 cm long micro tube.

no 1

G Carried forward
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G Brought forward

G.5
Mirco Sprinkler: Operating preasure 2 - 2.5 bar, Flow 
rate 150 - 300 l/h, Wetting diameter 8 - 11m.

G.5.1
Micro Sprinkler complete with all nozzles, rotors / 
swivels, fittings, stake and 60 cm long micro tube.

no 1

G.5.2
Micro Sprinkler complete with all nozzles, rotors / 
swivels, fittings, stake and ≥90 cm long micro tube.

no 1

G.6
Impact Sprinkler: Operating preasure 2 - 3 bar, Flow 
rate 200 - 750 l/h, Wetting diameter 11 - 19m.  

G.6.1
Sprinkler with trajectory of ≤15 degrees, Popup 
mechanism with insect protection and integral filter. 
(Netafim, Meganet 15D or similar)

no 1

G.6.2
Sprinkler with trajectory of ≤24 degrees, Popup 
mechanism with insect protection and integral filter. 
(Netafim, Meganet 24D or similar)

no 1

G.7
Supply, deliver,install and test Impact Sprinklers 
complete with all fittings.

G.7.1
Impact Sprinkler: Operating preasure 2 - 3 bar, Flow 
rate 510 - 1275 l/h, Wetting diameter 18 - 22m.  

no 1

G.7.2
Impact Sprinkler: Operating preasure 2 - 4 bar, Flow 
rate 1200 - 2000 l/h, Wetting diameter 22 - 29m.  

no 1

G.7.3
Impact Sprinkler: Operating preasure 3 - 4 bar, Flow 
rate 2150 - 3060 l/h, Wetting diameter 29 - 35m.  

no 1

G.7.4
Impact Sprinkler: Adjustable Arc, Operating preasure 2 - 
3 bar, Flow rate 500 - 630 l/h, Wetting diameter  20m.  

no 1

G.7.5
Impact Sprinkler: Low preasure, Operating preasure 1 - 
2 bar, Flow rate 350 - 450 l/h, Wetting diameter 17 - 
22m.  

no 1

G Carried forward
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G Brought forward

G.8 Other Impact Sprinklers

G.8.1
Mark up on other Impact Sprinklers as specified by the 
Engineer  (3 Quotations from reputable suppliers)

PC 
Sum

1 5000 R 5 000,00

G.8.2 Mark up on other Impact Sprinklers % 5000

G.8.3
Extra over Item G.8.1: Deliver,install and test Other 
Impact Sprinklers

Sum 1

G.9 PVC riser pipe threaded both ends

G.9.1 300 mm x 15 mm no 1

G.9.2 600 mm x 15 mm no 1

G.9.3 900 mm x 15 mm no 1

G.9.4 1200 mm x 15 mm no 1

G.9.5 300 mm x 20 mm no 1

G.9.6 600 mm x 20 mm no 1

G.9.7 900 mm x 20 mm no 1

G.9.8 1200 mm x 20 mm no 1

TOTAL SECTION "G" CARRIED FORWARD TO SUMMARY
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SECTION H : FILTERS & AIRVALVES

H
Supply, deliver, install and test the following filters 
complete with all fittings and valves.

H.1
Plastic manual In-Line (Y-Type) screen filters 
complete with polyester screen and drain valve

H.1.1
20mm Filter with minimum 3,5 m³/h flow, 100 - 300 
micron  screen, Filtration Surface minimum 160 cm² no 1

H.1.2
25mm Filter with minimum 4,5 m³/h flow, 100 - 300 
micron  screen, Filtration Surface minimum 160 cm²

no 1

H.1.3
32mm  Filter with minimum 10 m³/h flow, 100 - 300 
micron  screen, Filtration Surface minimum 590 cm²

no 1

H.1.4
40mm  Filter with minimum 7 m³/h flow, 100 - 300 
micron  screen, Filtration Surface minimum 300 cm²

no 1

H.1.5
50mm  Filter with minimum 16 m³/h flow, 100 - 300 
micron  screen, Filtration Surface minimum 510 cm²

no 1

H.2
Plastic manual (On-Line) screen filters complete 
with polyester screen and drain valve

H.2.1
50mm  Filter with minimum 15 m³/h flow, 100 - 300 
micron  screen, Filtration Surface minimum 800 cm²

no 1

H.2.2
50 - 63mm  Filter with min 20 m³/h flow, 100 - 300 
micron  screen, Filtration Surface minimum 1200 cm²

no 1

H.2.3
50 - 63mm  Filter with min 25 m³/h flow, 100 - 300 
micron  screen, Filtration Surface minimum 1600 cm²

no 1

H.2.4
63 - 80mm  Filter with min 25 m³/h flow, 100 - 300 
micron  screen, Filtration Surface minimum 1200 cm²

no 1

H.2.5
63 - 80mm  Filter with min 30 m³/h flow, 100 - 300 
micron  screen, Filtration Surface minimum 1600 cm²

no 1

H.2.6
80 - 100mm  Filter with min 45 m³/h flow, 100 - 300 
micron  screen, Filtration Surface minimum 2400 cm²

no 1

H Carried forward
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H Brought forward

H.3
Manual In-Line (Y-Type) screen filters complete with 
Stainless-steel screen and drain valve (10 bar)

H.3.1
40mm  Filter with minimum 15 m³/h flow, 130 - 500 
micron  screen, Filtration Surface minimum 800 cm²

no 1

H.3.2
50mm  Filter with minimum 25 m³/h flow, 100 - 500 
micron  screen, Filtration Surface minimum 800 cm²

no 1

H.3.3
80mm  Filter with minimum 50 m³/h flow, 100 - 500 
micron  screen, Filtration Surface minimum 1700 cm²

no 1

H.3.4
100mm  Filter with minimum 80 m³/h flow, 100 - 500 
micron  screen, Filtration Surface minimum 2500 cm²

no 1

H.4
Manual On-Line screen filters complete with  
Stainless-steel screen and drain valve (10 bar)

H.4.1
40mm  Filter with minimum 15 m³/h flow, 130 - 500 
micron  screen, Filtration Surface minimum 800 cm²

no 1

H.4.2
50mm  Filter with minimum 25 m³/h flow, 100 - 500 
micron  screen, Filtration Surface minimum 800 cm²

no 1

H.4.3
80mm  Filter with minimum 50 m³/h flow, 100 - 500 
micron  screen, Filtration Surface minimum 1700 cm²

no 1

H.4.4
100mm  Filter with minimum 80 m³/h flow, 100 - 500 
micron  screen, Filtration Surface minimum 2500 cm²

no 1

H.5
Manual Disc filters complete with discs and drain 
valve

H.5.1
20mm Filter with minimum 4 m³/h flow, 100 - 400 
micron, Filtration Surface minimum 160 cm² no 1

H.5.2
25mm Filter with minimum 6 m³/h flow, 100 - 400 
micron, Filtration Surface minimum 170 cm²

no 1

H.5.3
25mm  Filter with minimum 8 m³/h flow, 100 - 400 
micron, Filtration Surface minimum 500 cm²

no 1

H Carried forward
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H Brought forward

H.5.4
40mm  Filter with minimum 8 m³/h flow, 100 - 400 
micron, Filtration Surface minimum 300 cm²

no 1

H.5.5
40mm  Filter with minimum 12 m³/h flow, 100 - 400 
micron, Filtration Surface minimum 500 cm²

no 1

H.5.6
50mm  Filter with minimum 25 m³/h flow, 100 - 400 
micron, Filtration Surface minimum 950 cm²

no 1

H.5.7
80mm  Filter with minimum 50 m³/h flow, 100 - 400 
micron, Filtration Surface minimum 1 900 cm²

no 1

H.5.8
100mm Filter with minimum 70 m³/h flow, 100 - 400 
micron, Filtration Surface minimum 2 600 cm²

no 1

H.6 Other Filters

H.6.1
Mark up on other Filters as specified by the Engineer   
(3 Quotations from reputable suppliers)

PC 
Sum

1 200000 R 200 000,00

H.6.2 Mark up on other Filters  % 200000

H.6.3
Extra over Item H.6.1: Deliver,install and test other 
Filters:                    Up to 2 Unit filter bank 

no 1

H.6.4
Extra over Item H.6.1: Deliver,install and test other 
Filters:                     3 Unit filter bank 

no 1

H.6.5
Extra over Item H.6.1: Deliver,install and test other 
Filters:                      4 Unit filter bank 

no 1

H.6.6
Extra over Item H.6.1: Deliver,install and test other 
Filters:                       5 Unit filter bank 

no 1

H.6.7
Extra over Item H.6.1: Deliver,install and test other 
Filters:                        6 Unit filter bank 

no 1

TOTAL SECTION "H" CARRIED FORWARD TO SUMMARY
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SECTION J : LDPE PIPES AND FITTINGS

J

Supply, deliver,install and test the following non 
SABS approved LDPE pipes and fittings (Poly 
Prop) subject to engineers approval . A two year 
warranty for pipe and fittings . All material to be 
manufactured from virgin plastic.

J.1 Coupling Insert

J.1.1 15mm no 1

J.1.2 20mm no 1

J.1.3 25mm no 1

J.1.4 32mm no 1

J.1.5 40mm no 1

J.1.6 50mm no 1

J.2 Endplug Insert

J.2.1 15mm no 1

J.2.2 20mm no 1

J.2.3 25mm no 1

J.2.4 32mm no 1

J.2.5 40mm no 1

J.2.6 50mm no 1

J.3 Equal Tee insert

J.3.1 15mm no 1

J.3.2 20mm no 1

J.3.3 25mm no 1

J.3.4 32mm no 1

J.3.5 40mm no 1

J.3.6 50mm no 1

J Carried forward
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J Brought forward

J.4 Elbow insert

J.4.1 15mm no 1

J.4.2 20mm no 1

J.4.3 25mm no 1

J.4.4 32mm no 1

J.4.5 40mm no 1

J.4.6 50mm no 1

J.5 Male Adaptors

J.5.1 15mm no 1

J.5.2 20mm no 1

J.5.3 25mm no 1

J.5.4 32mm no 1

J.5.5 40mm no 1

J.5.6 50mm no 1

J.6 Reducing Male Adaptors

J.6.1 20mm x 15mm no 1

J.6.2 25mm x 20mm no 1

J.6.3 32mm x 25mm no 1

J.6.4 40mm x 32mm no 1

J.6.5 40mm x 50mm no 1

J.6.6 50mm x 40mm no 1

J.7 Reducing Female Adaptor

J.7.1 20mm x 15mm no 1

J Carried forward
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J Brought forward

J.8 Female Adaptors

J.8.1 15mm no 1

J.8.2 20mm no 1

J.8.3 25mm no 1

J.8.4 32mm no 1

J.8.5 40mm no 1

J.9 Reducing Insert couplings

J.9.1 25mm x 20mm no 1

J.9.2 32mm x 20mm no 1

J.9.3 32mm x 25mm no 1

J.9.4 40mm x 25mm no 1

J.9.5 40mm x 32mm no 1

J.9.6 50mm x 25mm no 1

J.9.7 50mm x 32mm no 1

J.9.8 50mm x 40mm no 1

J.10 Male Combination Elbow Adaptor

J.10.1 20mm x 15mm no 1

J.10.2 20mm x 20mm no 1

J.10.3 25mm x 15mm no 1

J.10.4 25mm x 20mm no 1

J.10.5 25mm x 25mm no 1

J.10.6 32mm x 32mm no 1

J.10.7 40mm x 40mm no 1

J.10.8 50mm x 50mm no 1

J Carried forward
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J Brought forward

J.11 Female Combination Elbow Adaptor

J.11.1 20mm x 15mm no 1

J.11.2 20mm x 20mm no 1

J.11.3 25mm x 20mm no 1

J.11.4 25mm x 25mm no 1

J.11.5 32mm x 32mm no 1

J.11.6 40mm x 40mm no 1

J.11.7 40mm x 50mm no 1

J.11.8 50mm x 40mm no 1

J.11.9 50mm x 50mm no 1

J.12 Male Combination Tee

J.12.1 20mm x 15mm no 1

J.12.2 20mm x 20mm no 1

J.12.3 25mm x 15mm no 1

J.12.4 25mm x 20mm no 1

J.12.5 25mm x 25mm no 1

J.12.6 32mm x 15mm no 1

J.12.7 32mm x 20mm no 1

J.12.8 32mm x 25mm no 1

J.12.9 32mm x 32mm no 1

J.12.10 40mm x 25mm no 1

J.12.11 40mm x 32mm no 1

J.12.12 40mm x 40mm no 1

J.12.13 50mm x 25mm no 1

J.12.14 50mm x 32mm no 1

J.12.15 50mm x 40mm no 1

J.12.16 50mm x 50mm no 1

J Carried forward
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J Brought forward

J.13 Female Combination Tee

J.13.1 20mm x 15mm no 1

J.13.2 20mm x 20mm no 1

J.13.3 25mm x 15mm no 1

J.13.4 25mm x 20mm no 1

J.13.5 25mm x 25mm no 1

J.13.6 32mm x 15mm no 1

J.13.7 32mm x 20mm no 1

J.13.8 32mm x 25mm no 1

J.13.9 32mm x 32mm no 1

J.13.10 40mm x 25mm no 1

J.13.11 40mm x 32mm no 1

J.13.12 40mm x 40mm no 1

J.13.13 50mm x 25mm no 1

J.13.14 50mm x 32mm no 1

J.13.15 50mm x 40mm no 1

J.13.16 50mm x 50mm no 1

J.14 Reducing Tee

J.14.1 25mm x 20mm no 1

J.14.2 32mm x 20mm no 1

J.14.3 32mm x 25mm no 1

J.14.4 40mm x 25mm no 1

J.14.5 40mm x 32mm no 1

J.14.6 50mm x 25mm no 1

J.14.7 50mm x 32mm no 1

J.14.8 50mm x 40mm no 1

J Carried forward
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J Brought forward

J.15 LDPE pipe complete with fittings (Class 6)

J.15.1 20mm m 100

J.15.2 25mm m 100

J.15.3 32mm m 100

J.15.4 40mm m 100

J.15.5 50mm m 100

J.16 LDPE pipe complete with fittings (Class 3)

J.16.1 20mm m 100

J.16.2 25mm m 100

J.16.3 32mm m 100

J.16.4 40mm m 100

J.16.5 50mm m 100

J.17 Other LDPE Pipes

J.17.1
Mark up on other LDPE Pipes as specified by the 
Engineer (3 Quotations from reputable suppliers)

PC 
Sum

1 20000 R 20 000,00

J.17.2 Mark up on other LDPE Pipes. % 20000

J.17.3
Extra over Item J.17.2: Deliver, Install, Testing and 
Commission other LDPE Pipes.

m 100

J.18 Other Insert Fittings (Poly Prop) for LDPE Pipes

J.18.1
Mark up on other Insert Fittings (Poly Prop) for LDPE 
Pipes as specified by the Engineer (3 Quotations from 
reputable suppliers)

PC 
Sum

1 10000 R 10 000,00

J.18.2
Mark up on other  Insert Fittings (Poly Prop) for LDPE 
Pipes. 

% 10000

J.18.3
Extra over Item J.18.2: Deliver, Install, Testing and 
Commission other  Insert Fittings (Poly Prop) for LDPE 
Pipes.

no 1

TOTAL SECTION " J " CARRIED FORWARD TO SUMMARY
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SECTION K : VALVES & METERS

K
Supply, deliver,install and test the following  
valves

K.1 PVC ball valve (PN 16)

K.1.1 15mm no 1

K.1.2 20mm no 1

K.1.3 25mm no 1

K.1.4 32mm no 1

K.1.5 40mm no 1

K.1.6 50mm no 1

K.2 Solvent Weld PVC ball valve  (PN16)

K.2.1 15mm no 1

K.2.2 20mm no 1

K.2.3 25mm no 1

K.2.4 32mm no 1

K.2.5 40mm no 1

K.2.6 50mm no 1

K.2.7 63mm no 1

K.2.8 80mm no 1

K.2.9 90mm no 1

K.2.10 100mm no 1

K.3 Stainless Steel ball valve  (PN16)

K.3.1 15mm no 1

K.3.2 20mm no 1

K.3.3 25mm no 1

K.3.4 32mm no 1

K.3.5 40mm no 1

K.3.6 50mm no 1

K Carried forward
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K Brought forward

K.4
Flanged cast iron gate valve  (PN25)           
(SANS 664)

K.4.1 50 mm no 1

K.4.2 80 mm no 1

K.4.3 100 mm no 1

K.4.4 150 mm no 1

K.4.5 200 mm no 1

K.4.6 250 mm no 1

K.5 Wafer butterfly valve with lever handle (PN16)

K.5.1 50 mm no 1

K.5.2 65 mm no 1

K.5.3 80 mm no 1

K.5.4 100 mm no 1

K.5.5 125 mm no 1

K.5.6 150 mm no 1

K.5.7 200 mm no 1

K.5.8 250 mm no 1

K.6
Wafer Butterfly valve, Stainless Steel with lever 
handle (PN16)

K.6.1 50 mm no 1

K.6.2 65 mm no 1

K.6.3 80 mm no 1

K.6.4 100 mm no 1

K.6.5 125 mm no 1

K.6.6 150 mm no 1

K.6.7 200 mm no 1

K.6.8 250 mm no 1

K Carried forward
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K Brought forward

K.7
Supply, deliver, install and test the following 
diaphram irrigation control valves

K.7.1
Manually Controlled Valve complete with 3-way 
selector (Closed, Outo, Open) PN 10

a) 50 mm no 1

b) 65 mm no 1

c) 80 mm no 1

d) 100 mm no 1

K.7.2
Solenoid Controlled Valve complete with 3-way 
solenoid (PN 10)

a) 50 mm no 1

b) 65 mm no 1

c) 80 mm no 1

d) 100 mm no 1

K.7.3
Pressure Reducing Valve complete with 3-way 
selector and 3-way Pilot valve

a) 50 mm no 1

b) 65 mm no 1

c) 80 mm no 1

d) 100 mm no 1

e) 150 mm no 1

f) 200 mm no 1

K.7.4 Other Valves

K.7.4.1
Mark up on other Valves as specified by the 
Engineer (3 Quotations from reputable suppliers)

PC 
Sum

1 50000 R 50 000,00

K.7.4.2 Mark up on other Valves. % 50000

K.7.4.3
Extra over Item K.7.4.2: Deliver, Install, Testing 
and Commission other Valves.

set 1

K Carried forward
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K Brought forward

K.8
Supply deliver and install the following water 
meters

K.8.1 Cast Iron , Epoxy coated (Flange Table D)

a) 40 mm no 1

b) 50 mm no 1

c) 65 mm no 1

d) 80 mm no 1

e) 90 mm no 1

f) 100 mm no 1

K.8.2 Other Water Meters

K.8.2.1
Mark up on other Water Meters as specified by the 
Engineer (3 Quotations from reputable suppliers)

PC 
Sum

1 30000 R 30 000,00

K.8.2.2 Mark up on other Water Meters. % 30000

K.8.2.3
Extra over Item K.8.2.2: Deliver, Install, Testing 
and Commission other Water Meters.

set 1

K.9
Supply, deliver,install and test the following air 
valves and fittings.

K.9.1 Double purpose air valves

a) 25 mm no 1

b) 32 mm no 1

c) 40 mm no 1

d) 50 mm no 1

K.9.2 Vacuum breakers

a) 25 mm no 1

b) 32 mm no 1

c) 40 mm no 1

d) 50 mm no 1

K Carried forward
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K Brought forward

K.9.3 Automatic air valves,

a) 25 mm no 1

b) 32 mm no 1

c) 40 mm no 1

d) 50 mm no 1

K.9.4 Other Air Valves

K.9.4.1
Mark up on other Air Valves as specified by the 
Engineer (3 Quotations from reputable suppliers)

PC 
Sum

1 30000 R 30 000,00

K.9.4.2 Mark up on other Air Valves. % 30000

K.9.4.3
Extra over Item K.9.4.2: Deliver, Install, Testing 
and Commission other Air Valves.

set 1

TOTAL SECTION "K" CARRIED FORWARD TO SUMMARY
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SECTION L : SHADENET

L

Supply deliver and install the following SABS 
approved shadenet materials and accessories. 
Shade Cloth to be manufactured from HDPE 
(High-Density Polyethylene) with  UV stabiliser

L.1 Shade Cloth

L.1.1 20% Shade White m2 1

L.1.2 40% Shade White m2 1

L.1.3 20%  Green m2 1

L.1.4 40%  Green m2 1

L.1.5 50%  Green m2 1

L.1.6 80%  Green m2 1

L.1.7 20%  Black m2 1

L.1.8 40%  Black m2 1

L.1.9 50%  Black m2 1

L.1.10 80%  Black m2 1

L.2 CCA Grade H4 poles  (75-100)

L.2.1 2.1 m no 1

L.2.2 2.4 m no 1

L.2.3 2.7 m no 1

L.2.4 3 m no 1

L.2.5 3.6 m no 1

L.2.6 4,2 m no 1

L.2.7 4.8 m no 1

L.3.1 CCA Grade H4 poles  (100-125)

L.3.1 2.1 m no 1

L.3.2 2.4 m no 1

L.3.3 2.7 m no 1

L Carried forward
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L Brought forward

L.3.4 3 m no 1

L.3.5 3.3 m no 1

L.3.6 3.6 m no 1

L.3.7 3.9 m no 1

L.3.8 4.2 m no 1

L.4 CCA Grade H4 poles  (125-150)

L.4.1 2.1 m no 1

L.4.2 2.4 m no 1

L.4.3 2.7 m no 1

L.4.4 3 m no 1

L.4.5 3.6 m no 1

L.4.6 4,2 m no 1

L.4.7 4.8 m no 1

L.5 CCA Grade H4 poles  (150-175)

L.5.1 2.1 m no 1

L.5.2 2.4 m no 1

L.5.3 2.7 m no 1

L.5.4 3 m no 1

L.5.5 3.6 m no 1

L.5.6 4,2 m no 1

L.5.7 4.8 m no 1

L.6 ANCHORS

L.6.1
Duckbill type - minimum Model 88 - installed as per 
manufactures specifications

no 1

L.6.2
Manta Ray type - minimum MR2 type - installed as 
per manufactures specifications.

no 1

L Carried forward
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L Brought forward

L.6.3
Tyre type - minimum vehicle tyre size 14" installed 
and secured at minimum depth of 800mm

no 1

L.6.4
Casted concrete blocks - min 15Mpa/19, min of 
0.5m x 0.5m x 0.5m,installed at miimum depth of 
800mm

no 1

L.7 ACCESSORIES

L.7.1 M10 Wire tensioners with shackles on both ends no 1

L.7.2 M12 Wire tensioners with shackles on both ends no 1

L.7.3 2.5 x 25mm Nail staples no 1

L.7.4 2.5 x 30mm Nail staples no 1

L.7.5 2.5 x 40mm Nail staples no 1

L.7.6 3 x 30mm Nail staples no 1

L.7.7 3.5 x 30mm Nail staples no 1

L.7.8 4 x 30mm Nail staples no 1

L.7.9 2.5 x 40mm Nail staples no 1

L.7.10 3 x 40mm Nail staples no 1

L.7.11 3.5 x 40mm Nail staples no 1

L.7.12 4 x 40mm Nail staples no 1

L.7.13 25mm Flat head ceiling nails no 1

L.7.14 4,0mm Roof Wire for anchor poles no 1

L.7.15 2,24mm high tensile Steel wire for netting no 1

L.7.16
2,0mm Galvanized wire clamps for net wire 
(fabricate from wire)

no 1

L.7.17 40mm Wire Staples no 1

L.7.18 32mm Wire staples no 1

L.7.19 M12 x 1 000mm long galvanized round bar no 1

L.7.20 M10 x 1 000mm Long galvanized round bar no 1

L.7.21 M12 galvanized washers no 1

L Carried forward
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L Brought forward

L.7.22 M10 Galvanized washers no 1

L.7.23 M12 Galvanized nuts no 1

L.7.24 M10 Galvanized nuts no 1

L.7.25
M10 x 2 000mm Galvanized anchors made from 
round bar 

no 1

L.7.26 1500mm Long Y-standard Iron fencing poles no 1

L.7.27 150,000 Galv hogrings(15 boxes) no 1

L.7.28 3000 x 5 mm Aluminium Ferrules no 1

L.7.29 2000 x 6 mm Aluminium Ferrules no 1

L.7.30 7 x 1.6 mm Galvanised staywire m 1

L.7.31 7 x 2 mm Galvanised staywire m 1

L.7.32 7 x 2.65 mm Galvanised staywire m 1

L.7.33 7 x 3.25 mm Galvanised staywire m 1

L.7.34 7 x 4 mm Galvanised staywire m 1

L.7.35 M10 Galv. Straining bolts no 1

L.7.36 M12 Turnbuckle & Eye Hook no 1

L.7.37 M16 Turnbuckle & Eye Hook no 1

L.7.38 1500m x 12mm rust treated anchor steel no 1

L.7.39 vine grips no 1

L.7.40 Double wrap grip no 1

L.7.41 2,24mm high tension steel wire.Full galvanised m 1

L.7.42 10mm Crosby Clamps no 1

L.7.43 Ref 888 mesh for ground anchor blocks m2 1

L.7.44 25MPa concrete for anchoring m3 1

L.7.45
500x500x150mm depth concrete shutter for 
shuttering anchor blocks

no 1

TOTAL SECTION "L" CARRIED FORWARD TO SUMMARY
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SECTION M : TUNNELS & RESEVOIRS

M.1 Greenhouse Tunnel

Supply deliver and install complete Greenhouse 
Tunnel, inclusive of 200-micron UV protected, 3 
layer Greenhouse  plastic, door (minimum 1,9 x 2 
m), front and rear - end ventilation flap, concrete 
footings (minimum 500 x 300 mm), and 
manufactured from galvanised steel members 
with the following minimum specifications:

a) Side pole - 48 mm x 2 mm
b) Arches - 42 mm x 2 mm
c) Tie beams - 34 mm x 2 mm
d) Connecting poles - 42 mm x 2 mm
e) Other connecting poles = 34 mm x 2 mm

M.1.1 15 m x 10 m x 4 m (Minimum) Sum 1

M.1.2 30 m x 10 m x 4 m (Minimum) Sum 1

M.1.3 30 m x 20 m x 4 m (Minimum) Sum 1

M.2 Greenhouse Tunnel Accessories

M.2.1 10 L (125 - 150 micron) black planting bag no 1

M.2.2 Trellising hooks no 1

M.2.3 Heavy duty polypropolyne trellising twine, 5kg roll roll 1

M.2.4
All in one pH and EC meter (Bluelab OnePen or 
similar approved)

no 1

M.2.5
4 mm Galvanised Wire (50kg x 4mm x 500)  for 
Crop Support in the Tunnels

roll 1

M.2.6
200 Micron UV protected, 3 layer Greenhouse 
plastic

m² 1

M.2.7
Floor plastic, UV stabilized 200 Micron, Roll 11,5m x 
31m.

roll 1

M Carried forward
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M Brought forward

M.3 Provisional Sum

M.3.1

Allow Provisional sum for the installation of tunnel 
equipment such as fertigation, pumping unit. 
Computer aided monitoring, ventilation controls by 
specialist manufacturing company

Prov 
sum

1 200000 R 200 000,00

M.3.2 Profit Over Item M.3.1 % 200000

M.3.3
Allow Provisional sum for the erection of Semi-
automated Ventilated Tunnel House by specialist 
manufacturing company

Prov 
sum

1 6000000 R 6 000 000,00

M.3.4 Profit Over Item M.3.3 % 6000000

M.4 Polyethylene Water Tank

Supply, erect and anchored elevated polyethylene 
water tank onto tank stand (3,6 & 9m high):

M.4.1 5 000 Litres LDPE Tank sum 1

M.4.2 10 000 Litres LDPE Tank sum 1

M.4.3
Supply and Install a 40mm float valve at the inlet of 
the tank

no 1

M.4.4
Install and test all the pipe work and fittings for an 
elevated tank installation and connect to a water 
supply for a 10 000 or 5 000 litre tank.

sum 1

M.5 Steel Tank Stand

Supply and erect a prefabricated complete elevated 
steel tank stand (painted) with Engineers Certificate 
suitable for a 10 000-storage tank:

M.5.1 3 meter high for 10 000 litres sum 1

M.5.2 6 meter high for 10 000 litres sum 1

M.5.3 9 meter high for 10 000 litres sum 1

Supply and erect a prefabricated complete elevated 
steel tank stand (painted) with Engineers Certificate 
suitable for a 5 000-storage tank:

M.5.4 3 meter high for 5 000 litres sum 1

M.5.5 6 meter high for 5 000 litres sum 1

M.5.6 9 meter high for 5 000 litres sum 1

M Carried forward
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M.6 Concrete

SANS 
1200G

Casting of concrete footings, inclusive of 
excavations (1m x 1m x 1m per footing)

M.6.1 Class 25/19 concrete m³ 1

M.7 Prefabricated Galvanized steel water reservoir

Prefabricated Galvanized steel water reservoir 
complete with roof, internal ladder, external cat 
ladder with safety cage, 1x inlet (50 mm) including 
galvanized steel inlet pipe and fittings, outlet (80 
mm) including valve, overflow, manhole, scour valve, 
whirlybird or similar approved ventilator, water level 
indicator, concrete ring beam or slab with Engineers 
Certificate were applicable and PVC lining in the 
following size categories:

M.7.1 240 000 to 260 000 Litres capacity Sum 1

M.7.2 260 000 to 280 000 Litres capacity Sum 1

M.7.3 490 000 to 550 000 Litres capacity Sum 1

M.7.4 740 000 to 800 000 Litres capacity Sum 1

M.7.5 1 000 000  to  1 100 000 Litres capacity Sum 1

M.8 HDPE Dam Linning

Supply, deliver, install and commission HDPE Dam 
Linnings. Including on-site plastic welding.

M.8.1 HDPE Dam Linning 1,5mm m² 1000

M.8.2 HDPE Dam Linning 2,0mm m² 1000

TOTAL SECTION "M" CARRIED FORWARD TO SUMMARY
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SECTION N : CENTRE PIVOT

N CENTRE PIVOT IRRIGATION
Supply, deliver, install, test, and commission the 
following complete Centre Pivot Irrigation with all 
fittings, valves, drive systems, wheels, sprinklers, 
control systems, and Basic control panel. Outlet 
spacing of 3,35 meters, Crop clearance of 3m 
(minimum), Autoflush valve on overhang, Tamper-
resistant nuts on the wheels, and Compatible with 
LEPA (Low Energy Precise Application) sprinklers.

N.1 Non-towable Centre Pivot

N.1.1 Single span Centre Pivot cover up to 3,0 Ha. sum 1

N.1.2 Two span Centre Pivot cover up to 8,6 Ha. sum 1

N.1.3 Three span Centre Pivot cover up to 17,0 Ha. sum 1

N.2 Towable Centre Pivot

N.2.1 Single span Centre Pivot cover up to 3,0 Ha. sum 1

N.2.2 Two span Centre Pivot cover up to 8,6 Ha. sum 1

N.2.3 Three span Centre Pivot cover up to 17,0 Ha. sum 1

N.3 Other Centre Pivot components

N.3.1
Mark up on other Centre Pivot components as 
specified by the Engineer (3 Quotations from 
reputable suppliers)

PC 
Sum

1 90000 R 90 000,00

N.3.2 Mark up on other Centre Pivot components. % 90000

N.4 Provisional Sum

N.4.1

Provisional sum for the Supply, deliver, install, test, 
and commission of a complete Centre Pivot Irrigation 
by a reutable supplier as specified by the Engineer. 
(Turn-key solution)

Prov 
sum

1 1000000 R 1 000 000,00

N.4.2 Profit Over Item N.4.1 % 1000000

N Carried forward
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N.5 Concrete

SANS 
1200G

Casting of concrete footings / platforms as specified 
by Centre Pivot Supplier, inclusive of excavations.

N.5.1 Class 25/19 concrete m³ 1

N.5.2 Escavation for footings / platforms m³ 1

N.5.3
Pipeline marker, Concrete (Class 25/19), 
150x100mm top and 250x250mm base, 2m long 
(Supply and install)

no 1

TOTAL SECTION "N" CARRIED FORWARD TO SUMMARY
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SECTION P : BUILDING

P.1 DEMOLISHING AND REMOVING

P.1.1
Demolish existing building structures comprising of 
brickwork, roofing, closures and foundations. and 
dispose safely.

m2 1

P.1.2 Demolision of non-reinforced concrete m2 1

P.1.3 Demolision of reinforced concrete m2 1

P.1.4
Cart away rubble from demolitions and dispose off 
site. m3 1

P.1.5
Restore site with soil material filling and 
compaction. m3 1

P.1.6
Empty Sewage Septic tank and dispose in line with 
regulations. m3 1

P.1.7
Decommission a pit toilet, including treatment, 
removal and disposal of sludge waste.

no 1

P.2 EARTHWORKS 

Excavation in earth not exceeding 1,5m deep:

P.2.1 Foundation Trenches m3 1

P.2.2 Footing Holes. m3 1

P.2.3
Cut levels and depositing excavated material in 
prescribed stock piles on site. m3 1

Extra over trench and hole excavations in earth for 
excavation in:

P.2.4 Intermediate excavation m3 1

P.2.5 Soft/loose rock m3 1

P.2.6 Hard rock m3 1

Extra over all excavations for carting away:

P.2.7
Surplus material from excavations and/or stock 
piles on site to a dumping site to be located by the 
contractor.

m3 1

Risk of collapse of excavations:

P.2.8
Shoring Sides of trench and hole excavations not 
exceeding 1,5m deep. m2 1

P.2.9
Shoring Sides of trench and hole excavations 
exceeding 1,5m deep. m2 1

P Carried forward
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P Brought forward

Keeping excavations free of water:

P.2.10
Keeping excavations free from mud and storm 
water 

Sum 1

P.2.11
Handling and Keeping excavations free from water 
irrespective of source.

Sum 1

P.3 SOIL POISONING

Vegetation herbicide and anti-termite soil poisoning 
applied by a Registered Pest Control company 
utilizing complaint chemicals

P.3.1
Surrouding area, foundation trenches/ furrows, 
under floors, forming agaisnt foundation walls. m2 1

P.3.2 To bottoms and sides of trenches, holes, etc. m2 1

P.4 BACK FILLING

P.4.1

Back filling obtained from the excavations and / or 
prescribed stock piles on site (minimum G7 
material) compacted to 93% Mod. AASHTO 
density.

m3 1

P.4.2

Imported G5 filling, selected and supplied by the 
Contractor, including depositing in layers not 
exceeding 150mm thick and compacting to 98% 
modified AASHTO dry densit.

m3 1

P.4.3

Imported G7 filling, selected and supplied by the 
Contractor, including depositing in layers not 
exceeding 150mm thick and compacting to 98% 
modified AASHTO dry density. 

m3 1

P.4.4 Coarse river sand filling supplied by the contractor. m3 1

P.4.5

Compaction of in-situ material under floors etc 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material 
where necessary and compacting to 93% Mod 
AASHTO density.

m3 1

P.4.6
Allow for Prescribed density tests on filling 
compaction by an approved laboratory to determine 
density of filling material.

no 1

P.4.7
Allow for sample collection and submitting for test 
by an approved laboratory to determine material 
class, for site stock piled and borrowing materials

no 1

P Carried forward
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P.5 CONCRETE

P.5.1
Surface blinding layer under footings and bases 
(15Mpa/19mm Concrete). m3 1

P.5.2
Surface screeds (20Mpa/19mm), limited to 30mm 
thick m3 1

P.5.3
25Mpa/19mm Un-Reinforced concrete casting and 
vibrated for Foundations, footings, etc. m3 1

P.5.4
25Mpa/19mm Reinforced concrete casting and 
vibrated for Foundations, footings, etc. m3 1

P.5.5
30Mpa/19mm Un-Reinforced concrete casting and 
vibrated for Foundations, footings, etc. m3 1

P.5.6
30Mpa/19mm Reinforced concrete casting and 
vibrated for Foundations, footings, etc. m3 1

P.5.7
Making and testing of 150x150x150mm concrete 
strength test cubes 

no 1

P.5.8
Concrete Top Surface Finishing: Smooth wood 
floated finish m2 1

P.5.9
Concrete Top Surface Finishing: Steel Floated 
Finish m2 1

P.5.10
Charmfers at corners:  19 x 19mm triangular fillet at 
corners forming

m 1

P.6 ROUGH FORMWORK 

P.6.1 Permanent Formwork:

P.6.1.1
To sides, edging, risers, ends and reveals, not 
exceeding 300mm height m2 1

P.6.1.2
To sides, edging, risers, ends and reveals, not 
exceeding 600mm height m2 1

P.6.1.3
To sides, edging, risers, ends and reveals, not 
exceeding 1500mm height m2 1

P.6.1.4 Circular columns shuttering m2 1

P.6.1.5 Suspended slabs shuttering m2 1

P.6.2 Temporary Formwork:

P.6.2.1
To sides, edging, risers, ends and reveals, not 
exceeding 300mm height m2 1

P.6.2.2
To sides, edging, risers, ends and reveals, not 
exceeding 600mm height m2 1

P.6.2.3
To sides, edging, risers, ends and reveals, not 
exceeding 1500mm height m2 1

P.6.2.4 Circular columns shuttering m2 1

P.6.2.5 Suspended slabs shuttering m2 1

P Carried forward
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P.7 SMOOTH FORMWORK

P.7.1 Permanent Formwork:

P.7.1.1
To sides, edging, risers, ends and reveals, not 
exceeding 300mm height m2 1

P.7.1.2
To sides, edging, risers, ends and reveals, not 
exceeding 600mm height m2 1

P.7.1.3
To sides, edging, risers, ends and reveals, not 
exceeding 1500mm height m2 1

P.7.1.4 Circular columns shuttering m2 1

P.7.1.5 Suspended slabs shuttering m2 1

P.7.2 Temporary Formwork:

P.7.2.1
To sides, edging, risers, ends and reveals, not 
exceeding 300mm height m2 1

P.7.2.2
To sides, edging, risers, ends and reveals, not 
exceeding 600mm height m2 1

P.7.2.3
To sides, edging, risers, ends and reveals, not 
exceeding 1500mm height m2 1

P.7.2.4 Circular columns shuttering m2 1

P.7.2.5 Suspended slabs shuttering m2 1

P.7.2.6
Reinforced precasted rib and block Slabs as 
permanent shutters - top ref mesh and concrete 
topping measured elsewhere

m2 1

P.8 CONCRETE JOINTS

P.8.1
Saw cut joints: 6mm wide x 50mm deep Saw cut 
joints on top of concrete

m 1

P.8.2 Construction Joints: 6mm Soft board, not exceeding m 1

P.9 CONCRETE REINFORCEMENT

P.9.1
High tensile steel reinforcement bars to structural 
concrete work.

t 1

P.9.2 Fabric reinforcement:

P.9.2.1
REF. 193 fabric reinforcement in concrete surface 
beds, raft slabs etc. m2 1

P.9.2.2
REF. 245 fabric reinforcement in concrete surface 
beds, raft slabs etc. m2 1

P Carried forward
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P.9.2.3
REF. 395 fabric reinforcement in concrete surface 
beds, raft slabs etc. m2 1

P.9.2.4
REF. 617 fabric reinforcement in concrete surface 
beds, raft slabs etc. m2 1

P.9.2.5
REF. 888 fabric reinforcement in concrete surface 
beds, raft slabs etc. m2 1

P.10 MASONRY BRICKWORK

Supply, Deliver, and Construct Brickwork consisting 
of solid clay bricks to SABS 227-1986, with 10.5 
MPa minimum nominal compressive strength in 
Class I mortar.  (Cement to be 42.5N all-purpose 
cement): 

P.10.1
Stock Brick 220mm wide (One brick) wall, complete 
with mortar, ties, etc. m2 1

P.10.2
Stock Brick 110mm wide (Half brick) wall, complete 
with mortar, ties, etc. m2 1

P.10.3 150mm wide (one brick) using maxi bricks walls. m2 1

P.10.4
355mm thick cavity brick walls made of two leafs of 
110mm wall with 135mm concrete fill (concrete 
elsewhere measured).

m2 1

P.10.5
Brick Samples, Supply and deliver samples for 
approval 

no 1

FACE BRICK: FBS clay face brick , bedded and 
jointed in Class II mortar and pointed with recessed 
vertical and horizontal joints (Cement to be 42.5N 
all-purpose cement): 

P.10.6

Supply, Deliver, and Construct Brickwork: Face 
Brick outside and inside, 220mm wide (One brick) 
wall, complete with mortar, ties, pointed outside and 
inside, etc.

m2 1

P.10.7

Supply, Deliver, and Construct Brickwork: Face 
Brick outside and Stock Brick inside, 220mm wide 
(One brick) wall, complete with mortar, ties, pointed 
outside, etc.

m2 1

P.10.8
Supply, Deliver, and Construct Brickwork: Face 
Brick outside, 110mm wide (Half brick) wall, 
complete with mortar, ties, pointed outside, etc.

m2 1

P.11 BRICKFORCE

P.11.1 NHBRC Galvanized brickforce: 150 x 2.8 mm m 1

P.11.2 NHBRC Galvanized brickforce: 75 x 2.8 mm m 1

P Carried forward
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P.12 ROOF TIES (Bracing Strap)

P.12.1
Bracing Strap (MiTek or similar approved) 
Galvanized roof tie with one end fixed to timber and 
other built into brickwork or concrete.

m 1

P.13 WATERPROOFING

P.13.1 Sealing of walls with 1:3 cement and sand mixture m2 1

P.13.2
Sealing of walls with two coats of bitumen emulsion 
waterproofing m2 1

P.13.3
Coprox masonry waterproofing or equal approved 
waterproof cement additive

kg 10

P.14 LINTOLS

P.14.1 Pre-Cast Concrete lintols 75 x 110

P.14.1.1 Lintels 0.9 m no 1

P.14.1.2 Lintels 1.2 m no 1

P.14.1.3 Lintels 1.8 m no 1

P.14.1.4 Lintels 2.4 m no 1

P.14.1.5 Lintels 3 m no 1

P.14.1.6 Lintels 4 m no 1

P.14.2 Pre-Cast Concrete lintols 75 x 150mm

P.14.2.1 Lintels 0.9 m no 1

P.14.2.2 Lintels 1.2 m no 1

P.14.2.3 Lintels 1.8 m no 1

P.14.2.4 Lintels 2.4 m no 1

P.14.2.5 Lintels 3 m no 1

P.14.2.6 Lintels 4 m no 1

P Carried forward
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P.15 DAMP PROOFING

P.15.1
One layer of 250 micron waterproof plastic sheeting 
(For floors) m2 1

P.15.2 Damp proof 110mm x 250 mcron (For walls) m 1

P.16 JOINT SEALANTS

P.16.1
Clear Neutral silicone sealant for joint sealing 
around windows, door frames, etc.

m 1

P.16.2
Two-part grey polysulphide sealing compound 
(10x12mm) including backing cord, bond breaker, 
primer, etc for joints in floors, walls, etc. 

m 1

P.17 ROOF COVERINGS

Galvanised profiled metal sheeting with 
"Chromadek" finish, screws and all accessories, 
supply and install complete, fixed to roof / clading 
members.

P.17.1
Galvanised IBR profile 0,58mm Z200, with 
"Chromadek" finish.

m² 1

Galvanised (0.58mm) Flashings "Chromadek" finish 
fixed in strict accordance with manufacturer's 
instructions  including installation accessories :

P.17.2
Mono pitched ridge capping ("Chromadek" finish) 
with 225mm lapping secured onto the roof.

m 1

P.17.3 Ridge cover, 0,58mm ("Chromadek" finish). m 1

P.17.4
Ridge Closures ("Chromadek" finish), 0,58mm ridge 
closures fixed under the ridge line.

m 1

Galvanised profiled metal sheeting, screws and all 
accessories, supply and install complete, fixed to 
roof / clading members.

P.17.5 Galvanised IBR profile 0,58mm Z200. m² 1

Galvanised (0.58mm) Flashings, fixed in strict 
accordance with manufacturer's instructions  
including installation accessories :

P.17.6
Mono pitched ridge capping with 225mm lapping 
secured onto the roof.

m 1

P.17.7 Ridge cover, 0,58mm. m 1

P.17.8
Ridge Closures, 0,58mm ridge closures fixed under 
the ridge line.

m 1
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P.18 ROOF INSULATION

Insulation laid and strained by 2mm galvanized 
wires on timber roof trusses/ steel purlins

P.18.1 "Alububble"  or equal approved insulation m2 1

P.18.2 Polyesterene foam of 50mm thickness m2 1

Sandwich panels (Galvanised IBR / flat  sheets and 
insualtion foam) 

P.18.3
Roof panel sandwich made of 0,58mm color coated 
chromadek IBR profile in top, 50mm insulation foam 
and 1mm thick white enamal coated sheet

m2 1

P.18.4
Wall panel sandwich made of 1mm thick sheets, 
coated with white enamel, 50mm insulation foam. m2 1

P.19 PROVISIONAL SUM FOR STEEL STRUCTURES

P.19.1

Provisional Sum, as specified by the Engineer, for 
the fabrication, supply, delivery, erection of a 
complete Steel Structure with roof and side 
cladding, doors, insulation, vetilators, steel 
members treated and painted,etc. Engineers 
Certificate to be iincluded.

Prov 
sum

1 800000 R 800 000,00

P.19.2 Profit Over Item P.19.1 % 800000

P.20 CARPENTRY & JOINERY

Supply, deliver and install the following Carpentry

P.20.1 38 x 114mm Wall plate. m 1

P.20.2 50 x 76mm Purlins/ Bracing m 1

P.20.3 38 x 152mm Rafters. m 1

P.20.4
TRI FIX or equal approved hurricane clip fixed 
using 10 x 32mm galvanised clout nails.

no 1

P.20.5

"Everite Nutec" or equaly approved fibre cement,12 
x 225mm Fascia board drilled and brass screwed to 
rafter feet including galvanised steel H-profile 
jointing strips, etc.

m 1

P.20.6

"Everite Nutec" or equaly approved fibre cement, 85 
x 275 x 6mm Barge board drilled and brass 
screwed to purlin ends including galvanised steel H-
profile jointing strips, screws, holes, etc.

m 1

P Carried forward
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P Brought forward

P.21 DOORS

Supply, deliver and install the following doors 
complete.

P.21.1
Frame and ledge open back solid Meranti door, size 
813 x 2032mm. (Exterior use)

no 1

P.21.2
Light Duty Hardboard door, size 813 x 2032mm. 
(Interior use)

no 1

P.22 IRONMONGERY

P.22.1
HINGES: 75 x 100mm Brass Medium duty ball 
bearing HMP butt hinges.

Pair 1

P.22.2
LOCKS: "UNION 2277-78SS" or equal approved 
three lever sash mortice lockset.

no 1

P.22.3
"UNION 2277-78SS" or equal approved three lever 
sash mortice lockset.

no 1

P.22.4 Door indicator bolt satin chrome  complete no 1

P.22.5
HANDLES: "Dorma DPH301B" or equal approved 
Stainless Steel Straight Tubular Pull door handle 
flange fixing.

no 1

P.22.6
Stainless Steel Hat and coat hook, code DHC - SS-
030-A or equal approved.

no 1

P.22.7
38mm Diameter black rubber door stop plugged 
and screwed to wall. 

no 1

P.22.8
Overhead surface mounted type door closer with 
aluminium casing 

no 1

P.23 METALWORK

STEEL BURGLAR GATES TO DOORS

Security Gate (mild steel) consisting of 25 x 25 x 
2mm steel frame with 12mm square bars infill 
placed at 109mm centres, hung with one pair of 
galvanised hinges including locks, handles, 
ironmongery complete and fixed to brickwork:

P.23.1 Security gate size 900 x 2050mm high no 1

P.23.2 Security double gate size 1800 x 2050mm high. no 1

P.24 PLASTERING

P.24.1
SCREED: 30mm thick, Untinted granolithic, on 
concrete. m2 1

P.24.2 SKIRTING: 75mm high coved granolithic skirting m 1

P.24.3
INTERNAL PLASTER: 10mm thick, 1:4 sand 
cement mixture m2 1

P Carried forward
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P Brought forward

P.25 PAINTWORK

P.25.1

Prepare wood surfaces (stop, sand down, etc.)  and 
apply one coat wood primer, one undercoat and two 
coats eggshell enamel paint (Plascon or equal 
approved) (Doors, door frames, etc.)

m2 1

P.25.2
Prepare and apply two coats carbolenium on 
exposed timber. m2 1

P.25.3
Prepare and apply two coats pure acrylic roof paint 
on fascias and barge boards. m2 1

P.25.4
Prepare and apply two coats enamel paint on 
windows frames, putty, door frames, etc. m2 1

P.26 ROLLER DOORS

P.26.1
Industrial Roller door, Chain operated, 2400 x 
3000mm high galvanized with locking mechanism

no 1

P.26.2
Industrial Sliding Door on track and guide, 2400 x 
3000mm high galvanized with locking mechanism

no 1

P.26.3
Standard Garage roll up door 2400 x 2000mm, with 
a pedestrian lock mechanism

no 1

P.27 STEEL WINDOW FRAMES

P.27.1
Supply, deliver and install the following complete 
steel window frames.

P.27.2 Window frame NC2 (1022 x 949 mm) no 1

P.27.3 Window frame NC4F (1511 x 949 mm) no 1

P.27.4 Window frame C1H (533 x 949 mm) no 1

P.27.5 Window frame NE1 (533 x 359 mm) no 1

P.27.6 Window frame NE11 (1975 x 629 mm) no 1

P.27.7 Glazing including putty, 3 - 4mm clear glass m2 1

P.27.8 Glazing including putty, 4mm frosted glass m2 1

P.28 ALUMINIUM WINDOWS

Supply, deliver and install the following complete 
glazed Aluminium windows. Crealco SWIFT 28 or 
similar approved, powder coated.

P.28.1 Aluminium Window 600wide x 600 high (PT66E) no 1

P.28.2 Aluminium Window 900wide x 600 high (PT96E) no 1

P Carried forward
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P Brought forward

P.28.3 Aluminium Window 1200wide x 600 high (PT126E) no 1

P.28.4 Aluminium Window 600wide x 900 high (PT69E) no 1

P.28.5 Aluminium Window 900wide x 900 high (PT99E) no 1

P.28.6
Aluminium Window 1200wide x 900 high 
(PT129LE)

no 1

P.29 STRONG ROOM DOOR

P.29.1

Supply, deliver & install Strong room door, 120mm 
thick, 6mm outer plate, 2032.5H x 1000W, Outward 
opening, one key lock with emergency inner 
release, Mass 150 to 300kg and 7 Lever security 
keylock 8 bolt, 180 degree opening

no 1

P.30 PRESSED STEEL DOOR FRAMES 

Supply, deliver & install the following mild steel 
(1,2mm thick) door frames  complete with standard 
butt hinges and factory applied primer:

P.30.1
Double rebated frame suitable for half brick 
(110mm) walls for door 813 x 2032mm high 

no 1

P.30.2
Double rebated frame suitable for one brick 
(220mm) walls for door 813 x 2032mm high 

no 1

P.30.3
Double rebated frame suitable for one brick 
(220mm) walls for door 1511 x 2032mm high 

no 1

P.30.4
Combination Door and Frame, Double Door, 1511 x 
2 032mm high

no 1

P.30.5
Combination Door and Frame, Single Door, 813 x 2 
032mm high

no 1

P.31 LOCKS 

P.31.1
Supply 50 mm "Viro" Padlocks and Keys (or equal 
approved )

no 1

P.31.2
Three lever double cylinder lockset code 2222 or 
similar with Gower Handel code CZ682-05 SC 
complete with striking plate.

no 1

P.31.3
Four- lever double cylinder lockset, with Gower 
Handel code CZ682-05 SC or similar complete with 
striking plate.

no 1

P.31.4
DMWS-SS-008 or similar Bathroom /WC small 
case deadlock

no 1

P.31.5 Aluminuim door stop with rubber insert no 1

P Carried forward
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P.32 SIGNAGE PLATES

P.32.1
Wheelchair, pictogram Engraved on 152 x 152 mm 
stainless steel plate.

no 1

P.32.2
Female, pictogram Engraved on 152 x 152 mm 
stainless steel plate. 

no 1

P.32.3
Male, pictogram  Engraved on 152 x 152 mm 
stainless steel plate. 

no 1

P.33 CEILINGS 

Supply, deliver and install the following ceiling 
complete with all support and accessories.

P.33.1

Rhino gypsum plasterboard (6,4mm) with taped and 
skimmed joints finished with one coat rhinolite 
plaster, nailed to 38 x 38mm brandering at 350mm 
centre to centre.

m2 1

P.33.2

Nutec Ceiling board (4mm) with taped and 
skimmed joints finished with one coat rhinolite 
plaster, nailed to 38 x 38mm brandering at 350mm 
centre to centre.

m2 1

P.33.3
Trap door (650 x 650mm) complete with trimmers, 
frame,etc

no 1

P.33.4
Cornices 60 x 60 mm, Upper Edge Cove 
Polystyrene including fixtures, etc.

m 1

P.34 OTHER CEILINGS

P.34.1
Mark up on other Ceilings as specified by the 
Engineer (3 Quotations from reputable suppliers)

PC 
Sum

1 30000 R 30 000,00

P.34.2 Mark up on other Ceilings. % 30000

P.34.3
Extra over Item P.34.2: Deliver, and Install other 
ceilings. m2 1

P.35 FLOOR AND WALL TILES

Supply, deliver and install Floor and Wall Tiles, 
inclusive of all adhesive and grouting. Payment will 
be done on actual area tiled. No extra payment will 
be done for wastages and cutting of tiles.

P.35.1
A Grade ceramic floor tiles, 500x500mm, including 
adhesive cement and grouting. m2 1

P.35.2
A Grade ceramic floor tiles skirting 75mm, including 
adhesive cement and grouting.

m 1

P.35.3
Promax Aluminium Square Edge, 8mm or similar 
approved, including fasteners.

m 1

P.35.4
A grade ceramic 200 x 200mm White glazed wall 
tiles, including adhesive cement and grouting. m2 1

P Carried forward
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P.36 OTHER TILES

P.36.1
Mark up on other Tiles as specified by the Engineer 
(3 Quotations from reputable suppliers)

PC 
Sum

1 10000 R 10 000,00

P.36.2 Mark up on other Tiles. % 10000

P.36.3
Extra over Item P.36.2: Deliver, and Install other 
tiles. m2 1

P.37 HAND RAILS IN TOILETS

P.37.1
Mark up on Grab Rails as specified by the Engineer 
(3 Quotations from reputable suppliers)

PC 
Sum

1 5000 R 5 000,00

P.37.2 Mark up on Grab rails. % 5000

P.37.3
Extra over Item P.37.2: Deliver, and Install Grab 
Rails.

no 1

P.38 FIRE SERVICES

P.38.1

DCP dry powder portable fire extinguisher (4,5kg), 
including a formed Saligna Wood backboard size 
450 x 100 x 22mm thick plugged and screwed to 
wall and finished with two coats of polyurethane 
varnish, including 120 x 20 x 2mm Stainless or 
Galvanised Steel  "J" Wall Bracket. 

Set 1

P.38.2

Fixed type Fire hose reel complete with ID 20mm x 
30m PVC hose (SANS 1086), chromium plated 
stopcock( 25mm BSP), shut-off nozzle and wall 
bracket bolted to wall with and including expansion 
bolts.

Set 1

P.39 FIELD SANITATION UNITS

Earth-, Concrete-, and Building-works are 
measured elsewhere.

P.39.1

Supply, deliver ,Install and commission a "Rocla 
Ama Loo Loo" or similar approved  Precast 
Concrete Panel Toilet, 900mm W x 1100mm L x 
2000mm H, Complete with prefabricated  walls, 
roof, door, seat, pit slab cover, and handwash 
basin.

Sum 1

P.39.2

Supply, deliver ,Install ,and commission an 
"ENVIRO LOO VIP", or similar approved.  
Prefabricated unit with toilet seat, extraction pipe 
and fan, collector pit plate setup, back inspection 
chamber/cover.  Concrete Panel Toilet, 900mm W 
x 1100mm L x 2000mm H, Complete with 
prefabricated  walls, roof, door, seat, pit slab cover, 
and handwash basin.

Sum 1

TOTAL SECTION "P" CARRIED FORWARD TO SUMMARY
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ELECTRICAL

R.1 ELECTRICAL - GENERAL

R.1.1
Test the complete electrical works and issue a 
Certificate of Compliance (CoC) by an applicable 
certified and registered electrical person.

Sum 1

R.1.2 Earth Spike (Include Conductor Termination Clamp) Sum 1

R.2 ELECTRICAL - TRENCHING & EARTHWORKS

Trenching (450mm width by 500mm depth for LV 
Cables) Danger tape: Orange/Yellow PVC material-
300mm above cable.

R.2.1 Hand pickable soil (soft soil) m³ 1

R.2.2 Machine excavation (soft rock) m³ 1

R.3 ELECTRICAL CABLES

Supply, deliver, install, and test SABS approved copper 
cables. Inclusive of all terminations and glands.

R.3.1 Surfix cable - 1.5mm² x 2 + Earth (Black, White) m 1

R.3.2 Surfix cable - 1.5mm² x 3 + Earth (Black, White) m 1

R.3.3 Surfix cable - 1.5mm² x 4 + Earth (Black, White) m 1

R.3.4 Surfix cable - 2.5mm² x 2 + Earth (Black, White) m 1

R.3.5 Surfix cable - 2.5mm² x 3 + Earth (Black, White) m 1

R.3.6 Surfix cable -21.5mm² x 4 + Earth (Black, White) m 1

R.3.7
Insulated Housewire 1,5mm², 1core cable; red, black, 
yellow, brown, etc

m 1

R.3.8
Insulated Housewire 2,5mm², 1core cable; red, black, 
yellow, brown, etc

m 1

R.3.9
Insulated Housewire 4mm², 1core cable; red, black, 
yellow, brown, etc

m 1

R.3.10
Insulated Housewire 6mm², 1core cable; red, black, 
yellow, brown, etc

m 1

R.3.11 Bare copper Earth wire  (SANS 1411)

a) 1.5 mm2 m 1

b) 2.5 mm2 m 1

c) 4 mm2 m 1

R Carried forward
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R Brought forward

R.4 LIGHT FITTINGS

Supply, deliver, install, and test the following SABS 
approved light fittings complete with bulbs.

R.4.1 Bulkhead Rectangular, Including 9w LED globe no 1

R.4.2
Batten Fitting 1,2m (4Ft) for 2 LED lamps, Including 2 x 
18 w LED lamps

no 1

R.4.3
Dust / Damp Proof 1,2 (4Ft) 2 LED lamps (Frosted UV 
stabilized polycarbonate), Including 2 x 18 LED lamps.

no 1

R.5 OTHER LIGHT FITTINGS

R.5.1
Mark up on other Light fittings as specified by the 
Engineer (3 Quotations from reputable suppliers)

PC 
Sum

1 10000 R 10 000,00

R.5.2 Mark up on other Light Fittings. % 10000

R.5.3
Extra over Item R.5.2: Deliver, Install, and test other 
light fittings.

no 1

R.6 ENCLOSURES

Supply, deliver, install, and test the following 
Enclosures complete with fittings, etc.

R.6.1 Wall Box 100 x 50mm (4 x 2) no 1

R.6.2 Wall Box 100 x 100mm (4 x 4) no 1

R.6.3
Indoor 24 Way DB Box, steel and coated, flash 
mounted.

no 1

R.6.4
Indoor 12 Way DB Box, steel and coated, flash 
mounted.

no 1

R.6.5
Indoor 6 Way DB Box, steel and coated, flash 
mounted.

no 1

R.6.6
Supply, deliver, and install, Mild Steel, Single Door, 
Lockable Enclosure, IP66, Out door, Powder coating, 
Including Galvanized Mounting plate.

a) 200 H x 200 W x 155 D mm no 1

b) 300 H x 250 W x 155 D mm no 1

c) 350 H x 250 W x 155 D mm no 1

R.7 OTHER ENCLOSURES

R.7.1
Mark up on other Enclosures as specified by the 
Engineer (3 Quotations from reputable suppliers)

PC 
Sum

1 10000 R 10 000,00

R.7.2 Mark up on other Enclosures. % 10000

R.7.3
Extra over Item R.7.2: Deliver, and Install other 
Enclosures.

no 1

R Carried forward
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R.8 ELECTRICAL SWITCHGEAR

Supply, deliver, install, and test the following Electrical 
Switchgear, etc.

R.8.1 Main switch (60Amp) no 1

R.8.2 Earth Leakage circuit breaker (63Amp) no 1

R.8.3 Overload with Earth Leakage circuit breaker (63Amp) no 1

R.8.4 Circuit breaker (10Amp) no 1

R.8.5 Circuit breaker (15Amp) no 1

R.8.6 Circuit breaker (20Amp) no 1

R.8.7 Circuit breaker (25Amp) no 1

R.8.8 Circuit breaker (30Amp) no 1

R.8.9 Surge Protection breaker no 1

R.8.10 Waterproof Industrial socket (3 pin), Eurolux or similar no 1

R.8.11 Single socket 3 pin wall plug, 15Amp no 1

R.8.12 Double socket 3 pin wall plug, 15Amp no 1

R.8.13 2 Lever 1 way light switch no 1

R.8.14 3 Lever 1 way light switch no 1

R.9 CONDUIT PIPES

Supply, deliver, and install the following Conduit pipes, 
inclusive of all couplings, adaptors, bends, etc.

R.9.1 PVC Conduit 20mm (Inclusive of all fittings) m 1

R.9.2 PVC Conduit 25mm (Inclusive of all fittings) m 1

R.9.3 PVC Conduit 32mm (Inclusive of all fittings) m 1

R.10 OTHER ELECTRICAL MATERIAL

R.10.1
Mark up on other Electrical Material as specified by the 
Engineer (3 Quotations from reputable suppliers)

PC 
Sum

1 10000 R 10 000,00

R.10.2 Mark up on other Electrical Material. % 10000

R.10.3
Extra over Item R.10.2: Deliver, and Install other 
Electrical Material.

no 1

R Carried forward
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PLUMBING AND SEWAGE  

R.11
Supply, deliver, install, and test the following sanitary 
fixtures.

R.11.1
Miami Close Couple Toilet Suit or similar approved, 
complete with all fittings.

no 1

R.11.2
Solo Tamarin Basin and Full Pedestal or similar 
approved, complete with all fittings.

no 1

R.11.3
Icon Urinal Large or similar approved, complete with all 
fittings.

no 1

R.11.4
Supply & install shower head complete with chrome 
shower arm & Rose, and all accessories to control 
valves for hot and cold water

no 1

R.11.5
Supply & install 450x600x6mm "GG"QUALITY 
POLISHED GLASS MIRROR: Fixed with round nose 
chromium plated mirrow screws.

no 1

R.11.6
Mark up on other Bathroom Accessories as specified 
by the Engineer (3 Quotations from reputable 
suppliers)

PC 
Sum

1 10000 R 10 000,00

R.11.7 Mark up on other Bathroom Accessories. % 10000

R.11.8
Extra over Item R.11.8: Deliver, and Install other 
Bathroom Accessories.

no 1

R.12
Sewage Pipeline: Supply, deliver, install, and test 
complete pipelines inclusive of all bends, couplings, 
saddles, etc.

R.12.1 Sewage pipe, 50mm PVC, including all fittings. m 1

R.12.2 Sewage pipe, 110mm PVC, including all fittings. m 1

R.12.3
Mark up on other sewer fittings as specified by the 
Engineer (3 Quotations from reputable suppliers)

PC 
Sum

1 3000 R 3 000,00

R.12.4 Mark up on other sewer fittings. % 3000

R.12.5
Extra over Item R.12.4: Deliver, and Install other Sewer 
fittings.

no 1

R.13
Copper pipes: Supply, deliver, install (Chased into 
brickwalls), and testing, including joints, bends, 
sockets, and etc.

R.13.1 Copper pipe 15mm m 1

R.13.2 Copper pipe 20mm m 1

R.13.3 Copper pipe Joints, Bends, Tees, etc. for 15mm pipe no 1

R.13.4 Copper pipe Joints, Bends, Tees, etc. for 20mm pipe no 1

R Carried forward
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R.14 OTHER PIPES AND FITTINGS

R.14.1
Mark up on other pipes & fittings as specified by the 
Engineer (3 Quotations from reputable suppliers)

PC 
Sum

1 10000 R 10 000,00

R.14.2 Mark up on other Pipes and Fittings. % 10000

R.14.3
Extra over Item R.14.2: Deliver, and Install other Pipes 
and Fittings.

no 1

R.15 VALVES

Supply, deliver, install, and test the following valves.

R.15.1
Pressure control valve for 600kPA, on 15 or 20mm 
pipes

no 1

R.15.2 15mm Ball-o-stop valve. no 1

R.15.3 22mm Non Return valve. no 1

R.16 HOT WATER GEYSERS

Electric element and Dual Solar geysers, complete with 
waste water tray, anchoring and plumbing inlet and 
outlent adapters,  fitted with isolator switch, with 
temperature and pressure safety relief valve, vacuum 
breaker, draincock.

no 1

R.16.1  Electric element geyser, 150 Litres, complete no 1

R.16.2  Electric element geyser, 200 Litres, complete no 1

R.16.3
Dual Solar and Electric element geyser, 200 Litres, 
complete

no 1

R.16.4
Dual Solar and Electric element geyser, 250 Litres, 
complete

no 1

R.17 WATER PURIFICATION PLANTS

Reverse Osmosis System, Complete Unit Including 
micro computer controller with dash board for Total 
Dissolved Substance readings, stainless steel 
membrane housing, up to 6 multi-stage pump, 
sediment filter, pressure gauge and control switches

R.17.1
Reverse Osmosis System, 150 Litres per 
hour,Complete Unit.

sum 1

R.17.2
Reverse Osmosis System, 300 Litres per 
hour,Complete Unit.

sum 1

R.17.3
Reverse Osmosis System, 500 Litres per 
hour,Complete Unit.

sum 1

R Carried forward
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R.18 WATER CHLORINATOR

R.18.1

Water Chlorinator: 50 mm Klorman In-line Chlorinator 
or similar approved, which dispenes 550g or 700g 
Disposal refils, at Dose Rate 1PPM a 550G Refil treat, 
Up to 350 000 Lt At 1 PPM (7000 Lt AT 50 PPM), At 1 
BAR/ 90 PSI operating Pressure

sum 1

R.19 AIR CONDITIONING SYSTEM

Supply, deliver, install and test complete air 
Conditioning unit, wall mounted, inclusive of all 
electricals, pipes, etc.

R.19.1 9000 BTU complete air Conditioning unit, wall mounted sum 1

R.19.2
12000 BTU complete air Conditioning unit, wall 
mounted

sum 1

R.19.3
Other complete air Conditioning unit, as specified by 
the Engineer  (3 Quotations from reputable suppliers).

PC 
Sum

1 20000 R 20 000,00

R.19.4 Mark up on Item R.19.3 % 20000

R.20 PROVISIONAL SUMS

R.20.1

Allow for a provisional sum for Mechanical/Electrical or 
processing Equipment required works to be instructed 
by the engineer for purchase of materials and 
installation, Below R100 000,00

Prov 
Sum

1 100000 100 000,00

R.20.2 Profit over above % 100000

R.20.3

Allow for a provisional sum for Mechanical/Electrical or 
processing Equipment required works to be instructed 
by the engineer for purchase of materials and 
installation, Below R250 000,00

Prov 
Sum

1 250000 250 000,00

R.20.4 Profit over above % 250000

R.20.5

Allow for a provisional sum for Mechanical/Electrical or 
processing Equipment required works to be instructed 
by the engineer for purchase of materials and 
installation.                                                          More 
than R250 000 and Below R1 000 000,00.

Prov 
Sum

1 500000 500 000,00

R.20.6 Profit over above % 500000

R Carried forward
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R Brought forward

R.20.7

Allow for a provisional sum for Mechanical/Electrical or 
processing Equipment required works to be instructed 
by the engineer for purchase of materials and 
installation , More than R1 000 000

Prov 
Sum

1 1000000 1 000 000,00

R.20.8 Profit over above % 1000000

R.20.9
Allow for a provisional sum for Fencing Repairs works 
to be instructed by the engineer for purchase of 
materials and installation.

Prov 
Sum

1 60000 60 000,00

R.20.10 Profit over above % 60000

R.21 TESTING

R.21.1
Supply all necessary testing apparatus, water, 
materials, etc. and allow for testing  of plumbing works 
and issue Certificate of Compliance (COC)

no 1

TOTAL SECTION "R" CARRIED FORWARD TO SUMMARY
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SECTION S : POWER GENERATION EQUIPMNET

S.1 SOLAR SYSTEM 

Supply, deliver, install, and test, Pure sine wave 
invertor complete with: AC/DC compatibility, 
Overvoltage and undervoltage protection, Overload 
protection and overcurrent protection, 
Overtemperature protection, No-load protection, 
Operating history memory, Detachable control 
panel, Enclosure class IP66, Automatic generator 
start, Display of function.

S.1.1 Pure sine wave invertor 3kVA sum 1

S.1.2 Pure sine wave invertor 5kVA sum 1

S.1.3 Pure sine wave invertor 8kVA sum 1

S.1.4 Other Pure sine wave invertor
Prov 
Sum

1 60000 60 000,00

S.1.5 Mark-up on Item S.1.4 % 60000

S.1.6
Supply and install DC Cicuit breakers and surge 
protector sum 1

S.1.7
Supply and install Combined Junction Box for solar 
panels sum 1

S.1.8

Supply and install arrray to array cable for solar 
panels:  Flexible single core cable for photovoltaic 
or solar systems, Halogen free, double insulated, 
zone & UV resistant (AC 1000V & DC 1500V) 
(Black/Red)

a) 1.5 mm2 m 1

b) 2.5 mm2 m 1

c) 4 mm2 m 1

d) 6 mm2 m 1

e) 10 mm2 m 1

S.2 SOLAR PANELS (PV)

Supply, deliver, install, and test monocrystalline 
solar panels complete with all cables, connectors, 
Junction boxes, surge protectors and Circuit 
breakers. (Ground, Roof, Elevated or floating 
installation)

a) 300 to 395 W no 1

b) 400 to 450 W no 1

c) 455 to 495 W no 1

d) 500 to 550 W no 1

S Carried forward
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S Brought forward

e) 555 - 595 W no 1

f) 600 to 650 W no 1

S.3 SOLAR (PV) MOUNTING SYSTEMS

Supply, deliver, install a complete Solar (PV) 
mounting system including all rails, brackets, 
fasteners, and steel support structure. (Galvanised 
or Aluminium)

S.3.1 Roof Top mounting system for PV Solar panels.

a) One (1) PV solar panel. Sum 1

b) Set of two (2) PV solar panels. Sum 1

c) Set of three (3) PV solar panels. Sum 1

d) Set of four (4) PV solar panels. Sum 1

S.3.2 Ground mounting structure for PV Solar panels.

a) One (1) PV solar panel. Sum 1

b) Set of two (2) PV solar panels. Sum 1

c) Set of three (3) PV solar panels. Sum 1

d) Set of four (4) PV solar panels. Sum 1

S.3.3
Mounting structure on top of water tank and  
tank stand for PV Solar panels.

a) One (1) PV solar panel. Sum 1

b) Set of two (2) PV solar panels. Sum 1

c) Set of three (3) PV solar panels. Sum 1

d) Set of four (4) PV solar panels. Sum 1

S.3.4 Single Pole mounting structure for PV panels.

a) One (1) PV solar panel. Sum 1

b) Set of two (2) PV solar panels. Sum 1

c) Set of three (3) PV solar panels. Sum 1

d) Set of four (4) PV solar panels. Sum 1

S.3.5 Floating HDPE platform for PV panels. (Tilted)

a) Float for one (1) PV solar panel. Sum 1

b) Float for Set of two (2) PV solar panels. Sum 1

S Carried forward

Contract
Part C2: Pricing Data C131ofC181

C2.2
Bills of Quantities



A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE OF IRRIGATION
PROJECTS AND SCHEMES FOR LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT Bid No. ACDP 23/16

S Brought forward

c) Float for Set of three (3) PV solar panels. Sum 1

d) Float for Set of four (4) PV solar panels. Sum 1

S.3.6 Solar DB Board

Supply, deliver, install, and test complete solar DB 
Board

S.3.6.1
Complete combiner box, MCE CB1-1, 32 A, 1000 
VDC, Input Strings 1, Output Strings 1

Sum 1

S.3.6.2
Complete combiner box, MCE CB2-1, 32 A, 1000 
VDC, Input Strings 2, Output Strings 1

Sum 1

S.3.6.3
Complete combiner box, MCE CB2-2, 32 A, 1000 
VDC, Input Strings 2, Output Strings 2

Sum 1

S.3.6.4
Complete combiner box, MCE CB4-1, 32 A, 1000 
VDC, Input Strings 4, Output Strings 1

Sum 1

S.3.6.5
Complete combiner box, MCE CB4-2, 32 A, 1000 
VDC, Input Strings 4, Output Strings 2

Sum 1

S.3.7 Batteries

S.3.7.1
Mark up on the supply, installation, and testing of 
Batteries as specified by the Engineer (3 
Quotations from reputable suppliers)

PC 
Sum

1 60000 R 60 000,00

S.3.7.2 Mark up on Item S.3.7.1 % 60000

S.3.8 Other Solar Equipment

S.3.8.1
Mark up on other Solar Equipment set as specified 
by the Engineer (3 Quotations from reputable 
suppliers)

PC 
Sum

1 60000 R 60 000,00

S.3.8.2 Mark up on other Solar Equipment. % 60000

S.4 FUEL GENERATORS

Supply, deliver, install, test, and commission diesel 
generators with electric start, automatic voltage 
regulator, and automatic transfer switch.

S.4.1 5kVA sum 1

S.4.2 8kVA sum 1

S.4.3 15kVA sum 1

S.4.4 25kVA sum 1

S.4.5 50kVA sum 1

S.4.6 65kVA sum 1

S.4.7 100kVA sum 1

S Carried forward
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S Brought forward

S.4.8 Other Fuel Generators

S.4.8.1
Mark up on other Fuel Generator set as specified 
by the Engineer (3 Quotations from reputable 
suppliers)

PC 
Sum

1 500000 R 500 000,00

S.4.8.2 Mark up on other Fuel Generator. % 500000

S.4.8.3
Extra over Item S.4.8.2: Deliver, Install, Testing and 
Commission other Fuel Generator.

set 1

S.4.9 Service of Generators

S.4.9.1
Mark up on the Service and repair of Generators as 
specified by the Engineer (3 Quotations from 
reputable suppliers)

PC 
Sum

1 10000 R 10 000,00

S.4.9.2 Mark up on the Service and repair of Generators. % 10000

S.5 POWER TRANSFORMERS

Supply, installation, registration and commission of 
new transformer including 12m treated poles

S.5.1 25kVA sum 1

S.5.2 50kVA sum 1

S.5.3 100kVA sum 1

S.6 GRID POWER SUPPLY

S.6.1

Mark up on the replacement, upgrade or installation 
of power grid line and transfomers by a Eskom 
registered contractor as specified by the Engineer 
(3 Quotations from reputable suppliers)

PC 
Sum

1 200000 R 200 000,00

S.6.2 Mark up on Item S.6.1. % 200000

TOTAL SECTION "S" CARRIED FORWARD TO SUMMARY
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SECTION I : PUMPS & MOTORS,CONTROLS & CABLES

T.1 Submersible Borehole Pump and Motor set

Supply, Install, Testing and Commission a 
complete submersible pump and motor set, up to 
100m depth, inclusive of riser pipe (priced  
elsewhere), electrical submersible cable (priced  
elsewhere), recovery rope, flow inducer (cooling) 
sleeve, accessories and all fittings to connect to the 
electricity supply point and delivery pipe as per                                           
Drawing No. 1701321-TY-06

T.1.1 Single phase, Single stage Submersible Pump & Motor 

a) 0,25 kW sum 1

b) 0,37 kW sum 1

c) 0,55 kW sum 1

d) 0,75 kW sum 1

e) 1,1 kW sum 1

f) 1,5 kW sum 1

g) 2,2 kW sum 1

T.1.2 Single phase, Multi stage Submersible Pump & Motor 

a) 0,25 kW sum 1

b) 0,37 kW sum 1

c) 0,55 kW sum 1

d) 0,75 kW sum 1

e) 1,1 kW sum 1

f) 1,5 kW sum 1

g) 2,2 kW sum 1

T.1.3 Three phase, Single stage Submersible Pump & Motor 

a) 0,25 kW sum 1

b) 0,37 kW sum 1

c) 0,55 kW sum 1

T Carried forward
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T Brought forward

d) 0,75 kW sum 1

e) 1,1 kW sum 1

f) 1,5 kW sum 1

g) 2,2 kW sum 1

T.1.4 Three phase, Multi stage Submersible Pump & Motor 

a) 1,5 kW sum 1

b) 2,2 kW sum 1

c) 3 kW sum 1

d) 3,7 kW sum 1

e) 4 kW sum 1

f) 5,5 kW sum 1

g) 7,5 kW sum 1

h) 11 kW sum 1

i) 15 kW sum 1

j) 18,5 kW sum 1

k) 22 kW sum 1

l) 30 kW sum 1

m) 37 kW sum 1

n) 45 kW sum 1

o) 55 kW sum 1

T.1.5 Other Submersible Borehole pump and motor set

T.1.5.1
Mark up on other Submersible Borehole pump and 
motor set as specified by the Engineer                      
(3 Quotations from reputable suppliers)

PC 
Sum

1 20000 R 20 000,00

T.1.5.2
Mark up on other Submersible pump and motor 
set. 

% 20000

T.1.5.3
Extra over Item T.1.5.2: Deliver, Install, Testing and 
Commission a complete submersible pump and 
motor set.

sum 1

T Carried forward
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T Brought forward

T.1.6 Flexible borehole pipe

Supply, deliver and install flexible borehole pipe, 
complete with all applicable fittings to connect to 
the pump and motor set and base plate up to 100 
meter deep installation.

a) 50 mm inside diameter sum 1

b) 64 mm inside diameter sum 1

c) 76 mm inside diameter sum 1

T.1.7 STEEL PIPES AND FITTINGS 

Supply, deliver, install, and test the following steel 
pipes, fittings, and specials complete. (Conforming 
to SABS 719, SABS 62-1989 and BS534.) (All steel 
pipes and fittings to be galvanized according to 
SABS 1461 and SABS ISO 14713.)

T.1.7.1 Base plates epoxy coated (split type) 

a) 50 mm no 1

b) 65 mm no 1

c) 80 mm no 1

T.1.7.2 Base plates galvanised  

a) 50 mm no 1

b) 65 mm no 1

c) 80 mm no 1

T.1.8 Lockable Steel Manhole Cover

T.1.8.1
Supply and install complete lockable fabricated 
steel manhole cover for submersible pump as per 
Drawing No. 1701321-TY-05

PC 
Sum

1 10000 R 10 000,00

T.1.8.2 Mark up on Item T.1.8.1. % 10000

T Carried forward
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T.2
Close coupled centrifugal pump and motor 
(Three phase, 2 pole motor)

Supply, deliver,install and test the following three 
phase close coupled end-suction centrifugal pump 
and motor (2 pole) complete with cast iron impeller, 
and cast iron & coated casing. (Including trimming 
of the Impeller)

T.2.1
Suction - 50mm; Discharge - 32mm; Impeller - 
125mm (Q - 25³/h; H - 23m; P - 2,2kW)

set 1

T.2.2
Suction - 50mm; Discharge - 32mm; Impeller - 
160mm (Q - 20³/h; H - 35m; P - 4kW)

set 1

T.2.3
Suction - 50mm; Discharge - 32mm; Impeller - 
200mm (Q - 14³/h; H - 50m; P - 5,5kW)

set 1

T.2.4
Suction - 50mm; Discharge - 32mm; Impeller - 
250mm (Q - 16³/h; H - 75m; P - 11kW)

set 1

T.2.5
Suction - 65mm; Discharge - 40mm; Impeller - 
125mm (Q - 28³/h; H - 20m; P - 3kW)

set 1

T.2.6
Suction - 65mm; Discharge - 40mm; Impeller - 
160mm (Q - 40³/h; H - 38m; P - 7,5kW)

set 1

T.2.7
Suction - 65mm; Discharge - 40mm; Impeller - 
200mm (Q - 40³/h; H - 58m; P - 15kW)

set 1

T.2.8
Suction - 65mm; Discharge - 50mm; Impeller - 
160mm (Q - 50³/h; H - 36m; P - 11kW)

set 1

T.2.9
Suction - 65mm; Discharge - 50mm; Impeller - 
200mm (Q - 60³/h; H - 58m; P - 22kW)

set 1

T.2.10
Suction - 65mm; Discharge - 50mm; Impeller - 
250mm (Q - 80³/h; H - 80m; P - 30kW)

set 1

T.3
Close coupled centrifugal pump and motor 
(Single phase, 2 pole motor)

Supply, deliver,install and test the following single 
phase close coupled end-suction centrifugal pump 
and motor (2 pole) complete with cast iron impeller, 
and cast iron & coated casing. (Including trimming 
of Impeller)

T.3.1
Suction - 50mm; Discharge - 32mm; Impeller - 
125mm (Q - 25³/h; H - 23m; P - 2,2kW)

set 1

T.3.2
Suction - 50mm; Discharge - 32mm; Impeller - 
160mm (Q - 20³/h; H - 35m; P - 3,7kW)

set 1

T.3.3
Suction - 50mm; Discharge - 32mm; Impeller - 
200mm (Q - 14³/h; H - 50m; P - 5,5kW)

set 1

T.3.4
Suction - 65mm; Discharge - 40mm; Impeller - 
125mm (Q - 28³/h; H - 20m; P - 3kW)

set 1

T.3.5
Suction - 65mm; Discharge - 40mm; Impeller - 
160mm (Q - 40³/h; H - 38m; P - 7,5kW)

set 1

T Carried forward
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T.4
Other Close coupled centrifugal pump and 
motor

T.4.1
Mark up on other Close coupled pump and motor 
set as specified by the Engineer                                      
(3 Quotations from reputable suppliers)

PC 
Sum

1 60000 R 60 000,00

T.4.2
Mark up on other Close coupled pump and motor 
set. 

% 60000

T.4.3
Extra over Item T.4.2: Deliver, Install, Testing and 
Commission a complete Close coupled pump and 
motor set.

set 1

T.5
Centrifugal pump and motor set with base plate 
and flexible coupling (Three phase, 2 pole 
motor)

Supply, deliver,install and test the following three 
phase (2 pole)  end-suction centrifugal pump and 
motor set complete with base plate, flexible 
coupling, cast iron impeller, and cast iron & coated 
casing. (Including trimming of the Impeller)

T.5.1
Suction - 50mm; Discharge - 32mm; Impeller - 
125mm (Q - 25³/h; H - 23m; P - 2,2kW)

set 1

T.5.2
Suction - 50mm; Discharge - 32mm; Impeller - 
160mm (Q - 20³/h; H - 35m; P - 4kW)

set 1

T.5.3
Suction - 50mm; Discharge - 32mm; Impeller - 
200mm (Q - 14³/h; H - 50m; P - 5,5kW)

set 1

T.5.4
Suction - 50mm; Discharge - 32mm; Impeller - 
250mm (Q - 16³/h; H - 75m; P - 11kW)

set 1

T.5.5
Suction - 65mm; Discharge - 40mm; Impeller - 
125mm (Q - 28³/h; H - 20m; P - 3kW)

set 1

T.5.6
Suction - 65mm; Discharge - 40mm; Impeller - 
160mm (Q - 40³/h; H - 38m; P - 7,5kW)

set 1

T.5.7
Suction - 65mm; Discharge - 40mm; Impeller - 
200mm (Q - 40³/h; H - 58m; P - 15kW)

set 1

T.5.8
Suction - 65mm; Discharge - 50mm; Impeller - 
160mm (Q - 50³/h; H - 36m; P - 11kW)

set 1

T.5.9
Suction - 65mm; Discharge - 50mm; Impeller - 
200mm (Q - 60³/h; H - 58m; P - 22kW)

set 1

T.5.10
Suction - 65mm; Discharge - 50mm; Impeller - 
250mm (Q - 80³/h; H - 80m; P - 30kW)

set 1

T Carried forward
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T Brought forward

T.6
Centrifugal pump and motor set with base plate 
and flexible coupling (Single phase, 2 pole 
motor)

Supply, deliver,install and test the following single 
phase (2 pole)  end-suction centrifugal pump and 
motor set complete with base plate, flexible 
coupling, cast iron impeller, and cast iron & coated 
casing. (Including trimming of the Impeller)

T.6.1
Suction - 50mm; Discharge - 32mm; Impeller - 
125mm (Q - 25³/h; H - 23m; P - 2,2kW)

set 1

T.6.2
Suction - 50mm; Discharge - 32mm; Impeller - 
160mm (Q - 20³/h; H - 35m; P - 3,7kW)

set 1

T.6.3
Suction - 50mm; Discharge - 32mm; Impeller - 
200mm (Q - 14³/h; H - 50m; P - 5,5kW)

set 1

T.6.4
Suction - 65mm; Discharge - 40mm; Impeller - 
125mm (Q - 28³/h; H - 20m; P - 3kW)

set 1

T.6.5
Suction - 65mm; Discharge - 40mm; Impeller - 
160mm (Q - 40³/h; H - 38m; P - 7,5kW)

set 1

T.7
Other Centrifugal pump and motor set with 
base plate and flexible coupling.

T.7.1

Mark up on other Centrifugal pump and motor set 
with base plate and flexible coupling as specified by 
the Engineer (3 Quotations from reputable 
suppliers)

PC 
Sum

1 60000 R 60 000,00

T.7.2 Mark up on other Centrifugal pump and motor set. % 60000

T.7.3
Extra over Item T.7.2: Deliver, Install, Testing and 
Commission a complete Centrifugal pump and 
motor set with base plate and flexible coupling.

set 1

T.8
Supply, deliver, install and test the following 
three phase 2 pole motors.

T.8.1 2,2 kW no 1

T.8.2 3 kW no 1

T.8.3 4 kW no 1

T.8.4 5.5 kW no 1

T.8.5 7.5 kW no 1

T.8.6 11 kW no 1

T Carried forward
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T.8.7 15 kW no 1

T.8.8 18.5 kW no 1

T.8.9 22 kW no 1

T.8.10 30 kW no 1

T.9
Supply, deliver, install and test the following 
single phase 2 pole motors.

T.9.1 2,2 kW no 1

T.9.2 3 kW no 1

T.9.3 3,7 kW no 1

T.9.4 5.5 kW no 1

T.9.5 7.5 kW no 1

T.10 Other Electrical motor.

T.10.1
Mark up on other Electrical motor as specified by 
the Engineer (3 Quotations from reputable 
suppliers)

PC 
Sum

1 60000 R 60 000,00

T.10.2 Mark up on other Electrical motor. % 60000

T.10.3
Extra over Item T.10.2: Deliver, Install, Testing and 
Commission a complete Electrical motor and 
flexible coupling.

set 1

T.11 ELECTRICAL - GENERAL

T.11.1
Test the complete electrical works and issue a 
Certificate of Compliance (CoC) by an applicable 
certified and registered electrical person.

sum 1

T.11.2 Electrical Connection Fee (Provisional Sum) sum 1            50 000 R 50 000,00

T.11.3 Handling Cost and profit in respect of Item T.11.2 %
50000

T.11.4
Earth Spike (Include Conductor Termination 
Clamp)

sum 1

T Carried forward

Contract
Part C2: Pricing Data C140ofC181

C2.2
Bills of Quantities



A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE OF IRRIGATION
PROJECTS AND SCHEMES FOR LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT Bid No. ACDP 23/16

No. Clause DESCRIPTION Unit Qty Rate Amount

T Brought forward

T.12 ELECTRICAL - TRENCHING & EARTHWORKS

Trenching (450mm width by 1500mm depth for LV 
Cables)

T.12.1 Hand pickable soil (soft soil) m³ 1

T.12.2 Machine excavation (soft rock) m³ 1

T.12.3 Hard rock (Hydraulic Breakers, Blasting) m³ 1

T.12.4 Back-filling and compaction to 90% Mod AASHTO m³ 1

T.12.5 Sifting of local soil for bedding of the cables m³ 1

T.12.6 Import soil for bedding of cables m³ 1

T.13 Electrical Motor Control and Starters

Supply, deliver, install, and test a complete DB 
Board in a lockable IP55 powder coated mild steel 
enclosure (or similar approved by Engineer) for a 
pump and motor set with all applicable switch gear 
and starters with protections for Dry run, Pump 
stall, Overload, Under voltage, Over voltage, Phase 
failure, Phase rotation and short circuit. Inclusive of 
all wiring, terminations, and glands.

T.13.1 Single Phase Direct on Line

a) 0,25 kW sum 1

b) 0,37 kW sum 1

c) 0,55 kW sum 1

d) 0,75 kW sum 1

e) 1,1 kW sum 1

f) 1,5 kW sum 1

g) 2,2 kW sum 1

T.13.2 Three Pphase Direct on Line

a) 0,25 kW sum 1

b) 0,37 kW sum 1

T Carried forward
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No. Clause DESCRIPTION Unit Qty Rate Amount

T Brought forward

c) 0,55 kW sum 1

d) 0,75 kW sum 1

e) 1,1 kW sum 1

f) 1,5 kW sum 1

g) 2,2 kW sum 1

T.13.3
Star Delta Starter (Complete with relays & 
timers)

a) 3 kW sum 1

b) 3,7 kW sum 1

c) 4 kW sum 1

d) 5,5 kW sum 1

e) 7,5 kW sum 1

T.13.4 Soft Starter

a) 1,5 kW sum 1

b) 2,2 kW sum 1

c) 3 kW sum 1

d) 3,7 kW sum 1

e) 4 kW sum 1

f) 5,5 kW sum 1

g) 7,5 kW sum 1

T.13.5 Variable Speed Drives (VSDs) 

a) 1,5 kW sum 1

b) 2,2 kW sum 1

c) 3 kW sum 1

d) 3,7 kW sum 1

e) 4 kW sum 1

f) 5,5 kW sum 1

T Carried forward
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No. Clause DESCRIPTION Unit Qty Rate Amount

T Brought forward

g) 7,5 kW sum 1

T.13.6 Solar-Powered Variable Speed Drives (VSDs)

a) 1,5 kW sum 1

b) 2,2 kW sum 1

c) 3 kW sum 1

d) 3,7 kW sum 1

e) 4 kW sum 1

f) 5,5 kW sum 1

g) 7,5 kW sum 1

T.13.7 Other Electrical Motor Control and Starters

T.13.7.1
Mark up on other Electrical motor Control and 
Starters as specified by the Engineer (3 Quotations 
from reputable suppliers)

PC 
Sum

1 90000 R 90 000,00

T.13.7.2
Mark up on other Electrical motor Control and 
Starters. 

% 90000

T.13.7.3
Extra over Item T.13.7.2: Deliver, Install, Testing 
and Commission a complete Electrical motor 
Control and Starter.

set 1

T.14 Electrical Cables

Two Core Cable

Supply, deliver, install and test two core SABS 
approved copper cables. Inclusive of all 
terminations and glands.

T.14.1 Two Core Armoured copper cable  (SANS 1507)

a) 1.5 mm2 m 1

b) 2.5 mm2 m 1

c) 4 mm2 m 1

d) 6 mm2 m 1

e) 10 mm2 m 1

f) 16 mm2 m 1

g) 25 mm2 m 1

T Carried forward
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No. Clause DESCRIPTION Unit Qty Rate Amount

T Brought forward

h) 35 mm2 m 1

I) 50 mm2 m 1

T.14.2
Two Core Armoured copper cable with Earth 
continuity Conductor in the armour.  (SANS 
1507)

a) 1.5 mm2 m 1

b) 2.5 mm2 m 1

c) 4 mm2 m 1

d) 6 mm2 m 1

e) 10 mm2 m 1

f) 16 mm2 m 1

g) 25 mm2 m 1

h) 35 mm2 m 1

I) 50 mm2 m 1

Three Core Cable

Supply, deliver, install and test three core SABS 
approved copper cables. Inclusive of all 
terminations and glands.

T.14.3
Three Core Submersible pump cable (SANS 
1574)

a) 1.5 mm2 m 1

b) 2.5 mm2 m 1

c) 4 mm2 m 1

d) 6 mm2 m 1

e) 10 mm2 m 1

f) 16 mm2 m 1

g) 25 mm2 m 1

h) 35 mm2 m 1

I) 50 mm2 m 1

T Carried forward
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No. Clause DESCRIPTION Unit Qty Rate Amount

T Brought forward

T.14.4
Three Core Armoured copper cable  (SANS 
1507)

a) 1.5 mm2 m 1

b) 2.5 mm2 m 1

c) 4 mm2 m 1

d) 6 mm2 m 1

e) 10 mm2 m 1

f) 16 mm2 m 1

g) 25 mm2 m 1

h) 35 mm2 m 1

I) 50 mm2 m 1

T.14.5
Three Core Armoured copper cable with Earth 
continuity Conductor in the armour.  (SANS 
1507)

a) 1.5 mm2 m 1

b) 2.5 mm2 m 1

c) 4 mm2 m 1

d) 6 mm2 m 1

e) 10 mm2 m 1

f) 16 mm2 m 1

g) 25 mm2 m 1

h) 35 mm2 m 1

I) 50 mm2 m 1

Four Core Cable

Supply, deliver, install and test four core SABS 
approved copper cables. Inclusive of all 
terminations and glands.

T.14.6
Four Core Submersible pump cable (SANS 
1574)

a) 1.5 mm2 m 1

T Carried forward
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No. Clause DESCRIPTION Unit Qty Rate Amount

T Brought forward

b) 2.5 mm2 m 1

c) 4 mm2 m 1

d) 6 mm2 m 1

e) 10 mm2 m 1

f) 16 mm2 m 1

g) 25 mm2 m 1

h) 35 mm2 m 1

I) 50 mm2 m 1

T.14.7 Four Core Armoured copper cable  (SANS 1507)

a) 1.5 mm2 m 1

b) 2.5 mm2 m 1

c) 4 mm2 m 1

d) 6 mm2 m 1

e) 10 mm2 m 1

f) 16 mm2 m 1

g) 25 mm2 m 1

h) 35 mm2 m 1

I) 50 mm2 m 1

T.14.8
Four Core Armoured copper cable with Earth 
continuity Conductor in the armour.               
(SANS 1507)

a) 1.5 mm2 m 1

b) 2.5 mm2 m 1

c) 4 mm2 m 1

d) 6 mm2 m 1

e) 10 mm2 m 1

f) 16 mm2 m 1

g) 25 mm2 m 1

T Carried forward
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No. Clause DESCRIPTION Unit Qty Rate Amount

T Brought forward

h) 35 mm2 m 1

I) 50 mm2 m 1

Supply, deliver, install and test SABS approved 
copper cables. Inclusive of all terminations and 
glands.

T.14.9 Bare copper Earth wire  (SANS 1411)

a) 1.5 mm2 m 1

b) 2.5 mm2 m 1

c) 4 mm2 m 1

d) 6 mm2 m 1

e) 10 mm2 m 1

f) 16 mm2 m 1

g) 25 mm2 m 1

h) 35 mm2 m 1

I) 50 mm2 m 1

T.14.10 Other Electrical Cables 

T.14.10.1
Mark up on other Electrical Cables, terminations, 
and glands as specified by the Engineer (3 
Quotations from reputable suppliers)

PC 
Sum

1 20000 R 20 000,00

T.14.10.2 Mark up on other Electrical Cables. % 20000

T.14.10.3
Extra over Item T.14.10.2: Deliver, install and test 
other cables.

set 1

TOTAL SECTION "T" CARRIED FORWARD TO SUMMARY
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 LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 
 

A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE 
OF IRRIGATION PROJECTS AND SCHEMES FOR THE LIMPOPO DEPARTMENT OF 
AGRICULTURE AND RURAL DEVELOPMENT 
 
C3:   SCOPE OF WORK 

 

C3.1 STANDARD SPECIFICATIONS 

C3.2 PROJECT SPECIFICATIONS  
   

PART A:  GENERAL   
 

PS-1 Project Description 

PS-2 Description of the Site and Access 

PS-3 Details of the Works 

PS-4 Construction Programme 

PS-5 Site Facilities Available 

PS-6 Facilities Required on site 

PS-7 Management and Disposal of Water 

PS-8 Rainfall Figures 

PS-9 Security Clearance of Personnel 

PS-10 Health and Safety 

PS-11 Subcontractors 

PS-12 Deviation from Construction Programme 

PS-13 Delay in Completion 

PS-14 Supply of Materials 

PS-15 Execution of Works 

PS-16 Existing Services 

PS-17 Labour Intensive Specification 

 

PART B:  AMENDMENTS TO THE STANDARD SPECIFICATIONS 

 

C3.3 PARTICULAR SPECIFICATIONS  

 
PART D:  ENVIRONMENTAL MANAGEMENT SPECIFICATION 
 
PART E:  OHSA 1993 HEALTH AND SAFETY 
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LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 
 

A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE 
OF IRRIGATION PROJECTS AND SCHEMES FOR THE LIMPOPO DEPARTMENT OF 

AGRICULTURE AND RURAL DEVELOPMENT 
 
C3.1 STANDARD SPECIFICATIONS 
 
The standard specifications on which this contract is based are the SANS Standardised Specifications for Civil 
Engineering Works.  
 
The following SANS specifications are also referred to in this document and the Contractor is advised to obtain them 
from Standards South Africa (a division of SABS) in Pretoria. 

             SABS 1200 A  - General  
 SABS 1200 C  - Site Clearance (amended 1982) 
 SABS 1200 DA  - Earthworks (Small Works) 
 SABS 1200 GA  - Concrete (Small Works) 

SABS 1200 HA  - Structural Steelwork 
  
   
 
The following SANS specifications are also referred to in this document and the Contractor is advised to obtain them 
from Standards South Africa (a division of SABS) in Pretoria. 
 

SANS 10396: 2003: Implementing Preferential Construction Procurement Policies using Targeted 
Procurement Procedures 

SANS 1914-1 to 6 (2002) : Targeted Construction Procurement 

SANS 1921 – 1 (2004):  Construction and Management Requirements for Works Contracts  
Part 1: General Engineering and Construction Works 
 

and where accommodation of traffic is involved: 

SANS 1921-2 (2004):   Construction and Management Requirements for Works Contracts 
Part 2: Accommodation of Traffic on Public Roads Occupied by the Contractor.  
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        LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMET 
 

A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE 
OF IRRIGATION PROJECTS AND SCHEMES FOR THE LIMPOPO DEPARTMENT OF 

AGRICULTURE AND RURAL DEVELOPMENT 
 

C3.2:  PROJECT SPECIFICATIONS 
 
STATUS 
 
The Project Specification, consisting of two parts, forms an integral part of the contract and supplements the Standard 
Specifications.  
 
Part A contains a general description of the works, the site and the requirements to be met. 

Part B contains variations, amendments and additions to the Standardized Specifications and, if applicable, the 
Particular Specifications.  
 
In the event of any discrepancy between a part or parts of the Standardized or Particular Specifications and the 
Project Specification, the Project Specification shall take precedence. In the event of a discrepancy between the 
Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the discrepancy 
shall be resolved by the Engineer before the execution of the work under the relevant item. 
 
The standard specifications which form part of this contract have been written to cover all phases of work normally 
required for road contracts, and they may therefore cover items not applicable to this particular contract. 
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PART A:  GENERAL 
 
PS 1 PROJECT DESCRIPTION 
 To be provided with the issuing of a Task Order. 

 

PS 2 DESCRIPTIONS OF THE SITE AND ACCESS 

 
PS 2.1 Location of site  

  To be provided with the issuing of a Task Order. 
 

PS 2.2 Access to site 
  To be provided with the issuing of a Task Order. 
 
PS 3 DETAILS OF THE WORKS 

To be provided with the issuing of a Task Order. 
 

PS 3.1 Brief description of works 
  To be provided with the issuing of a Task Order. 
 

PS 3.3 Labour recruitment conditions 
 

A Project Steering Committee (PSC) will be established and is a vital means of communication between all 
parties involved with the project. The composition of the PSC comprises representation by the Employer, the 
Engineer and formal structures within the community. 
 
The contractor shall make use of these communication channels and shall appoint from amongst his site 
personnel a responsible person to participate in the affairs of the PSC, and this representative may be also 
required to attend the monthly PSC meetings. 
 
It is mandatory that the Contractor shall interact with the community via proactive project liaison and project 
participation by its leaders and constituted organisations and forums, as well as through the employment of 
its people, and these activities shall constitute essential facets of the project. 
 
Local labour is to be used and the employment of such labour is to be done in conjunction with the PSC. 
 
PSC shall, if necessary, appoint a Community liaison officer (CLO).  The duties of the CLO shall consist of 
inter alias of the following: 
 
 To be available on site daily between the hour of 07:00 and 17:00 and at other times as the need 

arises.  His normal working day will extend from 07:00 in the morning until 17:00 in the afternoon. 
 To communicate daily with regard to number and skills, to facilitate in labour disputes and to assist in 

their resolution. 
 To attend all meetings in which the community and/or labour are present or are required to be 

represented. 
 To attend all PSC meeting to report on labour. 
 To assist in the identification and screening of labourers from the community in accordance with the 

contractor’s requirements. 
 To advise and inform temporary labourers of their conditions of employment and to inform temporary 

labourers as early as possible when their period of employment will be terminated. 
 To attend disciplinary proceedings to ensure that hearings are fair and reasonable. 
 To keep a daily written record of his interviews and community liaison, labour force etc. 
 To attend monthly site meetings and report in writing on labour and contract matters. 
 Keeping a data base of available labour. 
 All such other duties as agreed upon between all parties concerned. 
 Compile a list of available skills in the area (skills audit). 
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PS 4 CONSTRUCTION PROGRAMME 
 
PS 4.1 General  
 

The submission of a construction programme as stated per Clause 12 of the General Conditions of Contract 
is compulsory. 

 
Before any work is to be commenced on the site (within a period as stated in Clause 12.2 of the General 
Conditions of Contract), the Contractor must submit a detailed project programme for the construction of the 
Works to the Engineer for his approval. 
 
In preparation of the construction programme the Contractor must liaise with the Engineer and the 
programme must take into account the coordination of all activities. The programme must consist of a detailed 
schedule or block diagram covering all aspects of the Works and the planned time thereof must, with the 
Contract Period as time basis, be shown. 

 
Rainfall conditions will be taken as abnormal when the average rainfall, as shown in Clause PS 8, is exceeded 
and the contractor must then apply in writing for extension of the contract period using Clause 48 of the 
Conditions of Contract. 
 
 
The service provider is required to state in the Appendix to the Form of Tender the time in which he is prepared 
to undertake and complete the works. 

 
The Contractor shall submit to the Engineer a realistic, detailed programme not later than 14 days after receipt 
of the Letter of Acceptance. The programme shall be in bar-chart format showing in detail how the Contractor 
proposes to complete the work covered by this contract by the Due Completion Date. 
 
The following details must be stated: 

 
I. The quantity of work applicable to each bar item as well as the rate at which the work will be 

completed. 
II. A budget of the value of completed work, month by month, for the full contract period. 

III. The Contractor’s plant commitment on the contract for every fortnight.  
IV. The critical path. 

 
The programme shall be kept up to date. If a Contractor fails to maintain progress in terms of the programme, 
he shall produce a revised programme showing the modifications to the original programme necessary to 
ensure completion of the Works before the Due Completion Date. 
 
The approval of any programme by the Engineer shall have no contractual significance, other than satisfying 
the Engineer that the Work is carried out according to such programme and that the Contractor undertakes 
to carry out the work in accordance with the programme. The Engineer will have the right to instruct the 
Contractor to revise the programme if necessitated by circumstances. 

 

PS 4.2 Time for Completion  
 

The maximum time allowed for the completion of the contract is (To be provided with the issuing of a Task 
Order) MONTHS (excluding special non-working days and the yearend break) from the date of Letter of 
Acceptance / or Site Handover. 
 
 

PS 5   SITE FACILITIES AVAILABLE 
 
PS 5.1 Water Supply  
 

The Contractor must make his own arrangements for provision of fresh water on site for domestic and 
construction purposes. 
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The rates Tendered for the relevant items in the Preliminary and General Section of the schedule shall 
include all costs for the establishment and maintenance of water supply to the works and the Contractor 
shall make his own arrangements for the possible conveyance and storage of water if necessary.  
 

PS 5.2 Power Supply  
 

The Contractor must make his own arrangements for the provision of electricity on site. The rates Tendered 
for the relevant items in the Preliminary and General Section of the schedule shall include all costs for the 
establishment and maintenance of a power supply to the works. 
 

 
PS 6 FACILITIES REQUIRED ON SITE 
 
PS 6.1 Facilities for the Engineer  
 

A site office for the Engineer is not required.  
 
PS 6.2 Facilities for the Contractor 
 

Site Establishment  
 

 The Contractor is responsible to provide a suitable site for his camp and to provide accommodation for his 
personnel and labourers. If the Employer can make any specific site available to the Contractor, such site 
will be pointed out to the Contractor. The site office should be user friendly, cleaned at all times and be 
equipped with office furniture such as printer, desk and chairs.As the area is hot during summer, a fan will 
be necessary for the site office. 
 
The chosen site shall be subject to the approval of the beneficiary/Engineer and the Project Steering 
Committee (if available). Possible locations for a campsite shall be pointed out at the Site inspection. The 
Contractor shall conform to all beneficiary, local authority, environmental and industrial regulations. 
 
The Contractor shall make his own arrangements concerning the supply of electrical power and all other 
services.  No direct payment shall be made for the provision of electrical and other services.  The cost thereof 
shall be deemed to be included in the rates and amounts Tendered for the various items of work for which 
these services are required. 
 
The Contractor shall provide security watchmen for the contract as he deems fit at no extra cost for the 
Employer. The Contractor must ensure that all his employees as well as the employees of his subcontractors 
are able to identify themselves as members of the construction team. 
 
Ablution and Sanitary Facilities: 

 
The Contractor shall erect and maintain on the site proper ablution facilities. The Contractor shall service 
and maintain the facilities in a clean and hygienic state for the duration of the contract period and on 
completion of the works remove it from the site to the satisfaction of the Employer/beneficiary. 
 

PS 6.3 Laboratory Facilities   
 

The contractor shall provide laboratory facilities at an SABS accredited laboratory to conduct tests as 
required or as specified/measured in the bills of quantity. 
 
 

PS 6.4 Construction Notice Board (Name Board)  
 

 1 Official Name Board per site (if necessary), as per C4.2 Site Information: Construction Notice Board, is 
required for this contract.  

       
PS 6.5 Housing for the Engineer and/or his Representative  
 
 No housing is required for the Engineer or his Representative. 
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PS 6.6 Telephone Facilities  
 

Items have been provided in the Bill of Quantities to cover for communication costs for the Engineer. 
 
PS 7 MANAGEMENT AND DISPOSAL OF WATER  
 

The Contractor shall pay special attention to the management and disposal of water and stormwater on the 
site. It is essential that all completed works or parts thereof are kept dry and properly drained. Claims for 
delay and for repair of damage caused to the works as a result of the Contractor’s failure to properly manage 
rain and surface water, will not be considered.  

 
 
PS 8 RAINFALL FIGURES 

 
The following figures are applicable for Clause 50(5) of the Special Conditions of Contract.  
 

 INFORMATION SOURCE: WRC Report 1994 
     

Rainfall station:   (To be provided with the issuing of a Task Order.) 

Rainfall station:   

Period:  

Month Nn Rn Month Nn Rn 

January 

February 

March 

April 

May 

June 

  July 

August 

September 

October 

November 

December 

  

   
 

Nn = Average amount of days on which a rainfall of 10 mm or more has been recorded. 
          Rn = Average monthly rainfall in mm 
 

The contractor will be expected to maintain on site a standard rain gauge for measurement of rainfall on 
day to day basis during the project implementation period. 
 
Extensions of time in respect of Clause 42 in the General Conditions of Contract for Construction Works 
(2004) in respect of abnormal rainfall shall be calculated using the following formula for each calendar month 
or part thereof: 
 
V = (Nw – Nn) + (Rw – Rn) 
                                 X 
Where: 
V      = Extension of time in calendar days in respect of the calendar month under consideration. 
Nw    = Actual number of days during the calendar month on which a rainfall of 10 mm or more has   been 

recorded. 
Nn     = Average number of days in the relevant calendar month , as derived from existing rainfall records, 

on which a rainfall of 10mm or more has been recorded for the calendar month. 
Rw    = Actual average rainfall in mm recorded for the calendar month under consideration. 
Rn  = Average rainfall in mm for the calendar month as derived from existing rainfall records as stated in 

the Site Information. 
X  = 20mm 
 
For purposes of the Contract Nn, Rn and Nn shall have those values assigned to them in the table above 
based on figures from the WRC report 1994.  
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If V is negative and its absolute value exceeds Nn, then V shall be taken as equal to minus Nn. 
 
The total extension of time shall be the algebraic sum of all monthly totals for the period under consideration, 
but if the total is negative the time for completion shall not be reduced due to subnormal rainfall. Extensions 
of time for part of a month shall be calculated using pro rata values of Nn and Rn. 
 
This formula does not take account flood damage which could cause further or concurrent delays and will be 
treated separately as far as extension of time is concerned. 
 
The factor (Nw – Nn) shall be considered to represent a fair allowance for variations from the average in the 
number of days during which rainfall exceeds 10 mm. The factor (Rw-Rn) shall be considered to represent a 
fair allowance for variations from the average in the number of days during which the rainfall did not exceed 
10 mm but wet conditions prevented or disrupted work. 
 
For the purpose of applying the formula, accurate rain gauging shall be taken at a suitable point on the Site 
and the Contractor shall at his own expense, take all necessary precautions to ensure that rain gauges 
cannot be interfered with by unauthorized persons. 

 
 
PS 9 SECURITY CLEARANCE OF PERSONNEL 

 
Service Providers to note that the Limpopo Department of Agriculture may require that Security Clearance 
investigations be conducted on any number of the service providers personnel. 
 
If so required, by the Limpopo Department of Agriculture, the service provider must remove personnel as 
indicated immediately and ensure that they have no access to the works or documentation or any other 
information pertaining the site.  
 
The Employer shall not be liable for any cost concerning the removal of personnel or the effect thereof on 
the execution of the work. 

 
PS 10 HEALTH AND SAFETY  
 
PS 10.1 General statement 
 

It is a requirement of this contract that the Contractor shall provide a safe and healthy working environment 
and to direct all his activities in such a manner that his employees and any other persons, who may be 
directly affected by his activities, are not exposed to hazards to their health and safety.  To this end the 
Contractor shall assume full responsibility to conform to all the provisions of the Occupational Health and 
Safety Act (OHSA) No 85 and Amendment Act No 181 of 1993, and the OHSA 1993 Construction 
Regulations 2003 issued on 18 July 2003 by the Department of Labour.  
 
For the purpose of this contract the Contractor is required to confirm his status as mandatory and 
employer in his own right for the execution of the contract by entering into an agreement with the Employer 
in terms of the Occupational Health and Safety Act in the form as included in section C1.5. 

 
PS 10.2 Health and Safety Specifications and Plans  
 

(a) Employer's Health and Safety Specification  

 The Employer's Health and Safety Specification is included in Section C3.3, Part E of the Tender 
documents as part of the Particular Specifications.  

 

(b) Service Providers Health and Safety Plan  

The service provider shall submit with the Tender his own documented Health and Safety Plan he 
proposes to be implement for the execution of the work under the contract. The Health and Safety Plan 
must at least cover the following: 
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(i) a proper risk assessment of the works, risk items, work methods and procedures in terms of 
Regulations 7 to 28; 

(ii) pro-active identification of potential hazards and unsafe working conditions; 
(iii) provision of a safe working environment and equipment; 
(iv) statements of methods to ensure the health and safety of subcontractors, employees and 

visitors to the site, including safety training in hazards and risk areas (Regulation 5); 
(v) monitoring health and safety on the site of works on a regular basis, and keeping of records 

and registers as provided for in the Construction Regulations; 
(vi) details of the Construction Supervisor, the Construction Safety Officers and other competent 

persons he intends to appoint for the construction works in terms of Regulation 6 and other 
applicable regulations; and 

(vii) details of methods to ensure that his Health and Safety Plan is carried out effectively in 
accordance with the Construction Regulations 2003. 

 
The Contractor's Health and Safety Plan will be subject to approval by the Employer, or amendment if 
necessary, before commencement of construction work. The Contractor will not be allowed to commence 
work, or his work will be suspended if he had already commenced work, before he has obtained the 
Employer's written approval of his Health and Safety Plan.  
 
Time lost due to delayed commencement or suspension of the work as a result of the Contractor's failure 
to obtain approval for his safety plan, shall not be used as a reason to claim for extension of time or 
standing time and related costs  

 
PS 10.3  Cost of compliance with the OHSA Construction Regulations 

 
The rates and prices Tendered by the Contractor shall be deemed to include all costs for conforming to the 
requirements of the Act, the Construction Regulations and the Employer's Health and Safety Specification 
as applicable to this contract. 
 
Should the Contractor fail to comply with the provisions of the Construction Regulations, he will be liable for 
penalties as provided in the Construction Regulations and in the Employer's Health and Safety Specification. 

 
PS 11 SUB-CONTRACTORS 
 

The Contractor shall have the right to cede any sub-contract under this contract to a subcontractor of his/her 
choice. 
 

PS 12 DEVIATION FROM CONSTRUCTION PROGRAMME 
 

The programme of work as required in terms of the “General Conditions of Contract 2nd edition (2010)” shall 
be submitted to the Engineer not later than fourteen days after the Commencement Date. 
 
The Contractor shall take into account the requirements of the Occupational Health and Safety Act, as well 
as the Construction Regulations in the drafting of the programme. 

 
The format shall not be in the form of a bar chart only, but shall also clearly indicate the anticipated quantity 
of work to be executed each month. The construction programme shall also clearly indicate the local and 
foreign labour to be utilised for the duration of the Contract. 
 
If during the progress of the work, the quantities of the work performed per month fall below the expected 
indicated in the Construction programme, or if the sequence of operation is altered, or if the programme is 
deviated from in any other way, the Contractor shall, within one week after being notified by the Engineer, 
submit a revised construction programme. 

 
Such a revised construction programme shall be based on the tempo of work achieved by the Contractor up 
to the date of revision. Any proposal to increase the tempo of work must be accompanied by positive steps 
to increase production by providing more labour and plant on site or by using the available labour and plant 
in a more efficient manner. 
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Failure on the part of the Contractor to work according to the programme or revised programmes shall be 
sufficient reason for the Engineer to take steps as provided for in the “General Conditions of Contract – 2nd 
edition (2010)” 
 

PS 13 DELAY IN COMPLETION 
 

The Contractor shall organise the Works in such a manner that no delays occur. Delay due to faulty 
organisation or lack or shortage of materials or labour or co-operation with other parties or to any other cause 
within the control of the Contractor will not be countenanced and full power is reserved by the Engineer to 
order the Contractor to expedite the work should the work, in the opinion of the Engineer, not progress in a 
satisfactory way. 

 
 

PS 14 SUPPLY OF MATERIALS 
 

All material to be used in the Works is to be supplied by the Contractor.  
 
The Contractor shall ensure that the work is not delayed due to the lack of materials on Site, by placing 
orders for material required under this Contract as soon as possible. No extension of time will be allowed for 
any delay due to the supply of materials. 
 
Although the quantities have been carefully calculated, it must be considered as approximate only and the 
Contractor, before ordering any materials, should check the quantities required. The bill of quantities is 
provisional. 
 

PS 15 EXECUTION OF THE WORKS 
 
PS 15.1   Inspection by the Engineer 

 
No portion of the work shall be proceeded with until the Engineer or his representative has examined and 
approved the previous stage. If any work is covered or hidden from view before the Engineer or his 
representative has inspected the work, the Contractor shall at his own cost expose the covered or hidden 
work for inspection. The Contractor shall also be responsible for making good any work damaged during the 
uncovering. 

 
PS 15.2   Certificate of Completion 

 
When all the work under the Contract have been completed to the entire satisfaction of the Engineer, he will 
issue a certificate of completion to the Contractor informing the Contractor of the date the date at which the 
works are deemed to be completed and accepted by the Employer. 
 
The sureties provided by the Contractor for the fulfilment and completion of the Contract in terms of the Form 
of Agreement will be released upon the issue of the Certificate of Completion. 
 

PS 16 EXISTING SERVICES  
 

The Contractor shall make himself acquainted with the position of all existing services before any excavation 
or other work likely to affect the existing services is commenced.  
 
The Contractor will be held responsible for any damage to known existing services caused by or arising out 
of his operations and any damage shall be made good at his own expense. Damage to unknown services 
shall be repaired as soon as possible and liability shall be determined on site when such damage should 
occur. 

 
A provisional amount is included in the bill of quantities for the protection and/or shifting of services.  
 
Two weeks prior to commencing construction activities in a particular area, the Contractor shall also diligently 
enquire of local landowners as to whether there are any other known services which have not been shown on 
the drawings but which may be affected by the construction activities in that area, and any such services shall 
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be brought to the attention of the Engineer immediately.  The contractor shall make provision in his programme 
for the location and/or shifting of services. 
 
The Contractor shall take note of the requirements of the standard specifications with regard to services. 

 
PS 17 LABOUR INTENSIVE SPECIFICATION 
 
PS 17.1 Labour intensive competencies of supervisory and management staff 
 

Contractors having a CIDB contractor grading designation of 2CE and higher shall only engage supervisory 
and management staff in labour intensive works who have either completed, or for the period 1 April 2004 to 
30 June 2006, are registered for training towards, the skills programme outlined in Table 1. 
 
The managing principal of the contractor, namely, a sole proprietor, the senior partner, the managing director 
or managing member of a close corporation, as relevant, having a contractor grading designation of 1CE and 
2CE, shall have personally completed, or for the period 1 April 2004 to 30 June 2006 be registered on a skills 
programme for the NQF level 2. All other site supervisory staff in the employ of such contractors must have 
completed, or for the period 1 April 2004 to 30 June 2006 be registered on a skills programme for, the NQF 
level 2 unit standards or NQF level 4 unit standards. 

 
Table 1: Skills programme for supervisory and management staff 
 

Personnel NQF 
level 

Unit standard titles Skills programme 
description 

Team leader / 
supervisor 

2 Apply Labour Intensive Construction Systems and 
Techniques to Work Activities 

This unit standard must be 
completed, and 

Use Labour Intensive Construction  Methods to 
Construct and Maintain Roads and Stormwater 
Drainage 

 
 
  any one of these 3 unit  
   standards  Use Labour Intensive Construction  Methods to 

Construct and Maintain Water and Sanitation Services 
Use Labour Intensive Construction  Methods to 
Construct, Repair and Maintain Structures 

Foreman/ supervisor 4 Implement labour Intensive Construction Systems and 
Techniques 

This unit standard must be 
completed, and 

Use Labour Intensive Construction  Methods to 
Construct and Maintain Roads and Stormwater 
Drainage 

 
 
  any one of these 3 unit  
   standards  Use Labour Intensive Construction  Methods to 

Construct and Maintain Water and Sanitation Services 
Use Labour Intensive Construction  Methods to 
Construct, Repair and Maintain Structures 

Site Agent / Manager 
(i.e. the contractor’s 
most senior 
representative that is 
resident on the site) 

5 Manage Labour Intensive Construction Processes Skills Programme against 
this single unit standard 

 
 
PS 17.2 Employment of unskilled and semi-skilled workers in labour-intensive works 
 
PS 17.2.1 Requirements for the sourcing and engagement of labour. 

 
Unskilled and semi-skilled labour required for the execution of all labour intensive works shall be engaged 
strictly in accordance with prevailing legislation and SANS 1914-5, Participation of Targeted Labour. 
 
The rate of pay set for a day task is 90% of the statutory daily wage applicable for the areas. 
 
Tasks established by the contractor must be such that: 
 

a) the average worker completes 5 tasks per week in 40 hours or less; and 
b) the weakest worker completes 5 tasks per week in 55 hours or less. 
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The contractor must revise the time taken to complete a task whenever it is established that the time taken to 
complete a weekly task is not within the requirements of 5.2.1.3. 
 
The Contractor shall, through all available community structures, inform the local community of the labour 
intensive works and the employment opportunities presented thereby. Preference must be given to people 
with previous practical experience in construction and / or who come from households: 

a)   where the head of the household has less than a primary school education. 
b)   that has less than one full time person earning an income. 
c)    where subsistence agriculture is the source of income.  
d)    those who are not in receipt of any social security pension income 

 
The Contractor shall endeavour to ensure that the expenditure on the employment of temporary workers is in 
the following proportions: 
 

a)         60 % women; 
b)         20% youth who are between the ages of 18 and 25; and 
c)         2% on persons with disabilities. 

 
PS 17.2.2  Specific provisions pertaining to SANS 1914-5  

 
Training of targeted labour  
 
a) The contractor shall provide all the necessary on-the-job training to targeted labour to enable such labour 

to master the basic work techniques required to undertake the work in accordance with the requirements 
of the contract in a manner that does not compromise worker health and safety. 

 
b) The cost of the formal training of targeted labour will be funded by the provincial office of the Department 

of Labour. This training should take place as close to the project site as practically possible. The contractor 
must access this training by informing the relevant provincial office of the Department of Labour in writing, 
within 14 days of being awarded the contract, of the likely number of persons that will undergo training 
and when such training is required. The employer must be furnished with a copy of this request. 

 
c) The contractor shall be responsible for scheduling the training of workers and shall take all reasonable 

steps to ensure that each beneficiary is provided with a minimum of six (6) days of formal training if he/she 
is employed for 3 months or less and a minimum of ten (10) days if he she is employed for 4 months or 
more. 

 
d) The contractor shall do nothing to dissuade targeted labour from participating in training programmes. 
 
e) An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to workers who 

attend formal training, in terms of d above. 
 
f) Proof of compliance with the requirements of b to e must be provided by the Contractor to the Employer 

prior to submission of the final payment certificate.  
 
 
PART B:  AMENDMENTS TO THE STANDARD SPECIFICATIONS 
 
 
B1 PROJECT SPECIFICATIONS RELATING TO THE STANDARD SPECIFICATIONS AND OTHER 

ADDITIONAL SPECIFICATIONS 
 

 In certain clauses in the standard, standardised and particular specifications, allowance is made for a choice 
to be specified in the project specifications between alternative materials or methods of construction, and for 
additional requirements to be specified to suit a particular contract.  Details of such alternative or additional 
requirements applicable to this contract are contained in this part of the project specifications.  It also contains 
the necessary additional specifications required for this particular contract. 
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VARIATIONS TO REQUIREMENTS OF SPECIFICATIONS LISTED IN C3.1 

 
PSAA SABS 1200 A :  GENERAL (SMALL WORKS)  

 
PSA 4.2: Contractor’s Camp 
 

No housing is available for the Contractor’s employees and the Contractor shall make his own 
arrangements to house his employees and transport them to site. 
 
 

PSA 6.2 Degree of Accuracy 
 
 A Degree of Accuracy II shall be applicable for the construction of the various portions of the Works. 
 
PSC SABC 1200 C: SITE CLEARANCE 

 
PSC 3.1 Disposal of Material 
 

Disposal areas are not available on site.  The Contractor shall locate his own disposal areas and shall 
remove and cart away any accumulation of material generated by his construction activities and not 
required for further use in the Works.  The cost of loading, carting away and disposing of material 
shall be deemed to have been included in the excavation rates. 
 
Care should be taken during clearing that no significant amounts of topsoil are being removed and 
pushed into windrows.  Should that be found, contractor will move such topsoil back at his own cost. 
 

PSDA: SABS 1200 DA: EARTHWORKS (SMALL WORKS) 
 
PSD 3 Classification for Excavation Purposes 
 

Delete Sub-Clause 3.1 and substitute the following: 
 
Excavation shall mean excavating in all kinds of material met with the exception only of “Rock” as 
hereinafter defined and shall include for the grubbing up and clearing away of all old foundations, 
footings, manholes, drains, paving, etc, that may be encountered; and not claim by the Contractor in 
respect of such items will be allowed unless specified in the Schedules of Quantities. 

 
PSD 3.1.3 Rock 
 

 “Rock” shall mean hard un-decomposed boulders exceeding one cubic meter each in volume and 
such hard stone occurring in bulk, banks or ledges, that practical excavation would require the use 
of explosives or drilling, wedging and splitting.  Explosives may only be used if written permission 
has been obtained from the Engineer and there is no guarantee given or implied that this permission 
will be given. 
 
Should the Contractor consider that any excavations encountered are in “rock” he shall immediately 
notify the Engineer in writing.  Failing such notification, the excavations will be assumed to be in 
accordance with Clause PSD3 and will be measured and paid for accordingly. 
 
The Engineer shall be the sole judge as to the classification of materials encountered in the 
excavations. 

 
 
PSGA: SABS 1200 GA: CONCRETE (SMALL WORKS) 
 
PSGA 5.1.2: Welding 
 
 Welding of reinforcement and steel pipes is permitted. 
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PSGA 5.4.1.6 Ready mixed concrete 
 
 Use of ready-mixed concrete is permitted, and the manufacturer’s quality control system will be 

acceptable. 
 
PSGA 5.4.7 Concrete Curing 
 
 Where suitable water for curing of the concrete is not readily available, the contractor is to allow for 

the use of an approved curing compound. 
 
PSH SABS 1200 H: STRUCTURAL STEELWORKS  
 
PSH 3.1 Materials: Structural Steel 
 
 The various grades of steel to be used in the works are shown on the drawings. 
 
 
PSH 5.1.2 Drawings and Shop Details 
 
 The Contractor shall be responsible to prepare shop drawings which will be issued to the Engineer 

for approval. 
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C3.3 PARTICULAR SPECIFICATIONS 

 

PART D:  Environmental Management 

PART E:  OHSA 1993 Health & Safety 
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      LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 

 
A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE OF IRRIGATION 
PROJECTS AND SCHEMES FOR THE LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL 
DEVELOPMENT 
 
C3.3 PARTICULAR SPECIFICATIONS 
 
In addition to the Standardised and Project Specifications the following Particular Specifications shall apply to this 
contract and are bound in hereafter. 

PART D:  Environmental Management  

PART E:  OHSA 1993 Health & Safety 
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C5. OPERATION AND MAINTENANCE MANUALS  

 
The contractor prior to commissioning shall provide three copies of the Operation and Maintenance 
Manual.  These manuals shall be of a standard acceptable to the Engineer and shall be subject to his 
approval.  At least one set of manuals shall contain original copies. 
 
 
Manuals shall be in English, shall be easy to use, practically and neatly presented, bound between plastic 
protected covers, clearly titled, well indexed and sectionalised and specifically applicable to the equipment 
supplied.  Where standard manuals are used these shall be marked up to be unambiguously applicable to 
the equipment supplied.  Drawings shall be held in plastic envelopes in the manual. 
 
The manuals must contain the following: 

 
a) A description of the equipment supplied giving full details of name, manufacturer, model number, 

size design duty and design and performance data.  This shall, inter alia, include the information 
called for in the Pump and Motor Data Forms – part of the bill of quantities. 

 
b) Descriptive and technical literature including clear and comprehensive performance curves 

specifically applicable to the equipment supplied. Re Pump curves and test certificates) 
 
c) Operating instructions supported by drawings, flow diagrams, explanatory sketches etc as may be 

necessary and including details of control and protection systems incorporated, and safety 
precautions which must be observed. 

 
d) Dimensional arrangement and layout drawings. 
 
 
e) A comprehensive lubricating schedule covering all equipment supplied with full details of 

recommended lubricants, initial fill lubricants used, capacities and lubrication periods. 
 
f) A comprehensive schedule of routine maintenance with timelines, for all equipment supplied. 
 
g) Assembly and disassembly instructions, supported by clear assembly and/or exploded view 

drawings. 
 
h) A comprehensive spare list for the equipment, complete referenced cross sectional drawings and 

indicating recommended spares.  All information required for the ordering of spares to be given 
including manufacturer’s part numbers, supplier's name and all identification information. 

 
i) Electrical circuit drawings. 
 
j) Copies of all Test Certificates.  
 
k) Documents, information and charts providing a full record of the results of the Tests on Completion. 

C6. INSPECTION AND TESTING 

C6.1 GENERAL 

 
a) The equipment supplied under this Contract shall be subject to inspection by the Engineer or his 

Nominated Agent at all stages of manufacture. 
 

b) The tests and commissioning procedure laid down below and such additional tests as the Engineer 
may reasonably require to prove compliance with the Specification shall be carried out at the 
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Contractor's Works and at Site. 
 

c) The Contractor shall give reasonable notice of time and place in writing to enable the Engineer to 
inspect and witness tests of materials and equipment.  He shall provide the Engineer with facilities 
for witnessing these tests and for any additional tests or inspection of any portion of the Works as 
required by the Engineer.  
 

d) The Contractor shall at his own cost render all assistance and supply all labour appliance and any 
other materials as the Engineer may require to check the setting out, measure up and inspect any 
portions of the Works at any stage during fabrication, construction, erection or painting.  During such 
operations the Contractor shall if required suspend any or all of the Works without having claim for 
loss or damage as a result thereof. 

 
 

e) The testing of the plant (or a part thereof) supplied under this Contract shall be carried out through 
its full operating range (or part thereof) as required by the Engineer. All such tests and inspections 
and the necessary inspection facilities shall be provided at the Contractor's expense. 
 

f) At the commencement of and during the whole of Commissioning and Testing Periods, the 
Contractor shall have available on site all essential spares and tools considered necessary to enable 
repair work of defective parts to be carried out immediately in the event of a breakdown. 

 
 

g) The Contractor shall be responsible for the proper operation and maintenance of the plant 
throughout the period of the tests. 
 

h) Acceptance by the Engineer of any plant item, following such inspection or tests, shall not relieve 
the Contractor of any obligations under this Contract. 

C6.2 TESTING BEFORE DELIVERY 

 
a) All items of plant are subject to inspection at the manufacturer's works before despatch. 
 
b) Materials, components and electric motors shall be tested for compliance with relevant British or 

South African standards and certificates submitted in triplicate. 

C6.3 TESTING AT SITE 

 
a) Welds 

 
Welds shall be tested as required by the relevant Code of Practice. 
 
Where the test pressure specified for individual items of equipment is less than the test pressure 
specified for the connecting pipe line the equipment shall be disconnected for the test and suitable 
make-up lengths of pipe work or plugged connections shall be installed to enable the pipe line tests 
to be carried out. 

 
b) Draining and cleaning 

 
Upon completion of the pressure test on a section of pipe work the water used for testing shall be 
drained away as quickly as possible to remove as much dirt and dross.  After completion of a pipe 
work circuit the circuit shall be flushed through to remove all pipe scale, dross and similar material. 
 
The Contractor shall provide all necessary connections, by-pass pipes, temporary strainers, 
temporary make-up pieces, to enable the systems to be drained and cleaned. 
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d. Alignment 
 

Alignment checks of all driven machinery are required and shall be witnessed by the Engineer and 
the results recorded. 

 
e. Controls 
 

All automatic control functions, alarm and safety cut-out devices shall be tested by operational or 
simulated tests and set-points and calibrations set and their settings recorded, all in the presence 
of the Engineer. 

 
f. Performance Tests 

 
Tests shall be carried out on all plant items to check that they are capable of their rated performance. 
   
Each test shall be witnessed by the Engineer and a signed certificate of approval shall be issued by 
the Engineer upon completion of the tests to his satisfaction. 

C6.4 TESTS ON COMPLETION 

 
During completion of the balancing and commissioning of equipment the plant shall be brought into 
normal operation and the final adjustments of the equipment shall be made. 
 
Thereafter the Tests on Completion in terms of the Conditions of Contract shall be carried out to ensure 
that the plant will fulfil the functions for which it has been designed. 
 
Such tests shall include the following: 
 

a)   Simulated tests for all alarm and safety cut out equipment to prove the operation of the equipment. 
 
b)   Simulation tests on automatic controls to prove the ability of the controls to correct the conditions 

outside the required design parameters needs to be done by the Contractor. The tests shall be 
carried out by manually changing the desired values to produce an incorrect condition and then re-
setting the controls to the design conditions and checking the operation of valves, etc, to restore 
the design conditions. 

 
The Contractor shall provide all necessary temporary measuring and recording equipment.  The 
equipment shall be of a type generally used for this type of testing and shall be to the approval of the 
Engineer.  All instruments shall be accurately calibrated before the tests begin. 
 
On completion of the whole of the tests and when the Contractor is satisfied that the entire plant is 
operating satisfactorily and will fulfil the function for which it has been supplied, he shall submit to the 
Engineer triplicate copies of all test records and charts together with reports on all the tests called for 
in this Specification.   
 
The Engineer shall reserve the right to ask for any reasonable additional tests or for the repetition of 
previous tests in order to prove that the operation of the plant is satisfactory and in accordance with the 
Specification and Drawings. 
 

C6.5 TEST CERTIFICATES 

 
The Contractor shall provide three copies of test certificates for the installed pumps and materials and 
equipment specified for testing.  Further copies are to be bound into the manuals to be supplied. 
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PART D: ENVIRONMENTAL MANAGEMENT SPECIFICATION 
 
D.1 General 
 
 In order to ensure that the construction works is carried out in an environmentally sensitive matter, strict 

compliance to the Environmental Management Plan (EMP) guidelines is required.  The purpose of the 
EMP is to: 

 
 Encourage good management practices through planning and commitment to environmental 

issues, 
 Provide rational and practical environmental guidelines to: 

i. Minimise disturbance of the natural environment, 
ii. Prevent pollution of land, air and water, 
iii. Prevent soil erosion and facilitate re-vegetation. 

 Adopt the best practicable means available to prevent or minimise adverse environmental 
impact, 

 Develop waste management practices based on prevention, minimisation, recycling, treatment 
or disposal of wastes, 

 Train employees and contractors with regard to environmental obligations. 
 

D.2  Training and Induction of Employees 
 

 The Contractor has a responsibility to ensure that all those people involved in the project are 
aware of and familiar with the environmental requirements for the project (this includes sub-
contractors, casual labour, etc.).  The EMP shall be part of the terms of reference for all 
contractors, sub-contractors and suppliers. 

 
D.3 Complaints Register and Environmental Incident Book 

 
Any complaints received by the project team from the public will be recorded.  The complaint should be 
brought to the attention of the site manager, who will respond. 
 
The following information must be recorded: 
 Time, date and nature of the complaint, 
 Type of communication (telephone, letter etc), 
 Name, contact address and telephone number of the complainant, 
 Response and investigation undertaken and 
 Actions taken and by whom. 

 
All complaints received will be investigated and a response give to the complainant within 14 days. 
 

All environmental incidents occurring on the site will be recorded.  The following information will be 
provided: 
 
 Time, date, location and nature of the incident, 
 Actions taken and by whom. 

 
D.4 Site Cleanliness and Neatness 
   

 Location of a construction camp is to be approved by the Engineer and is to be restored to its 
previous condition after completion of construction. 

 The construction camp should preferably be fenced with a 1.8m bonnox fence or similar 
approved. 

 All materials, equipment, plant and vehicles must be stored within the construction camp. 
 A dedicated area must be made available for construction staff to change and store their 

personal belongings. 
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D.5 Access 
 

 Access to existing roads, schools, buildings, shop and residential properties must not be 
impeded during construction. 

 Access roads utilised by the Contractor must be maintained in good condition. 
 

D.6 Borrow Pits 
 

 Mining authorisations (permits) for borrow pits must be obtained from the Department of 
Minerals and Energy (DME) in consultation with the Department of Water Affairs and Forestry 
(DWAF). 

 Spoil dumps resulting from borrow pits must not interfere with any natural surface drainage. 
 Borrow pits must be rehabilitated after use in accordance with the requirements of DME and 

DWAF. 
 

D.7 Dust Control / Air Quality 
 

 Dust suppression measures must be implemented during construction by ensuring that all 
surfaces prone to dust generation are kept damp (e.g. use of water tanker). 

 Ensure that vehicles and equipment are in good working conditions and that emissions are not 
excessive. 

 Ensure that vehicles and equipment are in good working conditions and that emissions are not 
excessive. 

 Special care must be taken in areas where the route passes close to schools and residential 
areas. 

 The speed of construction vehicles must be reduced. 
 

D.8 Fauna 
 

 Contractor staff may not chase, catch or kill animals encountered during construction. 
 

D.9 Fire Prevention and Control 
 

 Smoking is prohibited in the vicinity of flammable substances. 
 The contractor must ensure that fire-fighting equipment is available on site, particularly where 

flammable substances are being stored or used, and that construction staff are aware of where 
it is kept and how it is operated. 

 Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to 
adjacent property owner’s lands. 

 
D.10 Grave sites 
 

 Gravesites in close proximity to the road must not be disturbed during construction. 
 
 

D.11 Materials Handling and Spills Management 
 

 Any hazardous materials to be used during construction (e.g. lime, fuel, paint, etc) are to be 
stored in a designated area at the campsite. 

 The storage containers/facilities (including any diesel/petrol tanks) must be placed on an 
impermeable surface and surrounded by a bund wall, in order to ensure that accidental 
spillage does not pollute the environment. 

 Workers must at all times be made aware of the health and safety risks associated with any 
hazardous substances used (e.g. smoking near fuel tanks), and must be provided with 
appropriate protective clothing/equipment in case of spillages or accidents. 

 Ensure all staff and contractors undergo relevant training in the maintenance of equipment to 
prevent the accidental discharge or spill of fuel, oil, lubricants and other chemicals. 

 Any spill of potentially hazardous materials must be cleaned up immediately (Potentially 
hazardous materials on site include paint, oil, grease, fuel, turpentine, etc). 

 The area of contaminated soil or spill must be deposited into the hazardous waste 
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container(s). 
 The contractor should keep Peat Sorb or a similar absorbent on site to clean up any spills. 
 The absorbent must be stored in a designated area and be available for inspection. 
 All spills are to be recorded in the environmental incident book. 

 
D.12 Noise 
 

 Noise generating activities must be restricted to between 07h00 and 17h00 Monday to Friday, 
unless otherwise approved by the appropriate competent person in consultation with adjacent 
landowners/affected persons. 

 All equipment, vehicles and machinery must be in good working conditions and be equipped 
with sound mufflers if necessary. 

 Construction staff must be trained and made aware of not creating unnecessary noise such as 
hooting and shouting. 

 
D.13 Pollution Control 
 

 Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous 
substances must be avoided. 

 All construction vehicles are to be maintained in good working order so as to prevent soil or 
water pollution from oil, fuel or other leaks, and to reduce noise pollution. 

 
D.14 Rivers and Streams 
 

 During construction of bridge structures, there must be no obstruction of the water flow of 
rivers and streams. 

 Excavated material must not be stockpiled on or near riverbanks, in order to prevent 
sedimentation occurring. 

 Erosion control measures must be employed both during and after construction. 
 No impediments to natural surface water flow, other than approved erosion control measures, 

must occur. 
 

D.15 Safety 
 

 Safety measures, such as detour signs, must be implemented during construction to ensure 
the safety of workers, pedestrians and drivers/passengers in vehicles in the vicinity of 
construction work. 

 Special care must be taken in the vicinity of schools to ensure the safety of children wishing to 
cross the road under construction. 

 The relevant signage (e.g. speed control signs) must be erected alongside the road during the 
operation phase in order to control traffic. 

 Accommodation must be made for pedestrian pathways alongside the road during the 
construction and operation phases. 

 
D.16 Soil Management 
 

 Storm water drainage pipes must be installed alongside the road in all areas susceptible to soil 
erosion. 

 Erosion should be minimised by the construction of meadow drains and the planting of 
indigenous vegetation on the side slopes and drains to reduce flow velocity of stormwater. 

 
 Spoil from cuts may be used in existing erosion galleys. 
 Stone pitching and gabions should be constructed at pipe culvert outlets. 
 Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals should 

be removed together with the contaminated soil. 
 

 If necessary an absorbent such as Peat Sorb should be used the aid in cleaning up the spill.  
The contaminated soil should be disposed of in an appropriate container, depending on its 
classification. 

 Servicing and re-fuelling of vehicles must only be carried out at construction camp. 
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D.17 Worker Conduct 
 

Code of Conduct for Construction Personnel: 
 

 Do not leave the construction site untidy and strewn with rubbish which will attract animal 
pests. 

 Do not set fires. 
 Do not cause any unnecessary, disturbing noise at the construction camp/site or at any 

designated worker collection/drop off points. 
 Do not drive a construction-related vehicle under the influence of alcohol. 
 Do not exceed the national speed limits on public roads or exceed the recommended speed 

limits on the site. 
 Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy vehicles 

must be reported and repaired as soon as possible). 
 Do not litter along the roadsides, including both the public and private roads. 
 Do not pollute any water bodies (whether flowing or not). 
 No member of the construction team is allowed to enter the areas outside the construction site. 

 
D.18 Traffic Disturbances and Diversions 
 

 Any traffic diversions must be undertaken with the approval of all relevant authorities and in 
accordance with all relevant legislation. 

 Wherever possible, traffic diversion must only take place on existing disturbed areas and 
remain within the existing road reserve. 

 Traffic diversion routes must be rehabilitated after use. 
 

D.19 Vegetation 
 

 Only vegetation falling directly on the route must be removed where necessary. 
 Alien vegetation within the road reserve must be eradicated, and management measures must 

be implemented for future control of these species. 
 Vegetation that has been removed from large areas (e.g. on traffic diversion routes) during 

construction must be replaced with indigenous vegetation after construction has been 
completed. 

 
D.20 Waste Management 
 

 All general, non-hazardous waste must be placed in a skip container and disposed of at a 
registered waste disposal site. 

 The container is to ensure that the portable toilet facilities at the campsite are properly 
maintained and in working order. 

 No disposal, or leakage, of sewage must occur on or near the site. 
 All hazardous waste (e.g. oil, plant empty lime bags, contaminated wash water, etc) must be 

stored in leakproof containers and disposed of a registered hazardous waste disposal site. 
 The contents of waste storage containers must, under no circumstances, be emptied to the 

surrounding area.  In general, littering, discarding or burying of any materials is not allowed on 
site or along the route. 

 Adequate waste receptacles must be available at strategic points around the construction 
camp and site for all domestic refuse and to minimise the occurrence of littering. 

 Concrete rubble must be collected and disposed of as directed by the Project Manager.  
 Each working area must be cleared of litter and building waste (e.g. rubble, wood, concrete 

packets etc) on completion of the day’s work. 
 Any spill around the container(s) should be treated as per Section C11 and C16. 
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PART E: OHSA 1993 HEALTH AND SAFETY SPECIFICATION 
 
 

E1 SCOPE 
 

This specification covers the health and safety requirements to be met by the Contractor to ensure a 
continued safe and healthy environment for all workers, employees and subcontractors under his control 
and for all other persons entering the site of works. 
 
This specification shall be read with the Occupational Health and Safety Act (Act No 85 and amendment 
Act No 181) 1993, and the corresponding Construction Regulations 2003, and all other safety codes and 
specifications referred to in the said Construction Regulations. 
 
In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of the Contractor 
as mandatory to the Employer (client) is that of an employer in his own right, responsible to comply with 
all provisions of OHSA 1993 and the Construction Regulations 2003. 
 
This safety specification and the Contractor’s own Safety Plan as well as the Construction Regulations 
2003, shall be displayed on site or made available for inspection by all workers, employees, inspectors 
and any other persons entering the site of works. 
 
The following are possible risks associated with this project: 
  
 Working with electrically powered equipment in the pump stations, with potential for electrical shock 

and fire. 
 Working on the side of the tar road with the necessity of persons and equipment having to cross the 

road in face of oncoming traffic.   
 Erection of travelling gun, with potential of electrical shock due to faulty electrical installations etc. 
 Dusty conditions resulting from land clearing and preparation activities. 
 Possibility of lightning strikes when electrical storms are prevalent during the summer months. 
 Possibility of runaway veld fires resulting from burning of de-bushed vegetation. 
 Potentially dangerous existing services, i.e. gas lines, water and sewage mains, electrical high voltage 

cables, buried and overhead 
 Deep excavations in soils requiring shoring or reducing of slopes 
 Blasting of hard rock or demolition of concrete 
 High pressure during testing of the pipe lines, which could result in potentially dangerous situations 

in the event of the pipeline or fittings failing 
 Movement of construction vehicles on site, taking into consideration steep slopes, other traffic and 

existing services 
 Exposure to possible injuries due to mishandling or failure of power and hand tools 
 Non-conformance to specifications with regards to fasteners and materials 
 Risks related to general safety and security on site 
 
Additional risks may arise from specific methods of construction selected by the Contractor which are not 
necessary covered in the above. 
 
 

E2 DEFINITIONS 
 

For the purpose of this contract the following shall apply: 
(a) Employer” where used in the contract documents and in this specification, means the Employer as 

defined in the General Conditions of Contract and it shall have the exact same meaning as “client” 
as defined in the Construction Regulations 2003.   “Employer” and “client” is therefore 
interchangeable and shall be read in the context of the relevant document. 

 
(b) “Contractor” wherever used in the contract documents and in this specification, shall have the same 

meaning as “Contractor” as defined in the General Conditions of Contract.
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In this specification the terms “principal contractor” and “contractor” are replaced with 
“Contractor” and “subcontractor” respectively. 
 
For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatory, 
without derogating from his status as an employer in his own right. 

 
(c) “Engineer” where used in this specification, means the Engineer as defined in the General 

Conditions of Contract.   In terms of the Construction Regulations the Engineer may act as agent on 
behalf of the Employer (the client as defined in the Construction Regulations). 

 
 
E3 TENDERS 
 

The Contractor shall submit the following with his tender: 
 
(a) a documented Health and Safety Plan as stipulated in Regulation 5 of the Construction Regulations.   

The Safety Plan must be based on the Construction Regulations 2003 and will be subject to approval 
by the Employer; 

 
(b) a declaration to the effect that he has the competence and necessary resources to carry out the work 

safely in compliance with the Construction Regulations 2003; 
 
(c) a declaration to the effect that he made provision in his tender for the cost of the health and safety 

measures envisaged in the Construction Regulations. 
 
(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the Contractor will not 

be able to carry out the work under the contract safely in accordance with the Construction 
Regulations. 

 
 

E4 NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 
 

After award of the contract, but before commencement of construction work, the Contractor shall, in terms 
of Regulation 3, notify the Provincial Director of the Department of Labour in writing if the following work 
is involved: 

 
(a) the demolition of structures and dismantling of fixed plant of height of 3,0m or more; 
(b) the use of explosives; 
(c) construction work that will exceed 30 days or 300 person-days; 
(e) excavation work deeper than 1,0m; or 
(f) working at a height greater than 3,0m above ground or landings. 
   
The notification must be done in the form of the pro forma included under Section 9 (Forms to be 
completed by Successful Tenderer) of the tender document. 
 
A copy of the notification form must be kept on site, available for inspection by inspectors, Employer, 
Engineer, employees and persons on site.  
 
 

E5 RISK ASSESSMENT 
 

Before commencement of any construction work during the construction period, the Contractor shall have 
a risk assessment performed and recorded in writing by a competent person.   (Refer Regulation 7 of the 
Construction Regulations 2003). 
 
The risk assessment shall identify and evaluate the risks and hazards that may be expected during the 
execution of the work under the contract, and it shall include a documented plan of safe work procedures 
to mitigate, reduce or control the risks and hazards identified. 
 
The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer, 
subcontractors, employees, trade unions and health and safety committee members, and must be 
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monitored and reviewed periodically by the Contractor. 
 

E6 APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 
 

E6.1 Health and Safety plan 
 

The Contractor shall appoint his employees and any subcontractors to be employed on the contract, in 
writing, and he shall provide them with a copy of his documented Health and Safety Plan, or relevant 
sections thereof.    The Contractor shall ensure that all subcontractors and employees are committed to 
the implementation of his Safety Plan. 

 
E6.2 Health and safety induction training 

 
The Contractor shall ensure that all employees under his control, including subcontractors and their 
employees, undergo a health and safety induction training course by a competent person before 
commencement of construction work.   No visitor or other person shall be allowed or permitted to enter 
the site of the works unless such person has undergone health and safety training pertaining to hazards 
prevalent on site.    
 
The Contractor shall ensure that every employee on site shall at all times be in possession of proof of 
the health and safety induction training issued by a competent person prior to commencement of 
construction work. 

 
E7. APPOINTMENT OF SAFETY PERSONNEL 

 
E7.1 Construction Supervisor 

 
The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the 
performance of the construction work. 
 
He may also have to appoint one or more competent employees to assist the construction supervisor 
where justified by the scope and complexity of the works. 

 
E7.2 Construction safety officer 

 
Taking into consideration the size of the project and the hazards or dangers that can be expected, the 
Contractor shall appoint in writing a full-time or part-time Construction Safety Officer if so decided by 
the Inspector of the Department of Labour.   The Safety Officer shall have the necessary competence 
and resources to perform his duties diligently. 
 
Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated construction 
safety officer appointed after award of the contract. 

 
E7.3 Health and safety representatives 

 
In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in terms of 
the Act for the execution of the contract, shall appoint a health and safety representative whenever he 
has more than 20 employees in his employment on the site of the works.   The health and safety 
representative must be selected from employees who are employed in a full-time capacity at a specific 
workplace. 
 
The number of health and safety representatives for a workplace shall be at least one for every 100 
employees. 
 
The function of health and safety representative(s) will be to review the effectiveness of health and safety 
measures, to identify potential hazards and major incidents, to examine causes of incidents (in 
collaboration with his employer, the Contractor), to investigate complaints by employees relating to health 
and safety at work, to make representations to the employer (Contractor) or inspector on general matters 
affecting the health and safety of employees, to inspect the workplace, plant, machinery etc. on a regular 
base, to participate in consultations with inspectors and to attend meetings of the health and safety 
committee. 
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E7.4 Health and safety committee 

 
In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall establish one 
or more health and safety committee(s) where there are two or more health and safety representatives 
at a workplace.   The persons selected by the Contractor to serve on the committee shall be designated 
in writing.  
 
The function of the health and safety committee shall be to hold meetings at regular internals, but at least 
once every three months, to review the health and safety measures on the contract, to discuss incidents 
related to health and safety with the Contractor and the inspector, and to make recommendations 
regarding health and safety to the Contractor and to keep record of recommendations and reports made 
by the committee. 

 
E7.5 Competent persons 

 
In accordance with the Construction Regulations the Contractor has to appoint in writing competent 
persons responsible for supervising construction work on each of the following work situations that may 
be expected on the site of the works. 

 
(a) Risk assessment and induction training as described in Regulation 7 of the Construction  

Regulations; 
(b) Fall protection as described in Regulation 8; 
(c) Formwork and support work as described in Regulation 10; 
(f) Excavation work as described in Regulation 11; 
(g) Demolition work as described in Regulation 12; 
(h) Scaffolding work as described in Regulation 14; 
(i) Suspended platform operations as described in Regulation 15; 
(j) Material hoists as described in Regulation 17; 
(k) Batch plant operations as described in Regulation 18; 
(l) Explosive powered tools as described in Regulation 19; 
(m) Cranes as described in Regulation 20; 
(n) Construction vehicle and mobile plant inspections on a daily basis by a competent person as 

described in Regulation 21(1); 
(o) Control of all temporary electrical installation on the construction site as described in Regulation 22; 
(p) Stacking and storage on construction sites as described in Regulation 26; and 
(q) Inspections of fire equipment as described in Regulation 27. 
 
A competent person may be appointed for more than one part of the construction work with the 
understanding that the person must be suitably qualified and able to supervise at the same time the 
construction work on all the work situations for which he has been appointed. 
 
The appointment of competent persons to supervise parts of the construction work does not relieve the 
Contractor from any of his responsibilities to comply with all requirements of the Construction Regulations. 

 
 

E8. RECORDS AND REGISTERS 
 

In accordance with the Construction Regulations the Contractor is bound to keep records and registers 
related to health and safety on site for periodic inspection by inspectors, the Engineer, the Employer, 
trade union officials and subcontractors and employees.   The following records and registers must be 
kept on site and shall be available for inspection at all times. 

 
(a) A copy of the OHSA 1993 Construction Regulations 2003; 
(b) A copy of this Health and Safety Specification; 
(c) A copy of the Contractor’s Health and Safety Plan (Regulation 4); 
(d) A copy of the Notification of Construction Work (Regulation 3); 
(e) A health and safety file in terms of Regulation 5(7) with inputs by the Construction Safety Officer 

(Regulation 6(7)); 
(f) A copy of the risk assessment described in Regulation 7; 
(g) A full protection plan and the corresponding records of evaluation and training of employees working 
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from elevated positions as described in Regulation 8; 
(h) Drawings pertaining to the design of structures (Regulation 9(3)) and formwork and support work 

structures (Regulation 10(d)) must be kept on site; 
(i) Pronouncement of the safety of excavations must be recorded in a register to be kept on site 

(Regulation 11(3)(h)); 
(j) A copy of the certificate of the system design for suspended platforms (Regulation 15(3)); 
(k) A notice must be affixed around the base towers of material hoists to indicate the maximum mass 

load, which may be carried at any one time by material hoists (Regulation 7(5)); 
(l) Maintenance records of material hoists and inspection results must be kept in a record book to be 

kept on site (Regulation 17(8)); 
(m) A record of any repairs to or maintenance of a batch plant must be kept on site (Regulations 18(9)); 
(n) A warning notice must be displayed in a conspicuous manner when and wherever an explosive 

powered tool is used (Regulation 19(2)); 
(o) A register for recording of findings by the competent person appointed to inspect construction vehicles 

and mobile plant (Regulation 21(1)(j)). 
 
E9. CONTRACTORS RESPONSIBILITIES 
 

For this contract the Contractor will be the mandatory of the Employer (Client), as defined in the Act 
(OHSA 1993), which means that the Contractor has the status of employer in his own right in respect of 
the contract.   The Contractor is therefore responsible for all the duties and obligations of an employer as 
set out in the Act (OHSA 1993) and the Construction Regulations 2003. 
 
Before commencement of work under the contract, the Contractor shall enter into an agreement with the 
Employer (Client) to confirm his status as mandatory (employer) for the contract under consideration.  
 
The Contractor’s duties and responsibilities are clearly set out in the Construction Regulations 2003, and 
are not repeated in detail but some important aspects are highlighted hereafter, without relieving the 
Contractor of any of his duties and responsibilities in terms of the Construction Regulations. 
 
(a) Contractor’s position in relation to the Employer (Client) (Regulation 4) 
 
 In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the 

Employer or the Engineer on behalf of the Employer, to ensure that all requirements of the Act 
and the Regulations are met and complied with. 

 
(b) The Principal Contractor and Contractor (Regulation 5) 
 

The Contractor is in terms of the definition in Regulation 2(b) the equivalent of Principle Contractor 
as defined in the Construction Regulations, and he shall comply with all the provisions of 
Regulation 5. 

 
Any subcontractors employed by the Contractor must be appointed in writing, setting out the terms 
of the appointment in respect of health and safety.   An independent subcontractor shall however 
provide and demonstrate to the Contractor a suitable, acceptable and sufficiently documented 
health and safety plan before commencement of the subcontract.   In the absence of such a health 
and safety plan the subcontractor shall undertake in writing that he will comply with the 
Contractor’s safety plan, the health and safety specifications of the Employer and the Construction 
Regulations 2003. 

 
(c) Supervision of construction work (Regulation 6) 
 

The Contractor shall appoint the safety and other personnel and employees as required in terms of 
Regulation 6 and as set out in paragraph 7 above.   Appointment of those personnel and 
employees does not relieve the Contractor from any of the obligations under Regulation 6. 
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(d) Risk assessment (Regulation 7) 
 

The Contractor shall have the risk assessment made as set out in paragraph 7 above before 
commencement of the work and it must be available on site for inspection at all times.   The 
Contractor shall consult with the health and safety committee or health and safety representative(s) 
etc. on a regular basis to ensure that all employees, including subcontractors under his control, are 
informed and trained by a competent person regarding health hazards and related work 
procedures. 
 
No subcontractor, employee or visitor shall be allowed to enter the site of works without prior 
health and safety induction training, all as specified in Regulation 7. 

 
(e) Fall protection (Regulation 8) 
 

Fall protection, if applicable to this contract shall comply in all respects with Regulation 8 of the 
Construction Regulations. 

 
(f) Structures (Regulation 9) 
 

The Contractor will be liable for all claims arising from collapse or failure of structures if he failed to 
comply with all the specifications, project specifications and drawings related to the structures, 
unless it can be proved that such collapse or failure can be attributed to faulty design or insufficient 
design standards on which the specifications and the drawings are based. 
 
In addition the Contractor shall comply with all aspects of Regulation 9 of the Construction 
Regulations. 

 
(g) Formwork and support work (Regulation 10) 
 

The Contractor will be responsible for the adequate design of all formwork and support structures by 
a competent person. 
 
All drawings pertaining to formwork shall be kept on site and all equipment and materials used in 
formwork, shall be carefully examined and checked for suitability by a competent person. 
 
The provisions of Regulation 10 of the Construction Regulations shall be followed in every detail. 

 
(h) Excavation work (Regulation 11) 
 

It is essential that the Contractor shall follow the instructions and precautions in the Standard 
Specifications and Project Specifications as well as the provisions of the Construction Regulations 
to the letter as unsafe excavations can be a major hazard on any construction site.   The Contractor 
shall therefore ensure that all excavation work is carried out under the supervision of a competent 
person, that inspections are carried out by a Professional Engineer or Technologist, and that all work 
is done in such a manner that no hazards are created by unsafe excavations and working conditions. 
 
Supervision by a competent person will not relieve the Contractor from any of his duties and 
responsibilities under Regulation 11 of the Construction Regulations. 

 
(i) Demolition work (Regulation 12) 
 

Whenever demolition work is included in a contract, the Contractor shall comply with all the 
requirements of Regulation 12 of the Construction Regulations.   The fact that a competent person 
has to be appointed by the Contractor does not relieve the Contractor from any of his responsibilities 
in respect of safety of demolition work. 
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(j) Tunnelling (Regulation 13) 
 

The Contractor shall comply with Regulation 13 wherever tunnelling of any kind is involved. 
 
(k) Scaffolding (Regulation 14) 
 

The Contractor shall ensure that all the provisions of Regulation 14 of the Construction Regulations 
are complied with.  [Note:  Reference in the Regulations to “Section 44 of the Act” should read 
“Section 43 of the Act”]. 

 
(l) Suspended platforms (Regulation 15) 
 

Wherever suspended platforms will be necessary on any contract, the Contractor shall ensure that 
copies of the system design issued by a Professional Engineer are submitted to the Engineer for 
inspection and approval.   The Contractor shall appoint competent persons as supervisors and 
competent scaffold erectors, operators and inspectors and ensure that all work related to suspended 
platforms are done in accordance with Regulation 15 of the Construction Regulations. 

 
(m) Boatswain’s chains (Regulation 16) 
 

Where boatswain’s chains are required on the construction site, the Contractor shall comply with 
Regulation 16. 

 
(n) Material Hoists (Regulation 17) 
 

Wherever applicable, the Contractor shall comply with the provisions of Regulation 17 to the letter. 
 
(o) Batch plants (Regulation 18) 
 

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, conveyors, 
etc. used in the operation of a batch plant shall comply with, and that all operators, supervisors and 
employees are strictly held to the provisions of Regulation 18.   The Contractor shall ensure that the 
General Safety Regulations (Government Notice R1031 of 30 May 1986), the Driven Machinery 
Regulations (Government Notice R295 of 26/2/1988) and the Electrical Installation Regulations 
(Government Notice R2271 of 11/10/1995) are adhered to by all involved. 
 
In terms of the Regulations, records of repairs and maintenance shall be kept on site. 

 
(p) Explosive powered tools (Regulation 19) 
 

The Contractor shall ensure that, wherever explosive-powered tools are required to be used, all 
safety provisions of Regulation 19 are complied with. 
 
It is especially important that warning notices are displayed and that the issue and return of cartridges 
and spent cartridges be recorded in a register to be kept on site. 

 
(q) Cranes (Regulation 20) 
 

Wherever the use of tower cranes becomes necessary, the provisions of Regulation 20 shall be 
complied with. 

 
(r) Construction vehicles And mobile plant (Regulation 21 
 

The Contractor shall ensure that all construction vehicles and plant are in good working condition 
and safe for use, and that they are used in accordance with their design and intended use.   The 
vehicles and plant shall only be operated by workers or operators who have received appropriate 
training, all in accordance with all the requirements of Regulation 21. 
 
All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person and 
the findings must be recorded in a register to be kept on site. 
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(s) Electrical installation and machinery on construction sites (Regulation 22) 
 

The Contractor shall comply with the Electrical Installation Regulations (Government Notice R2920 
of 23 October 1992) and the Electrical Machinery Regulations (Government Notice R1953 of 12 
August 1993).   Before commencement of construction, the Contractor shall take adequate steps to  
ascertain the presence of, and guard against dangers and hazards due to electrical cables and 
apparatus under, over or on the site. 
 
All temporary electrical installations on the site shall be under the control of a competent person, 
without relieving the Contractor of his responsibility for the health and safety of all workers and 
persons on site in terms of Regulation 22. 

 
(t) Use of temporary storage of flammable liquids on construction sites (Regulation 23) 
 

The Contractor shall comply with the provisions of the General Safety Regulations (Government 
Notice R1031 of 30 May 1986) and all the provisions of Regulation 23 of the Construction 
Regulations to ensure a safe and hazard-free environment to all workers and other persons on site. 

 
(u) Water environments (Regulation 24) 
 

Where construction work is done over or in close proximity to water, the provisions of Regulation 24 
shall apply. 

 
(v) Housekeeping on Construction sites (Regulation 25) 
 

Housekeeping on all construction sites shall be in accordance with the provisions of the environment 
Regulations for workplaces (Government Notice R2281 of 16 October 1987) and all the provisions 
of Regulation 25 of the Construction Regulations. 

 
(w) Stacking and storage on construction sites (Regulation 26) 
 

The provisions for the stacking of articles contained in the General Safety Regulations (Government 
Notice R1031 of 30 May 1986) as well as all the provisions Regulation 26 of the Construction 
Regulations shall apply. 

 
(x) Fire precautions on construction sites (Regulation 27) 
 

The provisions of the Environmental Regulations for Workplaces (Government Notice R2281 of 16 
October 1987) shall apply. 
 
In addition the necessary precautions shall be taken to prevent the incidence of fires, to provide 
adequate and sufficient fire protection equipment, sirens, escape routes etc. all in accordance with 
Regulation 27 of the Construction Regulations.  

 
(y) Construction welfare facilities (Regulation 28) 
 

The Contractor shall comply with the construction site provisions as in the Facilities Regulations 
(Government Notice R1593 of 12 August 1988) and the provisions of Regulation 28 of the 
Construction Regulations. 

 
(z) Non-compliance with the Construction Regulations 2003 
 

The foregoing is a summary of parts of the Construction Regulations applicable to all construction 
projects. 
 
The Contractor, as employer for the execution of the contract, shall ensure that all provisions of the 
Construction Regulations applicable to the contract under consideration are complied with to the 
letter. 
 
Should the Contractor fail to comply with the provisions of the Regulations 3 to 28 as listed in 
Regulation 30, he will be guilty of an offence and will be liable, upon conviction, to the fines or 
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imprisonment as set out in Regulation 30. 
 
The Contractor is advised in his own interest to make a careful study of the Act and the 
Construction Regulations as ignorance of the Act and the Regulations will not be accepted 
in any proceedings related to non-conformance to the Act and the Regulations. 

 
 

E10. MEASUREMENT AND PAYMENT 
 

E10.1 Principles 
 

It is a condition of this contract that Contractors, who submit tenders for this contract, shall make provision 
in their tenders for the cost of all health and safety measures during the construction process.  All 
associated activities and expenditure are deemed to be included in the Contractor’s tendered rates and 
prices. 

 
(a) Safety personnel 

 
The Construction Supervisor, the Construction Safety Officer, Health and Safety Representatives, 
Health and Safety Committee and Competent Persons referred to in clauses 7.1 to 7.5 shall be 
members of the Contractor’s personnel, and no additional payment will be made for the appointment 
of such safety personnel. 
 

(b) Records and Registers 
 
The keeping of health and safety-related records and registers as described in 8 is regarded as a normal duty of the 
Contractor for which no additional payment will be considered, and which is deemed to be included in the Contractor’s 
tendered rates and prices. 
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PART C 4:  SITE INFORMATION 

 

C4.1:  LOCALITY PLAN 
 
To be provided with the issuing of a Task Order. 
  



 

 

         SBD 3.2 
PRICING SCHEDULE – NON-FIRM PRICES 

(PURCHASES) 
 

 
NOTE:  PRICE ADJUSTMENTS WILL BE ALLOWED AT THE PERIODS AND TIMES SPECIFIED IN THE 

BIDDING DOCUMENTS.  
 
IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE 
PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT  
 

Name of Bidder……………………………………………………………Bid number………………………………… 
 
Closing Time 11:00    ……………………………………………………. Closing date……………………………….. 

 
OFFER TO BE VALID FOR………DAYS FROM THE CLOSING DATE OF BID. 
 
--------------------------------------------------------------------------------------------------------------------------------------------------------- 
 
ITEM                QUANTITY  DESCRIPTION  BID PRICE IN RSA CURRENCY 
NO.         **(ALL APPLICABLE TAXES INCLUDED)  
 
--------------------------------------------------------------------------------------------------------------------------------------------------------- 
 
- Required by:        ………………………………………… 
 
- At:         …….…..………………………………. 
       

    
 
- Brand and model       ……..…………………………………. 
-        
- Country of origin       ……...…………………………………. 
 
 
- Does the offer comply with the specification(s)?     *YES/NO 
 
- If not to specification, indicate deviation(s)    …………………………………………. 
   
- Period required for delivery      …………………………………………. 
 
- Delivery:         *Firm/not firm 
 
 
** “all applicable taxes” includes  value- added tax, pay as you earn, income tax, unemployment  insurance fund 
contributions and skills development levies. 
 
*Delete if not applicable 
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SBD 3.2 
 

PRICE ADJUSTMENTS 
 

 
A  NON-FIRM PRICES SUBJECT TO ESCALATION 
 
1. IN CASES OF PERIOD CONTRACTS, NON FIRM PRICES WILL BE ADJUSTED (LOADED) WITH 

THE ASSESSED CONTRACT PRICE ADJUSTMENTS IMPLICIT IN NON FIRM PRICES WHEN 
CALCULATING THE COMPARATIVE PRICES 

 
2. IN THIS CATEGORY PRICE ESCALATIONS WILL ONLY BE CONSIDERED IN TERMS OF THE 

FOLLOWING FORMULA: 
 

 
  VPt
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D

oR

tR
D

oR

tR
D
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




 

4
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4
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Where: 
 

Pa = The new escalated price to be calculated. 
(1-V)Pt =  85% of the original bid price. Note that Pt must always be the 

original bid price and not an escalated price. 
D1, D2.. = Each factor of the bid price eg. labour, transport, clothing, footwear, 

etc.  The total of the various factors D1, D2…etc. must add up to 
100%. 

R1t, R2t…… = Index figure obtained from new index (depends on the number of 
factors used). 

R1o, R2o = Index figure at time of bidding. 
VPt = 15% of the original bid price.  This portion of the bid price remains firm 

i.e. it is not subject to any price escalations. 
 
3. The following index/indices must be used to calculate your bid price: 
 STATS SA Statistical Release 

Index P0141 Table A Dated 2024/05 Index P0151.1 Table 4 Dated 2024/05 Index… Dated… 
 
Index P0151.1 Table 2 Dated 2024/05 Index P0142.1 Table 1 Dated 2024/05 Index… Dated… 
 

4. FURNISH A BREAKDOWN OF YOUR PRICE IN TERMS OF ABOVE-MENTIONED FORMULA.  THE 
TOTAL OF THE VARIOUS FACTORS MUST ADD UP TO 100%. 

 
FACTOR 

(D1, D2 etc. eg. Labour, transport etc.) 
P           PERCENTAGE OF BID PRICE 

 D1 Labour   25 

 D2   Contractors Equipment   15 

 D3 Material  45 

 D4  Fuel  15 

 Total  100 
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SBD 3.2 
 
B PRICES SUBJECT TO RATE OF EXCHANGE VARIATIONS 
 
1. Please furnish full particulars of your financial institution, state the currencies used in the conversion of 

the prices of the items to South African currency, which portion of the price is subject to rate of 
exchange variations and the amounts remitted abroad.  

 

PARTICULARS OF FINANCIAL 
INSTITUTION 

ITEM NO PRICE CURRENCY RATE 

PORTION OF 
PRICE 

SUBJECT TO 
ROE 

AMOUNT IN 
FOREIGN 

CURRENCY 
REMITTED 
ABROAD 

    ZAR=   

    ZAR=   

    ZAR=   

    ZAR=   

    ZAR=   

    ZAR=   

 
 
 
2. Adjustments for rate of exchange variations during the contract period will be calculated by using the 

average monthly exchange rates as issued by your commercial bank for the periods indicated 
hereunder: (Proof from bank required) 
 
 

AVERAGE MONTHLY EXCHANGE RATES FOR THE 
PERIOD: 

DATE DOCUMENTATION 
MUST BE SUBMITTED 

TO THIS OFFICE 

DATE FROM WHICH NEW 
CALCULATED PRICES 

WILL BECOME 
EFFECTIVE 

DATE UNTIL WHICH NEW 
CALCULATED PRICE 
WILL BE EFFECTIVE 

    

    

    

 


