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CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY FOR 

MAKIMA AGRICULTURAL COOPERATION IN THE MARKEN AREA OF 
THE MOGALAKWENA MUNICIPALITY OF THE WATERBERG DISTRICT IN 

LIMPOPO PROVINCE 
 

NAME OF TENDERER  
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VAT NUMBER (if registered for VAT)  
 

SUPPLIER CSD REGISTRATION NUMBER  

TAX COMPLIANCE STATUS PIN 
(to verify bidder’s tax compliance status) 

 

PROJECT DURATION 

 

TEL NUMBER 

 

FAX NUMBER 
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PREPARED BY  

              
                                                                                                                 
HEAD OF DEPARTMENT                           ENGINEERING SERVICES WATERBERG DISTRICT 
LIMPOPO DEPT OF AGRICULTURE &     LIMPOPO DEPT OF AGRICULTURE & RURAL DEVELOPMENT 
RURAL DEVELOPMENT                            84 LIMPOPO STREET 
PRIVATE BAG X 9487                                NTK BUILDING 
POLOKWANE                                             MODIMOLLE  

0700   

CLOSING DATE: 25 OCTOBER 2022 TIME 11:00 AM 



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT:  TENDER NO. ACDP 21/12 
CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY FOR MAKIMA AGRICULTURAL COOPERATION IN THE MARKEN 

AREA OF THE MOGALAKWENA MUNICIPALITY OF THE WATERBERG DISTRICT IN LIMPOPO PROVINCE 
 

________________________________________________________________________________________________________ 
Tender T2 of T94 Index  
Part T1: Tendering Procedures  

 

 

 
 

CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY FOR MAKIMA 
AGRICULTURAL COOPERATION IN THE MARKEN AREA OF THE 

MOGALAKWENA MUNICIPALITY OF THE WATERBERG DISTRICT IN LIMPOPO 
PROVINCE 

 
TENDERER’S DETAILS  

 
  
NAME OF TENDERER  ……………………………………………………….. 

             
     ……………………………………………………….. 
             
     ……………………………………………………….. 
 
PHYSICAL ADDRESS  ……………………………………………………….. 
             
     …………………………………………………......... 
             
     ……………………………………………………….. 
 
POSTAL ADDRESS  ……………………………………………………….. 
             
     ……………………………………………………….. 
             
     ……………………………………………………….. 
 
CONTACT PERSON (NAME)……………………………………………………… 

     
(SURNAME)………………………………………………… 

     
(PHONE No)……..…………………………………………. 

     
(CELL No)…………………..………………………………. 

     
(FAX No)……………………………………….………….....   

  
(E-MAIL)……………………………………………………. 



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT:  TENDER NO. ACDP 21/12 
CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY FOR MAKIMA AGRICULTURAL COOPERATION IN THE MARKEN AREA 

OF THE MOGALAKWENA MUNICIPALITY OF THE WATERBERG DISTRICT IN LIMPOPO PROVINCE 
 

     
Tender T3 of T94 Index  
Part T1: Tendering Procedures  

 

 
LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 

 
CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY FOR MAKIMA 

AGRICULTURAL COOPERATION IN THE MARKEN AREA OF THE 
MOGALAKWENA MUNICIPALITY OF THE WATERBERG DISTRICT IN LIMPOPO 

PROVINCE 

 

Contents 
Number Heading 

The Tender 

Part T1: Tendering procedures 

T1.1 Tender Notice and Invitation to Tender 

T1.2 Tender Data 

T1.3 Standard Conditions of Tender 

Part T2: Returnable schedules  

T2.1 List of Returnable Documents 

T2.2 Returnable Schedules to be completed by tenderer 

The Contract  

Part C1: Agreement and Contract Data 

C1.1 Form of Offer and Acceptance  

C1.2 Contract Data 

C1.3  Form of Guarantee 

C1.4  Agreement with Adjudicator 

C1.5  Agreement in Terms of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993 

Part C2: Pricing data 

C2.1  Pricing Instructions 

C2.2 Bill of Quantities 

Part C3: Scope of Work 

C3.1 Standard Specifications 

C3.2 Project Specifications 

C3.3 Particular Specifications 

Part C4: Site information 

C4 Site Information 

 
 
 
 
 



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT:  TENDER NO. ACDP 21/12 
CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY FOR MAKIMA AGRICULTURAL COOPERATION IN THE MARKEN AREA 

OF THE MOGALAKWENA MUNICIPALITY OF THE WATERBERG DISTRICT IN LIMPOPO PROVINCE 
 

     
Tender T4 of T94 Index  
Part T1: Tendering Procedures  

 

Drawings 
 

SCHEDULE OF TENDER DRAWINGS 

 

The following drawings, which are bound in, form part of this Contract in terms of Clause 1(i)(j) of the General 

Conditions of Contract: 

 

DRAWING NO: 

 

DESCRIPTION: 

LDARD/JJ/01 Top Elevation –Makima Packhouse 

LDARD/JJ/02 Top Elevation –Makima Packhouse 

LDARD/JJ/03 Northern Elevation –Makima Packhouse 

LDARD/JJ/04 Southern Elevation –Makima Packhouse 

LDARD/JJ/05 Front Elevation –Makima Packhouse 

LDARD/JJ/06 Isometric Elevation –Makima Packhouse 

 

 The Tenderer shall satisfy himself that the sets of drawings are complete in accordance with the above schedule, 

and if any are found to be missing or duplicated, or the writing or figures indistinct, he shall apply to the Engineer 

immediately and have the discrepancy rectified.  No liability whatsoever will be admitted by the Employer in respect 

of errors in Tenders attributed to any such discrepancy. 
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PART T1: TENDERING PROCEDURES 
 

 

 

TABLE OF CONTENTS Page  Colour 

 

T1.1:   TENDER NOTICE AND INVITATION TO TENDER    T.2 White 

T1.2:   TENDER DATA    T.3 Pink 

T1.3:  ANNEXURE F: STANDARD CONDITIONS OF TENDER    T.9 Pink 
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Tender T6 of T94 T1.1 
Part T1: Tendering Procedures Tender Notice and Invitation to Tender 

T1.1: TENDER NOTICE AND INVITATION TO TENDER 

 
      

TENDER NO ACDP 21/12 
 

PROJECT NAME: CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY FOR MAKIMA AGRICULTURAL 

COOPERATION IN THE MARKEN AREA OF THE MOGALAKWENA MUNICIPALITY OF THE WATERBERG DISTRICT IN LIMPOPO 

PROVINCE 
 

 

T1.1 Tender Notice and Invitation to Tender                                                                                                                             

Tenders are hereby invited to bid for the Construction of pack house and storage facility for Makima 
agricultural cooperation in the Marken area of the Mogalakwena municipality in Waterberg district of the 
Limpopo Province. Bidders with B-BBEE level 1 and have 4CE or higher CIDB grading are targeted. 
  
Tender documents will be obtainable from the departmental website: www.ldard.gov.za , from the 23 September 
2022. Bid documents must be printed and bound in the order/sequence/numbering provided. No omission of 
pages/ documents will be allowed. 
 
There will be a compulsory site briefing and inspection on site. The arrangements for the compulsory site inspection 

visit and clarification meeting are as follows: 

Location:  The farm of the Makima agricultural cooperation is situated on the outskirts of the Marken village, on 

the R519, approximately 0,49km from the T-junction of the R519 to the R18.The GPS coordinates of the Makima 

agricultural cooperative are S 23.595812°, E 28.387871° 

Date and time:   06 OCTOBER 2022 at 10:00 AM. 
 

Duly completed tenders enclosed in a sealed envelope marked “TENDER: CONSTRUCTION OF PACK HOUSE AND 

STORAGE FACILITY FOR MAKIMA AGRICULTURAL COOPERATION IN THE MARKEN AREA OF THE MOGALAKWENA 

MUNICIPALITY OF THE WATERBERG DISTRICT IN LIMPOPO PROVINCE” with the name of the Tenderer, shall be 
deposited in the clearly marked tender box provided at Limpopo Department of Agriculture and Rural 
Development, 69 Biccard Street, Polokwane before 11h00 on the closing date.  The tenders will be opened in 
public.  

                                                                                                                                                                                                                                                          
A preferential point system shall apply whereby a contract will be allocated to a tenderer in accordance with the 
Preferential Procurement Policy Framework Act, Act No 5 of 2000 and as defined in the Conditions of Tender in 
the tender document, read in conjunction with the Preferential Procurement Policy of Limpopo Department of 
Agriculture where 80 points will be allocated in respect of price and 20 points in respect of targeted goals. 
Tenderers must have the necessary skills, experience and capacity to perform the required work. 
 

Engineer: Employer: 

Limpopo Department of Agriculture & Rural 
Development 
Head of Department 
Limpopo Dept of Agriculture and Rural Development 
Private Bag X9487 
Polokwane 
0700 
Mr JM Mailula 
Tel.: 014 717 4949 
Cell.: 082 607 2025  

Limpopo Department of Agriculture & Rural 
Development 
Head of Department 
Limpopo Dept of Agriculture and Rural Development 
Private Bag X9487 
Polokwane 
0700 
Ms NR Shikwambana 
Tel.: 015 294 3616 
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Tender T7 of T87 Index 
Part T1: Tendering Procedures  

T1.2. TENDER DATA 
 

The Conditions of Tender in the Standard Conditions of Tender as contained in Annex F of CIDB Standard 
Uniformity in Construction Procurement. (See www.cidb.org.za) which are reproduced without 
amendment or alteration for the convenience of Tenderers in this Tender in the section T1.3 of the Tender 
Data. 

The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this Tender. The Tender Data shall have precedence in the interpretation of any ambiguity 
or inconsistency between it and the Standard Conditions of Tender. Each item of Tender Data given below 
is cross-referenced to the relevant clause in the standard Conditions of Tender.  

 
F.1.1       The Employer for this Contract is: Limpopo Department of Agriculture and Rural Development 
 
F.1.2  Tender Documents 
 
 The Tender Document consists of the following: 

 
TENDER 

T1: Tendering Procedures 
T1.1:  Tender Notice and Invitation to Tender 
T1.2:  Tender Data 

T2: Returnable Documents 
T2.1: List of Returnable Documents 
T2.2:  Returnable schedules   
 

CONTRACT 

Part 1:  Agreements and Contract Data 
C1.1: Form of Offer and Acceptance 
C1.2: Contract Data 
C1.3: Form of Guarantee  
C1.4: Agreement with Adjudicator 
C1.5: Agreement in terms of Section 37(2) of the Occupational Health and Safety Act 

(No 85, 1993) 

Part 2:  Pricing Data 
C2.1: Pricing Instructions 
C2.2: Bill of Quantities 

Part 3:  Scope of Work 
C3.1: Standard Specifications 
C3.2: Project Specifications 
C3.3: Particular Specifications 

Part 4: Site Information 
C4.1:  Locality Plan 
C4.2: Construction Notice Board 
 
 

 DRAWINGS 
 

Drawings are bound in this document. 
 

The Tender Document and the drawings shall be obtained from the Employer or his authorized 
representative at the physical addresses stated in the Tender Notice, upon payment of the deposit stated 
in the Tender Notice.  
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Tender T8 of T94 T1.2 

Part T1: Tendering Procedures Tender Data 

F.1.4  The Employer’s agent is: 
 

Name  :  Mr JM Mailula   
 

Address :  Limpopo Department of Agriculture & Rural development 
Limpopo Dept of Agriculture and Rural Development 
Private Bag X9487 
Polokwane 
0700 

 
Tel: 014717 4949 

Cell: 082 607 2025 

Email: jm.mailula@gmail.com  

 
F.1.5  The Employer’s right to accept or reject any Tender Offer 
 

The Employer may accept or reject any variation, deviation, Tender Offer, or alternative Offer, and may 
cancel the Tender process and reject all Tender Offers at any time before the formation of a Contract. 
The Employer shall not accept or incur any liability to a Tenderer for such cancellation and rejection, but 
will give written reasons for such action upon written request to do so. The Employer will reserve the right 
to appoint more than one (1) bidder. 

 
F.2.1  Eligibility 
 

 A Tenderer will not be eligible to submit a Tender if: 

 
(a) The Contractor submitting the Tender is under restrictions or has principals who are under restriction to 

participate in the Employer’s procurement due to corrupt of fraudulent practices; 
(b) The Tenderer does not have the legal capacity to enter into the Contract; 
(c) The Contractor submitting the Tender is insolvent, in receivership, bankrupt or being wound up, has his 

affairs administered by a court or a judicial officer, has suspended his business activities, or is subject to 
legal proceedings in respect of the foregoing; 

(d) The Tenderer does not comply with the legal requirements stated in the Employer’s procurement policy; 
(e) The Tenderer cannot demonstrate that he possesses the necessary professional and technical 

qualifications and competent, financial resources, equipment and other physical facilities, managerial 
capability, personnel, experience and reputation to perform the Contract; 

(f) The Tenderer cannot provide proof that he is in good standing with respect to duties, taxes, levies and 
contributions required in terms of legislation applicable to the work in the Contract.  

(g) Only those Tenderers who have in their employ management and supervisory staff satisfying the 
requirements of the Scope of Work for Labour Intensive Competencies for supervisory and management 
staff are eligible to submit Tenders. 

(h) Only those Tenderers who are registered with the CIDB as defined in the Regulations 09 June 2004 and 
22 July 2005, in terms of the CIDB Act No 38 of 2000, or are capable of being so prior to the evaluation of 
submissions, in a Contractor grading designation equal to or higher than a Contractor grading designated 
determined in accordance with the Sum Tendered for a 4CE or higher class of construction work, are 
eligible to submit Tenders. 

(i) The Contractor submitting the Tender is not registered on the Central Supplier Database  
  
Joint Ventures are eligible to submit Tenders provided that:  

1.  every member of the Joint Venture is registered with the CIDB; 
2. the lead partner has a Contractor grading designation 4CE or Higher class of construction; and 
3. the combined Contractor grading designation calculated in accordance with the Construction Industry 

Development Regulations is equal to or higher than a Contractor grading designation determined in 
accordance with the sum Tendered for a 4CE or higher class of construction work 

 
 
 
  



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT:  TENDER NO. ACDP 21/12 
CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY FOR MAKIMA AGRICULTURAL COOPERATION IN THE MARKEN AREA 

OF THE MOGALAKWENA MUNICIPALITY OF THE WATERBERG DISTRICT IN LIMPOPO PROVINCE 
_________________________________________________________________________________________________________________ 

 

     
Tender T9 of T94 T1.2 

Part T1: Tendering Procedures Tender Data 

F.2.7 Site visit and clarification meeting 
  

There will be a compulsory site briefing and inspection on site. The arrangements for the compulsory site 

inspection visit and clarification meeting are as follows: 

 

Location:   

 The farm of the Makima agricultural cooperation is situated on the outskirts of the Marken village, on the 

R519, approximately 0,49km from the T-junction of the R519 to the R18.The GPS coordinates of the 

Makima agricultural cooperative are S 23.595812°, E 28.387871° 

 

Date and time:   06 OCTOBER 2022 at 10:00 AM. 
 

 
F.2.10  Pricing the Tender Offer 
 

(a) Value Added Tax 
 

• The Valued Added Tax (VAT) rate shall be 15% or as otherwise provided for by Legislation.  
 

• The successful Tenderer shall be required to produce a VAT invoice that shall only be prepared 
once measurements and valuations for work done in Terms of Contract Offer have been agreed 
with the Employers agent and a Certificate of Payment issued.  

 

• Payment of VAT to non-VAT vendors shall be processed from the month in which the Tenderer’s 
liability with the South African Revenue Services is effective.    

 
F.2.11 Alterations to document  
 
 A Tender Offer shall not be considered if alterations have been made to the Forms of Tender data or 

Contract data (unless such alterations have been duly authenticated by the Tenderer) or if any particulars 
required therein have not been completed in all respects. 

 
F.2.12   Alternative Tender Offers  
 

No alternative Offers will be considered.  
 

F2.13  Submitting a Tender Offer 
 
F.2.13.3  Tender Offers shall be submitted as an original only. 
 

Under no circumstances whatsoever may the Tender forms be retyped or redrafted. 
 

Photocopies of the original Tender documentation may be used, but an original signature must appear on 
such photocopies. 

 
F.2.13.5    The Employer’s address for delivery of Tender Offers and identification details to be shown on such 
                 Tender Offer package are: 
  

Location of Tender box:  Limpopo Department of Agriculture and Rural Development 
 Physical address:  69 Biccard Street Ground Floor  
  Polokwane, 0700 
 

Identification details: TENDER FOR THE CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY FOR MAKIMA 

AGRICULTURAL COOPERATION IN THE MARKEN AREA OF THE MOGALAKWENA MUNICIPALITY OF THE WATERBERG 

DISTRICT IN LIMPOPO PROVINCE 
 

 
 
Tender No: ACDP 21/12 
Closing Date: 25 OCTOBER 2022 at 11:00 



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT:  TENDER NO. ACDP 21/12 
CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY FOR MAKIMA AGRICULTURAL COOPERATION IN THE MARKEN AREA 

OF THE MOGALAKWENA MUNICIPALITY OF THE WATERBERG DISTRICT IN LIMPOPO PROVINCE 
_________________________________________________________________________________________________________________ 

 

     
Tender T10 of T94 T1.2 

Part T1: Tendering Procedures Tender Data 

F.2.15  Closing Time 
 

The closing time for submission of Tender Offers is: 11h00 on 25 OCTOBER 2022 as stated in the Tender 
Notice and Invitation to Tender. 
 
Telephonic, telegraphic, telex, facsimile, electronic or e-mailed Tenders will not be accepted. 

 
F.2.16  Tender Offer validity 
 
 The Tender Offer validity period is 120 days from the closing time for submission of Tenders.  
 
F.2.18 Provide other material  

 
 The Tenderer shall, when requested by the Employer to do so, submit the names of all management and 

supervisory staff that will be employed to supervise the labour-intensive portion of the works together with 
satisfactory evidence that such staff members satisfy the eligibility requirements 
 

F.2.19  Access 
 
 Access shall be provided for inspections and testing by personnel acting on behalf of the Employer. 
 
F.2.20  BID EVALUATION CRITERIA 

 

CRITERIA REQUIREMENTS 

 Evaluation criteria The bid will be evaluated on 80/20 point system.  

 Pre-compliance 
criteria 

Bidders must submit all documents as outlined below.  

Functionality Bidders must obtain a minimum of 60 points to be evaluated further on price and BBBEE 

Price 
The lowest bidder will be allocated 80 points. Bidders that quoted higher prices will score 
lower points for price on a pro-rata basis. 

B-BBEE Certificate / 
Original Sworn Affidavit 

Bidders will be allocated points in terms of the B-BBEE status level of contributor.  

 
F2.20.1 Phase 1: Pre-Compliance evaluation 

 
F2.20.1.1  The LDARD has set minimum standards (Gates) that a bidder needs to meet in order to be 
evaluated and selected as a successful bidder. The minimum Standards consist of the following:  

Pre-qualification Criteria 

(Gate 0) 

Functionality 

Evaluation Criteria 

(Gate1) 

Price and B-BBEE 

Evaluation (Gate 

2) 

Site Inspection of the Main 

Contractor (Gate 3) 

Bidders must submit all 

documents as outlined in 

paragraph 8.2 Gate 0 (Table) 

below. 

Bidders who are BBBEE Level 1 

having 4CE CIDB grading are 

targeted for this tender. 

Local content – refer to 8.2 (b) 

Only bidders that comply with ALL 

these criteria will proceed to Gate 

1. 

Bidder(s) are required 

to achieve a minimum 

of 60 points out of 100 

points to proceed to 

Gate 2 (Price and B-

BBEE) 

Bidder(s) will be 

evaluated on Price 

and B-BBEE 

claimed points to 

proceed to Gate 3 

The bidder’s site will be re-

evaluated to determine the 

legitimacy of the submitted 

proof under Gate 1 as per 

Annexure A (Page T90 of 

T94). Failure to proof any 

submitted documentation 

could lead to disqualification.  
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Part T1: Tendering Procedures Tender Data 

F2.20.1.2 During this phase bid responses are registered and to ascertain the number of bid responses 
received before the closing date and time. Only price bids from bidders registered on the central 
supplier database (CSD) will be considered. 

 
F2.20.1.3  The following key information of bidders will be verified on the CSD in line with Public Finance 

Management Act and regulatory requirements to qualify for further evaluation processes: 
a) Business registration including details of directorship and membership 
b) In the service of the state status 
c) Tax compliance status 
d) Identity number (s) 
e) Tender defaulting and restriction status, and  
f) Any additional and supplementary verification information communicated by National Treasury 

 
The following is the Pre-qualification Table for Gate 0:  

 

Documents that must be submitted Non-submission 

will result in 

disqualification 

Requirement 

Compulsory attendance register to the 

site briefing 

YES Must attend the compulsory site briefing as per 

scheduled date and time and ensure to sign the 

attendance register. 

CIDB grading certificate of 4CE or 

higher 

YES Bidder must submit CIDB grading certificate of 

4CE or higher. In case of Joint Ventures, both 

bidders must submit proof of the joint calculated 

CIDB Grading with their Bid. Non-submission 

will lead to disqualification. 

Invitation to Bid – SBD 1 YES Must be fully completed, signed by the authorized 

person and submitted with the bid by the closing 

date and time 

SBD 3.1- Pricing Schedule- Firm Price YES Fully complete SBD 3.1 

Offered price and rates will be firm for the 

duration of the contract unless corrections are 

made before award by approval of the accounting 

officer. 

Compulsory Enterprise Questionnaire YES Must be fully completed, signed by the authorized 

person/s in case of joint ventures and submitted 

with the bid by the closing date and time. 

Bill of Quantity (BOQ) / Specifications YES All items of the BOQs must be fully completed 

and submitted with the bid by the closing date and 

time. 

Declaration of Interest – SBD 4 YES Complete and sign the supplied pro forma 

document 

Preference Point Claim Form – SBD 

6.1 

YES Non-claiming of points on this form will lead to 

zero (0) even if a B-BBEE certificate or Original 

Sworn Affidavit is attached 

Declaration certificate for local 

Production and content SBD 6.2 

YES Complete and sign the supplied pro forma 

document 

Local content Annexure C YES Complete and sign the supplied pro forma 

document 

Declaration of Bidder’s Past Supply 

Chain Management Practices – SBD 

8 

YES Complete and sign the supplied pro forma 

document 

Certificate of Independent Bid YES Complete and sign the supplied pro forma 
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Part T1: Tendering Procedures Tender Data 

Determination – SBD 9 document 

Form of intent by a bank or insurance 

company to provide a performance 

guarantee and insurance of the works 

YES Must be submitted with the tender by the closing 

date and time of the bid. 

Joint Ventures (J/V) YES Attach a valid JV agreement. Non-submission will 

lead to disqualification. 

 

In the case of an award, the company need to 

register on CSD as a JV. The process is that the 

service providers must register the JV at SARS 

then open a JV bank account. With those 

documents they can then register the JV on CSD. 

The department will only make payment to a 

JV account. 

B-BBEE Certificate/ Sworn Affidavit  YES Bidders should submit a valid B-BBEE status 

level verification certificates Accredited by 

SANAS or original sworn affidavit or 

certificate issued by Companies and 

Intellectual Property Commission (DTI) thereof 

together with their tenders to substantiate their B-

BBEE rating claims. 

Failure to submit will lead ZERO allocation of 

points for BBBEE 

 

LOCAL CONTENT  

Bidders should note that the below listed items have local content as per table below  

Description  Local Content % 

Steel products  100% 

Plastic pipes  100% 

Pumps and Motors  70% 

Solar components  70% 

Furniture  70% 

 

Bidders must ensure that they meet the following requirements before the bid can be awarded: 

Criteria Requirement 

Tax compliance status 

Bidder must be tax compliant before the bid is awarded, i.e. 
Where the recommended bidder is not tax compliant, the 
bidder will be notified of their non-compliant status and the 
bidder must be requested to submit written proof from SARS 
of their tax compliance status or proof that they have made an 
arrangement to meet their outstanding tax obligations within 7 
working days. The bidder should thereafter provide the 
accounting officer or accounting authority with proof of their 
tax compliance status which should be verified via the Central 
Supplier Database or eFiling” 

 
Business registration The Company must be  in business  

Company registration with central supplier 
database (CSD) 

Company must be registered on central supplier database 
(CSD) 

 
 
In the service of the state status 

Shareholders or directors must not be employed by state 
departments, municipalities, municipal entities, public entities 

 
Tender defaulting and restriction status Bidders Must not be listed as defaulters and/or restricted 
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Criteria Requirement 

Workmen’s Compensation Registration Certificate 

Must submit Valid copy of COIDA certificate or Confirmation 
Letter from the Department of Labour or  proof of payment 
thereof 

BBBEE status level / Original Sworn Affidavit 

Bidders should submit a valid B-BBEE status level verification 
certificates Accredited by SANAS or original sworn affidavit or 
certificate issued by Companies and Intellectual Property 
Commission (DTI). Failure to submit will lead ZERO allocation 
of points for BBBEE 

               8.2 GATE 1: TECHNICAL EVALUATION CRITERIA = 100 POINTS 

           All bidders are required to respond to the technical evaluation criteria.  

 Only Bidders that have met the Pre-Qualification Criteria in (Gate 0) will be evaluated in Gate 1 for    
functionality. Functionality will be evaluated: --- 

i. in accordance with the Evaluation criteria for functionality listed in Annexure A; 
ii. out of 100 points and Bidders are required to achieve minimum threshold of 60 points in order to 

proceed to Gate 2 for Price and BBBEE evaluations. 
 

As part of due diligence, LDARD may conduct a sites visit at a client of the Bidder (reference) for validation of the 
services rendered. The choice of the sites will be at the LDARD`s sole discretion. 

 
8.2.1 Functionality Evaluation Criteria = 100 points 
The minimum score required for functionality is 60 points in order to qualify for further evaluation. A bidder who 
scores less than 60 points on functionality will be disqualified. 

 CRITERIA  EVIDENCE VALUE WEIGHTING 

1.Physical Facilities                                                             

No Land line/cell phone or no information provided 0 

2 

Land line, cell phone and fax line only 1 

Land line, cell phone , fax line and email  2 

Physical address without proof, Land line, cell phone, 

fax line and e-mail address. 
3 

Physical address with proof of lease agreement , land 

line, cell phone, fax line, e-mail address 
4 

Physical address with proof of ownership, land line, 

cell phone, fax line, e-mail address. 
5 

2.Plant and Equipment 

available owned or leased by 

the Bidder. Proof of ownership 

is required. Lease agreement 

must be signed and having 

details of this project. 

Unregistered required tools 

must be listed in the profile or 

provided pro forma.   

                                                                                         

No information  0 

18 

Own or Hire 2 of the following: Truck or Tractor & 
Trailer, LDVs, TLB/Excavator/loader/ Dozer, Fuel 
trailer, concrete mixer, compactor, plumbing tools, 
building tools and working tools 

1 

Own or Hire 3 to 4 of the following: Truck or Tractor & 
Trailer, LDVs, TLB/Excavator/loader/ Dozer, Fuel 
trailer, concrete mixer, compactor, plumbing tools, 
building tools and working tools 

2 

Own or Hire 5 to 6 of the following: Truck or Tractor & 
Trailer, LDVs, TLB/Excavator/loader/ Dozer, Fuel 
trailer, concrete mixer, compactor, plumbing tools, 
building tools and working tools 

3 
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Own or Hire 7 of the following: Truck or Tractor & 
Trailer, LDVs, TLB/Excavator/loader/ Dozer, Fuel 
trailer, concrete mixer, compactor, plumbing tools, 
building tools and working tools 

4 

Own or Hire All of the following: Truck or Tractor & 
Trailer, LDVs, TLB/Excavator/loader/ Dozer, Fuel 
trailer, concrete mixer, compactor, plumbing tools, 
building tools and working tools 

5 

3.Program of Works 

(Execution Plan with cash flow)                      
No information = Form not completed/ not attached 0 

15 

Gantt chart without applicable activities 1 

Gantt chart without applicable activities, time frame 

outside the contract period 
2 

Clear applicable activities, Gantt chart and within 

contract period  
3 

Clear applicable activities, Gantt chart and within 

contract period, with cash flow 
4 

Clear applicable activities, Gantt charts and 

completion is within contract duration and realistic 

cash flow  

5 

4. Detailed Method Statement                      

No information = Form not completed/ not attached 0 

10 

Generic and irrelevant activities listed  1 

Less activities with no explanation 

 
2 

Less activities with explanation 3 

Major activities explained 4 

All relevant activities explained with demonstration of 

knowledge of scope of work 
5 

4.Key Personnel available for 

this contract  

No information 0 

15 

 

Has 2 of the following personnel: Site agent/ Project 
manager, Civil Foreman, safety officer, electrician, 
welders, builders, mechanics, plumber and plant 
operator 

1 

Has 3 to 4of the following personnel: Site agent/ 
Project manager, Civil Foreman, safety officer, 
electrician, welders, builders, mechanics, plumber 
and plant operator 

2 

Has 5 to 6 of the following personnel: Site agent/ 
Project manager, Civil Foreman, safety officer, 
electrician, welders, builders, mechanics, plumber 
and plant operator 

3 

Has 7 of the following personnel: Site agent/ Project 
manager, Civil Foreman, safety officer, electrician, 
welders, builders, mechanics, plumber and plant 
operator 

4 

Has All of the following personnel: Site agent/ Project 
manager, Civil Foreman, safety officer, electrician, 

5 
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welders, builders, mechanics, plumber and plant 
operator 

5.Experience in similar works 

(Company profile and Proof 

indicating that the organisation 

is experienced in Construction 

of Packhouse projects (Proofs 

must include completion 

certificates accompanied by 

reference letters for each 

completed project) must be 

submitted (refer to annexure A) 

0 x same/similar projects  0 

30 

1 to 2 same/similar projects 1 

3 to 4 same/similar projects 2 

5 to 6 same/similar projects 
3 

7 to 8 same/similar projects 4 

 9 same/similar projects and above 
5 

7. Experience in contracts of 

similar value completed, 

(Proof such as completion 

certificates and appointment 

letters/orders must be included) 

Up to 10% of this Bid Offer 0 

10 

11% to 30% of this Bid Offer 1 

31% to 60% of this Bid Offer 2 

61% to 100% of this Bid Offer 3 

101% to 150% of this Bid Offer 4 

Above 150% of this Bid Offer 5 

Total 100 

8.2.2 Evaluation in terms of 80/20 preference point system.  
Step 1: Calculation of points for price 
 

a) The PPPFA prescribes that the lowest acceptable bid will score 80 points for price. Bidders that quoted 
higher prices will score lower points for price on a pro-rata basis. 

b) When calculating prices:  
i. Unconditional discounts must be taken into account for evaluation purposes; and  
ii. Conditional discounts must not be taken into account for evaluation purposes but should be 

implemented when payment is affected.  
c) The formulae to be utilized in calculating points scored for price are as follows:  

80/20 Preference point system [(for acquisition of goods or services for a Rand value equal to or above R30 
000 and up to R50 million) (all applicable taxes included)] 
 

 
Where 
Ps = Points scored for comparative price of bid or offer under consideration 
Pt = Comparative price of bid or offer under consideration 
Pmin = Comparative price of lowest acceptable bid or offer. 
 
Step 2: Calculation of points for B-BBEE status level of contributor 
Points will be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with the table 
below: 

B-BBEE Status Level of Contributor Number of points (80/20 system) 

1 20 

2 18 
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3 14 

4 12 

5 8 

6 6 

7 4 

8 2 

Non-compliant contributor 0 

Step 3: Calculation of total points scored for price and B-BBEE status level of contributor  

The points scored for price will be added to the points scored for B-BBEE status level of contributor to obtain the 

bidder’s total points scored out of 100.  

 

The preferred bidders who scored the highest points might be physically inspected for capability and 

resources to perform the contract. 

Inspection of bidders 

 

Bidder(s) may be inspected on the following: 

a) Physical structure or business where business activities take place with proper signage 

b) Main business activities 

c) Track record will be verified 

d) Relatedness of the main business activities to the bid under review 

e) Machinery/equipment (manufacturing or construction facilities) used to produce the required product. 

f) Registration documents and accredited certificates. 

g) Audited Financial annual statements to verify financial position. 

 

7.4 (Gate 3) Site Inspection of the Main Contractor 

 

a) The physical Inspection would be limited to bidders who passed minimum threshold on     functionality.  

b) Site inspection will be conducted to confirm representations made in the bid document. 

c) Written notice of change of physical address of the business must reach the departmental Supply Chain 

Management Office within fourteen (14) days after the closing date of such bid. 

d) The following would be used to evaluate site inspection of the main contractor: 

Site Inspection Item Non-submission will 

result in 

disqualification 

Requirement 

Inspection Physical Address  YES Bidder’s address must be the same as the place 

of inspection unless change of address notice 

was submitted 14 days after bid closing date. 

Premises/Office equipment (i.e. office, 

computers, printers, cabinets, etc 

YES Company premises must be identifiable by a 

signage, own at least one office room equipped 

with furniture, computer, printer and filing 

cabinets.  

Registration documents and 

accredited certificates. 

 

YES Issue/Provide company registration documents 

and accredited certificates required for this bid 

on inspection. 

Main business activities and Track 

Record 

YES Submit company profile with track record proofs 

(appointments, orders, completions)  indicating 

natures of services rendered within 24 hours of 

inspection. 



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT:  TENDER NO. ACDP 21/12 
CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY FOR MAKIMA AGRICULTURAL COOPERATION IN THE MARKEN AREA 

OF THE MOGALAKWENA MUNICIPALITY OF THE WATERBERG DISTRICT IN LIMPOPO PROVINCE 
_________________________________________________________________________________________________________________ 

 

     
Tender T17 of T94 T1.2 

Part T1: Tendering Procedures Tender Data 

Key Personnel and Payroll YES Provide/Submit CVs of personnel to be used to 

render services for this project and provide 3 

months payroll for all the stuff within 24 hours of 

inspection. 

Machinery/equipment/Tools YES Provide/Submit company owned/rented 

equipment proofs/agreements required and 

relevant to this bid within 24 hours of inspection.  

Audited Financial Annual statements YES Provide/Submit company approved Audited 

financial annual statements for the previous 

three years. Audited Statement of the previous 

year must be in line with the claimed B-BBEE 

financial category or capacity targeted by this 

bid.  

 

Acceptance of Tender Offer 

Tender Offers will only be accepted on condition that: 

 

(a) the Tender Offer is signed by a person authorised to sign on behalf of the Tenderer; 

(b) the Tenderer’s declaration of compliance with the Occupational Health and Safety Act No. 85 of 1993 

and the Construction Regulations 2003, is included with his Tender submission; 

(c) a Tenderer who submitted a Tender as a Joint Venture has included an acceptable Joint Venture 

Agreement with his Tender; 

(d) the Tenderer or a competent authorised representative of the Contractor who submitted the Tender 

has attended the compulsory clarification meeting or site inspection; 

(e) the Contractor who submits the Tender has been registered with the Construction Industry 

Development Board in accordance with the Construction Industry Development Board Act No. 38 of 

2000 and the CIDB Regulations 2003 promulgated in terms of the Act, or if the Contractor can submit 

proof or evidence that he will be able to register within 10 days of the closing date for submission of 

Tenders; 

(f) the Tenderer or any of its principals is not listed on the register of Tender Defaulters in terms of the 

Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing 

business with the Public Sector; 

(g) the Tenderer has not abused the Employer’s Supply Chain Management System or has failed to 

perform on any previous Contract and has been given a written notice to this effect; 

(h) the Tenderer or any of its Principals, Directors or Managers is not employed in the service of the 

State or any Municipality. In the event that such Principals are involved, official approval from the 

Executing Authority regarding carrying out remunerative work outside of the Public Service must be 

included in the Tender Submission. 

(i) the Employer is satisfied that the Tenderer or any of his Principals have not influenced the Tender 

Offer and acceptance by the following criteria: 

a. having Offered, promised or given a bribe or other gift or remuneration to any person in 

connection with the obtaining or execution of this Contract; 

b. having acted in a fraudulent or corrupt manner in obtaining or executing this Contract; 

 

c. having approached an Officer or employee of the Employer or the Employer’s Agent with the 

objective of influencing the award of a Contract in the Tenderer’s favour; 

 

d. having entered into any agreement or arrangement, whether legally binding or not, with any other 

Person, Firm or Company to refrain from Tendering for this Contract or as to the amount of the 

Tender to be submitted by either party; 

 

e. having disclosed to any other Person, Firm or Company other than the Employer, the exact or 
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approximate amount of his proposed Tender; 

 

f. the Employer may, in addition to using any other legal remedies, repudiate the Tender Offer and 

acceptance and declare the Contract invalid should it have been concluded already. 

 

Copies of Contract 

The number of paper copies of the signed Contract to be provided by the Employer is ONE. 
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T1.3: Annex F: Standard Conditions of Tender 
 
  (As contained in Annexure F of South African National Standard: Construction procurement processes,  
                                              Methods and procedures: SANS 294: 2004 Edition) 
 

F.1  General 
 
F.1.1  Actions 
 
The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In their dealings with each 
other, they shall discharge their duties and obligations as set out in F.2 and F.3, timeously and with integrity, and behave equitably, 
honestly and transparently. 
 
F.1.2  Tender Documents 
 
The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 
 
F.1.3  Interpretation 
 
F.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the returnable 
documents are deemed to be part of these conditions of tender. 
 
F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for tender evaluation purposes, 
shall not form part of any contract arising from the invitation to tender. 
 
F.1.3.3 For the purposes of these conditions for the calling for expressions of interest, the following definitions apply: 
 
a)    comparative offer means the tenderer’s financial offer after the factors of non-firm prices, all unconditional discounts 

and any other tendered parameters that will affect the value of the financial offer have been taken into consideration 
 
b) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the action of the 

employer or his staff or agents in the tender process; and 
 
c) fraudulent practice means the misrepresentation of the facts in order to influence the tender process or the award of a 

contract arising from a tender offer to the detriment of the employer, including collusive practices intended to establish 
prices at artificial levels 

 
d) quality (functionality) means the totality of features and characteristics of a product or service that bear on its ability to 

satisfy stated or implied needs 
 
F.1.4  Communication and employer’s agent 
 
Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a form that can 
be read, copied and recorded. Writing shall be in the English language. The employer shall not take any responsibility for non-
receipt of communications from or by a tenderer. The name and contact details of the employer’s agent are stated in the tender 
data. 
 
F.1.5  The employer’s right to accept or reject any tender offer 
 
F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer, and may cancel the 
tender process and reject all tender offers at any time before the formation of a contract. The employer shall not accept or incur 
any liability to a tenderer for such cancellation and rejection, but will give written reasons for such action. 
 
F.1.5.2 After the cancellation of a tender process or the rejection of all tender offers the employer may abandon the proposed 
procurement and re-issue a similar tender notice and invitation to tender not less than three months after the closing dated for 
tender offers or have it performed in another manner at any time. 
 

F.2  Tenderer’s obligations 
 
The tenderer shall comply with the following obligations: 
 
F.2.1  Eligibility 
 
Submit a tender offer only if the tenderer complies with the criteria stated in the tender data and the tenderer, or any of his 
principals, is not under any restriction to do business with employer. 
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F.2.2  Cost of tendering 
 
Accept that the employer will not compensate the tenderer for any costs incurred in the preparation and submission of a tender 
offer, including the costs of any testing necessary to demonstrate that aspects of the offer satisfy requirements. 
 
F.2.3  Check documents 
 
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission. 
 
F.2.4  Confidentiality and copyright of documents 
 
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the employer only 
for the purpose of preparing and submitting a tender offer in response to the invitation. 
 
F.2.5  Reference documents 
 
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, conditions of contract 
and other publications, which are not attached but which are incorporated into the tender documents by reference. 
 
F.2.6  Acknowledge addenda 
 
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary apply for an extension 
to the closing time stated in the tender data, in order to take the addenda into account. 
 
F.2.7  Clarification meeting 
 
Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of the proposed work, 
services or supply and raise questions. Details of the meeting(s) are stated in the tender data. 
 
F.2.8  Seek clarification 
 
Request clarification of the tender documents, if necessary, by notifying the employer at least five working days before the closing 
time stated in the tender data. 
 
F.2.9  Insurance 
 
Be aware that the extent of insurance to be provided by the employer (if any) may not be for the full cover required in terms of the 
conditions of contract identified in the contract data. The tenderer is advised to seek qualified advice regarding insurance. 
 
F.2.10  Pricing the tender offer 
 
F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value Added Tax (VAT)), 
and other levies payable by the successful tenderer, such duties, taxes and levies being those applicable 14 days before the 
closing time stated in the tender data. 
 
F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices. 
 
F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except as provided 
for in the conditions of contract identified in the contract data. 
 
F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of contract identified in 
the contract data may provide for part payment in other currencies. 
 
F.2.11  Alterations to documents 
 
Not make any alterations or additions to the tender documents, except to comply with instructions issued by the employer, or 
necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial all such alterations. Erasures and 
the use of masking fluid are prohibited. 
 
F.2.12  Alternative tender offers 
 
F.2.12.1 Submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of the tender 
documents, is also submitted. The alternative tender offer is to be submitted with the main tender offer together with a schedule 
that compares the requirements of the tender documents with the alternative requirements the tenderer proposes. 
 
F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data or criteria otherwise 
acceptable to the employer. 
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F.2.13  Submitting a tender offer 
 
F.2.13.1 Submit a tender offer to provide the whole of the works, services or supply identified in the contract data and described 
in the scope of works, unless stated otherwise in the tender data. 
 
 
F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either electronically (if they were 
issued in electronic format) or by writing in black ink. 
 
F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies stated in the tender 
data, with an English translation of any documentation in a language other than English, and the parts communicated electronically 
in the same format as they were issued by the employer. 
 
F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The employer will hold all 
authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing to contract as joint ventures shall state 
which of the signatories is the lead partner whom the employer shall hold liable for the purpose of the tender offer. 
 
F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as "ORIGINAL" and 
"COPY". Each package shall state on the outside the employer's address and identification details stated in the tender data, as 
well as the tenderer's name and contact address. 
 
F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable documents listed in 
the tender data in an envelope marked “financial proposal” and place the remaining returnable documents in an envelope marked 
“technical proposal”. Each envelope shall state on the outside the employer’s address and identification details stated in the tender 
data, as well as the tenderer's name and contact address. 
 
F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the outside only the 
employer's address and identification details as stated in the tender data. 
 
F.2.13.8 Accept that the employer shall not assume any responsibility for the misplacement or premature opening of the tender 
offer if the outer package is not sealed and marked as stated. 
 
F.2.14 Information and data to be completed in all respects 
 
Accept that tender offers, which do not provide all the data or information requested completely and in the form required, may be 
regarded by the employer as non-responsive. 
 
F.2.15  Closing time 
 
F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later than the closing 
time stated in the tender data. Proof of posting shall not be accepted as proof of delivery. The employer shall not accept tender 
offers submitted by telegraph, telex, facsimile or e-mail, unless stated otherwise in the tender data. 
 
F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the requirements of these 
conditions of tender apply equally to the extended deadline. 
 
F.2.16  Tender offer validity 
 
F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in the tender 
data after the closing time stated in the tender data. 
 
F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an agreed additional 
period. 
 
F.2.17  Clarification of tender offer after submission 
 
Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation of tender offers. 
This may include providing a breakdown of rates or prices and correction of arithmetical errors by the adjustment of certain rates 
or item prices (or both). No change in the total of the prices or substance of the tender offer is sought, offered, or permitted. The 
total of the prices stated by the tenderer shall be binding upon the tenderer. 
 
Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer following a competitive 

selection process, should the Employer elect to do so. 
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F.2.18  Provide other material 
 
F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the tenderer’s commercial 
position (including notarized joint venture agreements), preferencing arrangements, or samples of materials, considered 
necessary by the employer for the purpose of a full and fair risk assessment. Should the tenderer not provide the material, or a 
satisfactory reason as to why it cannot be provided, by the time for submission stated in the employer’s request, the employer 
may regard the tender offer as non-responsive. 
 
F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 
 
F.2.19  Inspections, tests and analysis  
 
Provide access during working hours to premises for inspections, tests and analysis as provided for in the tender data. 
 
F.2.20 Submit securities, bonds, policies, etc.  
 
If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, guarantees, policies and 
certificates of insurance required in terms of the conditions of contract identified in the contract data. 
 
F.2.21  Check final draft 
 
Check the final draft of the contract provided by the employer within the time available for the employer to issue the contract. 
 
F.2.22  Return of other tender documents 
 
If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the validity period stated 
in the tender data. 
 
F.2.23  Certificates 
 
Include in the tender submission or provide the employer with any certificates as stated in the tender data. 
 

F.3  The employer’s undertakings 
 
The employer undertakes to: 
 
F.3.1  Respond to clarification 
 
Respond to a request for clarification received up to five working days prior to the tender closing time stated in the Tender Data 
and notify all tenderers who drew procurement documents. 
 
F.3.2  Issue Addenda 
 
If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the period from the date 
of the Tender Notice until seven days before the tender closing time stated in the Tender Data. If, as a result a tenderer applies 
for an extension to the closing time stated in the Tender Data, the Employer may grant such extension and, will then notify it to all 
tenderers who drew documents. 
 
F.3.3  Return late tender offers 
 
Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is necessary to open a tender 
submission to obtain a forwarding address), to the tenderer concerned. 
 
F.3.4  Opening of tender submissions 
 
F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of tenderers’ agents 
who choose to attend at the time and place stated in the tender data. Tender submissions for which acceptable reasons for 
withdrawal have been submitted will not be opened. 
 
F.3.4.2 Announce at the opening held immediately after the opening of tender submissions, at a venue indicated in the tender 
data, the name of each tenderer whose tender offer is opened, the total of his prices, preferences  claimed and time for completion, 
if any, for the main tender offer only. 
 
F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request. 
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F.3.5 Two-envelope system 
 
F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical proposal of valid 
tenders in the presence of tenderers’ agents who choose to attend at the time and place stated in the tender data and announce 
the name of each tenderer whose technical proposal is opened. 
 
F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who remain in contention for 
the award of the contract of the time and place when the financial proposals will be opened. Open only the financial proposals of 
tenderers, who score in the quality evaluation above the minimum number of points for quality stated in the tender data, and 
announce the score obtained for the technical proposals and the total price and any preferences claimed. Return unopened 
financial proposals to tenderers whose technical proposals failed to achieve the minimum number of points for quality. 
 
F.3.6 Non-disclosure 
 
Not disclose to tenderers, or to any other person not officially concerned with such processes, information relating to the evaluation 
and comparison of tender offers, the final evaluation price and recommendations for the award of a contract, until after the award 
of the contract to the successful tenderer. 
 
F.3.7  Grounds for rejection and disqualification 
 
Determine whether there has been any effort by a tenderer to influence the processing of tender offers and instantly disqualify a 
tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent practices. 
 
F.3.8  Test for responsiveness 
 
Determine, on opening and before detailed evaluation, whether each tender offer properly received: 
 
a)  meets the requirements of these Conditions of Tender, 
b) has been properly and fully completed and signed, and 
c)  is responsive to the other requirements of the tender documents. 
 
A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender documents without material 
deviation or qualification. A material deviation or qualification is one which, in the Employer's opinion, would: 
 
•  detrimentally affect the scope, quality, or performance of the works, services or supply identified in 
 the Scope of Work, 
•  change the Employer's or the tenderer's risks and responsibilities under the contract, or 
•  affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified. 
 
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or withdrawal of the non-
conforming deviation or reservation. 
 
F.3.9  Arithmetical errors 
 
Check responsive tender offers for arithmetical errors, correcting them in the following manner: 
 
•  Where there is a discrepancy between the amounts in figures and in words, the amount in words shall govern. 
 
•  If a bill of quantities (or schedule of rates) apply and there is an error in the line item total resulting from the product of the 

unit rate and the quantity, the line item total shall govern and the rate shall be corrected. Where there is an obviously gross 
misplacement of the decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate will be 
corrected. 

 
•  Where there is an error in the total of the prices either as a result of other corrections required by this checking process or 

in the tenderer's addition of prices, the total of the prices shall govern and the tenderer will be asked to revise selected 
item prices (and their rates if a bills of quantities applies) to achieve the tendered total of the prices. 

 
Consider the rejection of a tender offer if the tenderer does not correct or accept the correction of his arithmetical errors in the 
manner described above. 
 
F.3.10  Clarification of a tender offer 
 
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the tender offer. 
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F.3.11 Evaluation of tender offers 
 
F.3.11.1 General 
 
Appoint an evaluation panel of not less than three persons.  Reduce each responsive tender offer to a comparative offer and 
evaluate it using the tender evaluation method that is indicated in the Tender Data and described below: 
 

Method 1: 
Financial offer  

1) Rank tender offers from the most favorable to the least favorable comparative offer. 

2) Recommend highest ranked tenderer for the award of the contract, unless there are 
compelling and justifiable reasons not to do so. 

Method 2: 
Financial offer 
and 
preferences 

1) Score tender evaluation points for financial offer. 

2) Confirm that tenderers are eligible for the preferences claimed and if so, score tender 
evaluation points for preferencing. 

3) Calculate total tender evaluation points. 

4) Rank tender offers from the highest number of tender evaluation points to the lowest. 

5) Recommend tenderer with the highest number of tender evaluation points for the award of 
the contract, unless there are compelling and justifiable reasons not to do so. 

Method 3: 
Financial offer 
and quality 

1) Score quality, rejecting all tender offers that fail to score the  minimum number of points for 
quality stated in the Tender data. 

2) Score tender evaluation points for financial offer. 

3) Calculate total tender evaluation points. 

4) Rank tender offers from the highest number of tender evaluation points to the lowest. 

5) Recommend tenderer with the highest number of tender evaluation points for the award of 
the contract, unless there are compelling and justifiable reasons not to do so. 

Method 4: 
Financial offer, 
quality and 
preferences 

1) Score quality, rejecting all tender offers that fail to score the  minimum number of points for 
quality stated in the Tender data. 

2) Score tender evaluation points for financial offer. 

3) Confirm that tenderers are eligible for the preferences claimed, and if so, score tender 
evaluation points for preferencing. 

4) Calculate total tender evaluation points. 

5) Rank tender offers from the highest number of tender evaluation points to the lowest. 

6) Recommend tenderer with the highest number of tender evaluation points for the award of 
the contract, unless there are compelling and justifiable reasons not to do so. 

 
Score financial offers, preferences and quality, as relevant, to two decimal places. 
 
F.3.11.2   Scoring Financial Offers  
 
Score the financial offers of remaining responsive tender offers using the following formula: 
NFO  = W1 x A  where: 
NFO  = the number of tender evaluation points awarded for the financial offer. 
W1 = the maximum possible number of tender evaluation points awarded for the financial offer as stated in the Tender Data. 
A  = a number calculated using either formulas 1 or 2 below as stated in the Tender Data. 
 

Formula  Comparison aimed at achieving Option 1 Option 2 

1 Highest price or discount A = (1+ (P – Pm)) 
                 Pm 

A = P / Pm 

2 Lowest price or percentage commission / 
fee 

A = (1 – (P – Pm) 
                   Pm 

A = Pm / P 

 
where: 
Pm = the comparative offer of the most favorable tender offer. 
P = the comparative offer of tender offer under consideration. 
 
F.3.11.3  Scoring quality (functionality) 
 
Score quality in each of the categories stated in the Tender Data and calculate total score for quality. 
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F.3.12  Insurance provided by the employer 
 
If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or certificates of insurance 
which the conditions of contract identified in the contract data, require the employer to provide. 
F.3.13  Acceptance of tender offer 
 
F.3.13.1 Accept tender offer only if the tenderer satisfies the legal requirements stated in Clause F.2.1 of the Tender Data. 
 
F.3.13.2 Notify the successful tenderer of the employer's acceptance of his tender offer by completing and returning one copy of 
the form of offer and acceptance before the expiry of the validity period stated in the tender data, or agreed additional period. 
Providing the form of offer and acceptance does not contain any qualifying statements, it will constitute the formation of a contract 
between the employer and the successful tenderer as described in the form of offer and acceptance. 
 
F.3.14  Notice to unsuccessful tenderers 
 
After the successful tenderer has acknowledged the employer’s notice of acceptance, notify other tenderers that their tender offers 
have not been accepted. 
 
F.3.15.  Prepare contract documents 
 
If necessary, revise documents that shall form part of the contract and that were issued by the employer as part of the tender 
documents to take account of: 
 
a)  addenda issued during the tender period, 
b)  inclusion of some of the returnable documents, 
c)  other revisions agreed between the employer and the successful tenderer, and 
d)  the schedule of deviations attached to the form of offer and acceptance, if any. 
 
F.3.16  Issue final contract 
 
Prepare and issue the final draft of contract documents to the successful tenderer for acceptance as soon as possible after the 
date of the employer's signing of the form of offer and acceptance (including the schedule of deviations, if any). Only those 
documents that the conditions of tender require the tenderer to submit, after acceptance by the employer, shall be included. 
 
F.3.17  Complete adjudicator's contract 
 
Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both parties to complete 
formalities for appointing the selected adjudicator at the same time as the 
main contract is signed. 
 
F.3.18  Provide copies of the contracts 
 
Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the contract as soon as 
possible after completion and signing of the form of offer and acceptance. 
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PART T2: RETURNABLE SCHEDULES 
 

 

 

TABLE OF CONTENTS Page  Colour 

 

T2.1: LIST OF RETURNABLE DOCUMENTS……………......................  T.23 Yellow 

T2.2: RETURNABLE SCHEDULES TO BE COMPLETED  

BY TENDERER ……………...........................................................  T.24 Yellow 
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T2.1  List of Returnable Documents 

 

The Tenderer must complete the following Returnable Documents:  
 
1  Returnable Schedules required only for Tender Evaluation purposes  
 
B:   Record of Addenda to Tender Documents 
C:   Certificate of Authority for Joint Ventures / Close Corporation/ Partnership/ Company/ Sole Proprietor       
       (Certified copies of Identity Documents for all members of Joint Ventures / Close Corporation / Partnership / 

Company / Sole Proprietor) 
D:   Registration Certificates of entities – Joint Ventures / Close Corporation/ Partnership/ Company/ Sole  
       Proprietor 
E:   Compulsory Enterprise Questionnaire 
F:   Schedule of the Tenderer’s Experience 
G:   Schedule of Key Personnel 
H:   Format of Curriculum Vitae 
I:     Proposed Amendments, Qualifications and Alternatives 
J:    Schedule of Subcontractors 
K:   Schedule of Plant and Equipment available for this contract 
L:   Copy of the Workmen’s Compensation Registration Certificate (or proof of payment of contributions in 
 terms  of the Compensation for Occupational Injuries and Diseases Act No. 130 of 1993) 
M: Company profile, including track record 
N: Construction Industries Development Board (CIBD) Registration – 7CE/ SH or higher. 

 
2  Other Documents required only for Tender Evaluation purposes 
 
O: BBBEE Status Level Verification Certificate or original sworn affidavit 
P:  Financial Standing – Attach Letter of Intent  

 
3  Returnable Schedules that will be incorporated into the Contract 
 
Q: Preferencing Schedule (Direct Preferences) – SBD Forms 
R: Other SBD Forms (SBD1, SBD3.1, SBD4, SBD 6.1, SBD 6.2, SBD8, SBD9) 
S:  Execution Programme/ Program of Works 
T:  Detailed Method Statement 
U: Contractor’s Health and Safety Declaration 

 
4  Other Documents that will be incorporated into the Contract  
 

V:  Contractor’s Safety Plan 
W:  Proforma Notification form in terms of the Occupational Health and Safety Act 1993, Construction 

 Regulations, 2003 
X:  Monthly Labour Report 

    

5   The Offer portion  
 

 Part C1 Agreement and Contract Data 
 Part C2 Pricing Data 
 Part C3 Scope of Work 
 Part C4 Site Information  
 

ANNEXURE A: BIDDER’S DETAILED EXPERIENCE REPORT – REFERENCE SHEETS (Duplicate the 
reference sheet for more reference reports) 

 

 



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT:  TENDER NO. ACDP 21/12 
CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY FOR MAKIMA AGRICULTURAL COOPERATION IN THE MARKEN AREA 

OF THE MOGALAKWENA MUNICIPALITY OF THE WATERBERG DISTRICT IN LIMPOPO PROVINCE 
__________________________________________________________________________________________________________________ 

    _ 
Tender T1 of T85    T2.2 

Part T2: Returnable Schedules  Returnable Schedules to be Completed by Tenderer 

 
 

T2.2 Returnable Schedules to be completed by Tenderer 
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B. RECORD OF ADDENDA TO TENDER DOCUMENTS 
 

 
 
We confirm that the following communications received from the Employer before the submission of this Tender 
Offer, amending the Tender Documents, have been taken into account in this Tender Offer: 
 

1. 
 

 
 
 
 

 

1.   
 
 
 

 

2.   
 
 
 

 

3.   
 
 
 

 

4.   
 
 
 

 

5.   
 
 
 

 

 
Attach additional pages if more space is required. 
 
 
Signed................................................................... Date................................................................. 
 
 
Name..................................................................... Position............................................................ 
 
 
Tenderer.......................................................................................................................................... 
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C. CERTIFICATE OF AUTHORITY OF AN ENTITY  
 

Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Tenderer must complete the 

Certificate set out below for the relevant category.  

 

(I) 
Company 

(II) 
Close 

Corporation 

(III) 
Partnership 

(IV) 
Joint Venture 

(V) 
Sole Proprietor 

     

 
(I) CERTIFICATE FOR COMPANY 
 
I ..................................................................................................., chairperson of the Board of Directors of  

..........................................................................., hereby confirm that by resolution of the Board (copy attached) 

taken on .............................. 20......, 

 Mr/Ms ...................................................................................., acting in the capacity of 

....................................................................................................., was authorised to sign all Documents in 

connection with this Tender and any Contract resulting from it on behalf of the Company. 

 

Signature of Chairman: ........................................................................................................ 

 

Signature of Signatory: ........................................................................................................ 

 

As Witnesses: 

1............................................................  Name in Block Letters......................................... 

 

2............................................................  Name in Block Letters.........................................  

 

Date: .................................. 
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(II) CERTIFICATE FOR CLOSE CORPORATION 
 

We, the undersigned, being the key Members in the business trading as............................................... 

 ......................................... hereby authorise Mr/Ms ...............................................................................,  

acting in the capacity of ......................................................................................., to sign all Documents  

in connection with the Tender for Contract No  and any Contract resulting from it on our behalf. 
 
Signature of Signatory: ........................................................................................................ 

As Witnesses: 

1............................................................  Name in Block Letters......................................... 

 

2............................................................  Name in Block Letters.........................................  

 

Date: .................................. 

 

 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

 

Note: This Certificate is to be completed and signed by all of the key Members upon whom rests the 

Direction of the Affairs of the Close Corporation as a whole.  
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(III) CERTIFICATE FOR PARTNERSHIP 
 
We, the undersigned, being the key Partners in the business trading as,  
 
.................................................................................hereby authorise Mr/Ms….........................................  

acting in the capacity of ................................................ , to sign all Documents in connection  

with the Tender for Contract No  and any Contract resulting from it on our behalf. 

 
Signature of Signatory: ........................................................................................................ 

As Witnesses: 

1............................................................  Name in Block Letters......................................... 

2............................................................  Name in Block Letters.........................................  

 

Date: .................................. 

 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

 

Note: This Certificate is to be completed and signed by all of the key Partners upon who rests the Direction 

of the Affairs of the Partnership as a whole. 
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(IV) CERTIFICATE FOR PARTNERSHIP 
 

We, the undersigned, are submitting this Tender Offer in Joint Venture and hereby authorize Mr/Ms  

............................................................, authorized signatory of the Company, ………...…….……………. 

……...........................acting in the capacity of Lead Partner, to sign all Documents in connection with the  

Tender Offer for Contract No and any Contract resulting from it on our behalf. 
 
This authorization is evidenced by the attached power of attorney signed by legally authorized signatories of all the 
Partners to the Joint Venture.  
 
 
Signature of Signatory: ........................................................................................................ 

As Witnesses: 

1............................................................  Name in Block Letters......................................... 

 

2............................................................  Name in Block Letters.........................................  

 

Date: .................................. 
 
 

NAME OF FIRM ADDRESS 
AUTHORISING SIGNATURE, 

NAME AND CAPACITY 

Lead Partner 
 

 
 

 
 

 
 

 
 

 
 

 

Note: This Certificate is to be completed and signed by all of the key Partners upon who rests the Direction 

of the Affairs of the Partnership as a whole. 
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V) CERTIFICATE FOR SOLE PROPRIETOR 
 

I................................................................................., hereby confirm that I am the Sole Owner of the  

 

business trading as:…………………………………………………………………... 

  
 
Signature of Sole Owner: ........................................................................ 

As Witnesses: 

1............................................................  Name in Block Letters......................................... 

 

2............................................................  Name in Block Letters.........................................  

 

Date: .................................. 
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D. REGISTRATION CERTIFICATE OF AN ENTITY 
 
 
[Important note to Tenderer: Registration Certificates for Companies, Close Corporations, Partnerships and 
ID Documents for Sole Proprietors must be inserted here. In the case of a Joint Venture, a copy of a duly 
signed Joint Venture Agreement must be included] 
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E. COMPULSORY ENTERPRISE QUESTIONNAIRE   
 

The following particulars must be furnished. In the case of a Joint Venture, separate Enterprise questionnaires in 
respect of each Partner must be completed and submitted. 

Section 1:    Name of Enterprise:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . .  

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 3:    CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 4:    Particulars of Sole Proprietors and Partners in Partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if Sole Proprietor or Partnership and attach separate page if more than 3 Partners 

Section 5:    Particulars of Companies and Close Corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Close Corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 6:   Record in the service of the State 

Indicate by marking the relevant boxes with a cross, if any Sole Proprietor, Partner in a Partnership or Director, 
Manager, Principal Shareholder or Stakeholder  in a Company or Close Corporation is currently or has been within 
the last 12 months in the service of any of the following:  
 
� a Member of any Municipal Council 

� a Member of any Provincial Legislature 

� a Member of the National Assembly or the 
National Council of Province 

� a Member of the Board of Directors of any 
Municipal entity 

� an Official of any Municipality or Municipal entity 

�   an employee of any Provincial Department, National or 
Provincial Public  entity or Constitutional Institution 
within the meaning of the Public  Finance Management 
Act, 1999 (Act 1 of 1999) 

�   a Member of an Accounting Authority of any National     
or Provincial Public  Entity 

�    an employee of Parliament or a Provincial Legislature 
 

 
If any of the above boxes are marked, disclose the following: 
 

Name of Sole Proprietor, 
Partner, Director, Manager, 
Principal Shareholder or 
Stakeholder   

Name of Institution, Public Office, board 
or organ of State and position held 

Status of service 
(tick appropriate column) 
Current Within last 

12 months 

    

    

    

    

    

    

*insert separate page if necessary 

 

Section 7:   Record of spouses, children and parents in the service of the State 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  Sole Proprietor, Partner in a 
Partnership or Director, Manager, Principal Shareholder or Stakeholder  in a Company or Close Corporation is 
currently or has been within the last 12 months been in the service of any of the following: 
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� a Member of any Municipal Council 

� a Member of any Provincial Legislature 

� a Member of the National Assembly or the 
National Council of Province 

� a Member of the Board of Directors of any 
Municipal Entity 

� an Official of any Municipality or Municipal 
entity 

 

�   an employee of any Provincial Department, National or 
Provincial Public Entity or Constitutional Institution 
within the meaning of the Public Finance Management 
Act, 1999 (Act 1 of 1999) 

�   a Member of an Accounting Authority of any National     
or Provincial Public  entity 

�    an employee of Parliament or a Provincial Legislature 

 
Name of spouse, child or 
parent 

Name of Institution, Public  Office, Board 
or Organ of State and position held 

Status of service 
(tick appropriate 
column) 
Current Within last 

12 months 

    

    

    

    

    

    

*insert separate page if necessary 

 
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the Enterprise:   
i)   authorizes the Employer to obtain a tax clearance Certificate from the South African Revenue  Services that my / 

our tax matters are in order;  
ii)  confirms that the neither the name of the Enterprise or the name of any Partner, Manager, Director or other Person, 

who wholly or partly exercises, or may exercise, control over the Enterprise appears on the Register of Tender 
Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;  

iii) confirms that no Partner, Member, Director or other Person, who wholly or partly exercises, or may exercise, control 
over the Enterprise appears,  has within the last five years been convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other Tendering entities submitting Tender 
Offers and have no other relationship with any of the Tenderers or those responsible for compiling the Scope of 
Work that could cause or be interpreted as a conflict of interest; and 

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief 
both true and correct. 

Signed  Date  

Name  Position  

Enterprise 
Name 
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F. SCHEDULE OF THE TENDERER’S EXPERIENCE 
 
The following is a Statement of Work of similar nature recently successfully executed by myself / ourselves (attach 
completion certificate for all completed projects as proof): 
 

Employer: Contact 
Person and 

Telephone Number 

Consulting Engineer: 
Contact Person and 
Telephone Number 

Nature of Work 
Value of Work 
(inclusive of 

VAT) 

Date 
Completed or 
Expected to 

be Completed 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 

 

 

 

 

 

SIGNATURE: ...............................................……... DATE: ................................. 
(of person authorised to sign on behalf of the Tenderer) 
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G.  KEY PERSONNEL 
 
In terms of the Project Specification and the Conditions of Tender, unskilled Workers may only be brought in from 
outside the Local Community if such personnel are not available locally. 
 
The Tenderer shall list below the personnel which he intends to utilize on the Works, including key 
personnel which may have to be brought in from outside if not available locally. 

All technical works must be done by qualified artisans with applicable experience. Bidders must 
provide curriculum vitae of the key personnel who will be performing the works. 

Category of Employee 

Number of Persons 

Key Personnel, Part 
of the Contractors 

Organisation 

Key Personnel 
to be imported 
if not locally 

available 

Unskilled Personnel to 
be recruited from the 

local community 

   

Site Agent/Project Managers, 3 years 
experience 

   

Foremen, 3 years experience    

Electrician, 2 years experience    

Plumber, 2 years experience    

Quality Control and Safety Personnel, 
3 years experience 

   

Surveyors, 2 years experience    

Plant Operators, 2 years experience 

   

 
   

 
 

 

 
 
 
SIGNATURE: .............................................…...  DATE: …......................... 
(of person authorised to sign on behalf of the Tenderer) 
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H. CURRICULUM VITAE FORMAT OF KEY PERSONNEL 
 

 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 
 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 
qualifications and my experience. 
 
..................................................................  .......................... 
Signature of person named in the Schedule          Date 
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Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 
 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 
qualifications and my experience. 
 
..................................................................  .......................... 
Signature of person named in the Schedule          Date 
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Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 
 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 
qualifications and my experience. 
 
 
..................................................................  .......................... 
Signature of person named in the Schedule          Date 
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Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 
 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 
qualifications and my experience. 
 
..................................................................  .......................... 
Signature of person named in the Schedule          Date 
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Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 
 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 
qualifications and my experience. 
 
..................................................................  .......................... 
Signature of person named in the Schedule          Date 
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Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 
 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 
qualifications and my experience. 
 
..................................................................  .......................... 
Signature of person named in the Schedule          Date 
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Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 
 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 
qualifications and my experience. 
 
..................................................................  .......................... 
Signature of person named in the Schedule          Date 
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I. AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES 
 
(This is not an invitation for amendments, deviations or alternatives, but should the Tenderer desire to make 
any departures from the Provisions of this Contract he shall set out his proposals clearly hereunder. The Employer 
will not consider any amendment, unless form (a), has been completed to the satisfaction of the Employer).  The 
Tenderer is referred to Tender Data paragraph F.2.12, where it is clearly stated that no Alternative Offers will be 
accepted. 
 
I / We herewith propose the amendments, as set out in the table below: 
 
(a) AMENDMENTS  
 

 
PAGE, CLAUSE OR 

ITEM NO 

 
PROPOSED AMENDMENT 

  

  

  

  

  

  

 
Notes: (1) Amendments to the General and Special Conditions of Contract are not acceptable; 
  
 (2) The Tenderer must give full details of all the financial implications of the amendments and qualifications 

in a covering letter attached to his Tender. 
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J. SCHEDULE OF PROPOSED SUB-CONTRACTORS 
    

We notify you that it is our intention to employ the following Subcontractors for Work in this Contract.  

If we are awarded a Contract we agree that this notification does not change the requirement for us to submit the 
names of proposed Subcontractors in accordance with requirements in the Contract for such appointments.  If there 
are no such requirements in the Contract, then your written acceptance of this list shall be binding between us. 

We confirm that all Subcontractors who are Contracted to construct a house are registered as Home Builders with 
the National Home Builders Registration Council. 

 Name and address of proposed 
Subcontractor 

Nature and extent of Work Previous experience with 
Subcontractor. 

1.    

2.    

3.    

4.    

5.  
 
 
 
 
 
 
 
 

  

Signed  Date  

Name  Position  

Tenderer  
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K. SCHEDULE OF PLANT AND EQUIPMENT 
 

The following are lists of major items of relevant equipment that I / we presently own or lease and will have available 
for this Contract or will acquire or hire for this Contract if my / our Tender is accepted. 
  
(a) Details of major equipment that is owned by and immediately available for this Contract.   
 

Quantity Description, size, capacity, etc. 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

 

Attach additional pages if more space is required. 

 

(b) Details of major equipment that will be hired, or acquired for this Contract if my / our Tender is acceptable. 

 

Quantity Description, size, capacity, etc. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Attach additional pages if more space is required. 

  

 

Signed  Date  

Name  Position  

Tenderer  

 

 
Proof of ownership and/or rental agreement should form part of tender document.  
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L. COPY OF WORKMEN’S COMPENSATION REGISTRATION CERTIFICATE (OR PROOF OF PAYMENT OF 
CONTRIBUTIONS IN TERMS OF THE COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES 

ACT NO. 130 OF 1993) 
 

 

[Certified Copy of the Certificate or Proof of Payment thereof obtained from the Workmen’s Compensation 
Commissioner to be inserted here] 
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M.  COMPANY PROFILE, INCLUDING TRACK RECORD 
 
 

[Abbreviated company profile, giving history, status, activities, staff and track record of the tendering 
entity, to be inserted here.  In case of a Joint Venture, a separate profile for each partner must be 

submitted] 
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N.  CONSTRUCTION INDUSTRIES DEVELOPMENT BOARD (CIDB) REGISTRATION 

 
 
[Certified copy of the Tenderer’s CIDB registration indicating the Contractor grading designation, to be 
inserted here.  For a Joint Venture, a joint calculated CIDB Grading summary sheet should be attached].  
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O.  BBBEE STATUS LEVEL  
 
[A valid B-BBEE status level verification certificates Accredited by SANAS or original sworn affidavit or 
certificate issued by Companies and Intellectual Property Commission (DTI) should be attached here].  
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P.  TENDERER’S FINANCIAL STANDING 

 
 

In terms of Clause F.2.18.1 of the Contract-specific Tender Data the Tenderer shall provide information 

about his commercial position, which includes information necessary for the Employer to evaluate the 

Tenderer’s financial standing. 

 

To that end the Tenderer must provide with his tender a bank rating, certified by his banker, to the effect 

that he will be able to successfully complete the contract at the tendered amount within the specified time 

for completion. 

 

However, should the Tenderer be unable to provide a bank rating with his tender, he shall state the reasons 

as to why he is unable to do so, and in addition provide the following details of his banker and bank account 

that he intends to use for project: 

 

Name of account holder:  …………………………………………………………………………………………. 

 

Name of Bank:  ………….………………….. Branch: ………………………………………………….. 

 

Account number:  …………………………… Type of account:  ………………………………………………. 

 

Telephone number:  ………………………… Facsimile number:  …………………………………………….. 

 

Name of contact person (at bank):  ………………………………………………………………………………. 

 

Failure to provide either the required bank details or a certified bank rating with his tender, will 
lead to the conclusion that the Tenderer does not have the necessary financial resources at his 
disposal to complete the contract successfully within the specified time for completion. 
 
The Employer undertakes to treat the information thus obtained as confidential, strictly for the use of 

evaluation of the tender submitted by the Tenderer. 

 

 

 

 

SIGNATURE:  ………………………………….. DATE: ……………………………… 

(of person authorised to sign on behalf of the Tenderer) 
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 P1  FINANCIAL INFORMATION OF TENDERER 
 

This information sheet has to be filled in by the financier of the Tenderer, duly signed and stamped on 

behalf of the financial institution he represents. 

 

Tenderer / Tender Details 
 
Tender Description:  ……………………………………………………………………………………………… 

 
Contract Period:  ………………………………………………………………………………………………….. 

 

Name of Tenderer:  ……………………………………………………………………………………………….. 

 

Bank Account Number:  …………………………………………………………………………………………... 

 

Tender Amount:  …………………………………………………………………………………………………… 

 

Demand Guarantee will be provided by this Bank:  YES  NO  

 
If yes, state amount of Demand Guarantee:  R…………………………………………………………………. 

 

Financial Institution 
 
Name of Commercial Bank:  ………………………………………………………………………………………. 

 

Branch:  ………………………………………………………………………………………………………………. 

 

Name of Bank Manager:  …………………………………………………………………………………………... 

 

Telephone Number:  ………………………………………………………………………………………………... 

 

We acting on behalf of the above Commercial Bank confirm that 

 

………………………………………………………………………………………………. (Tenderer) 

 

has operated an account with us for the last …………….. years. 

 

We have been requested to provide a bank rating based in relation to the financial capability of the 

Tenderer, taking into account directives set out in the following two tables. 

FINANCIAL CAPABILITY 
Maximum value of contract that 

the Tenderer is considered 

capable of 

Value on which Bank Rating must 

be used 

Up to R300 000 R24 000 

R1 000 000 R78 000 

R3 000 000 R240 000 

R5 000 000 R480 000 

R10 000 000  R900 000 

R30 000 000 R2 400 000 
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R100 000 000 R7 800 000 

BANK RATING 
Bank Code Description of Bank Code 

A Undoubted for the amount of enquiry 

B Good for the amount of enquiry 

C Good for the amount quoted if strictly in the way of business 

D Fair trade risk for amount of enquiry 

E Figures considered too high 

F Financial position unknown 

G Occasional dishonours 

H Frequent dishonours 

 

The value on which our Bank Rating of the Tenderer is based is R……………………………… 

 

In words ……………………………………………………………………………. only) 

 

The Bank Rating is code: …………… 

 

 

 

 

……………………………    ………………………… ……………………. 

Signature:  Manager Financial Institution  Print Name   Date 

 

 

 

RUBBER STAMP OF INSTITUTION 
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Q:  OTHER SBD FORMS REQUIRED TO BE COMPLETED 
 
 

SBD1 - Invitation to Bid (Revised 2017) 

SBD 3.1 – Pricing Schedule – Firm Price  

SBD 4 – Declaration of Interest by bidders.  

SBD 6.1 - Preference Point Claim will be dictated by the B-BBEE Status level of Contribution  

SBD 6.2 - Declaration Certificate for Local Production and Content  

SBD 8: Declaration of Bidder’s Past SCM Practices 

SBD9: Certificate of independent bid determination 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SBD1 
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PART A 

INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY) 

BID NUMBER: ACDP 21/12 CLOSING DATE: 25 OCTOBER 2022  CLOSING TIME: 11H00 

DESCRIPTION 

CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY FOR MAKIMA AGRICULTURAL COOPERATION 
IN THE MARKEN AREA OF THE MOGALAKWENA MUNICIPALITY OF THE WATERBERG DISTRICT IN LIMPOPO 
PROVINCE 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

67/69 BICCARD STREET DEPARTMENT 
DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 

POLOKWANE 

0699 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON SHIKWAMBANA NR CONTACT PERSON MAILULA JM 

TELEPHONE 
NUMBER 015 294 3616 TELEPHONE NUMBER 082 607 2025 / 014 717 4949 

FACSIMILE NUMBER  FACSIMILE NUMBER  

E-MAIL ADDRESS shikwambananr@agric.limpopo.gov.za E-MAIL ADDRESS jm.mailula@gmail.com    

 
    

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE 
NUMBER CODE  NUMBER  

CELLPHONE 
NUMBER  

FACSIMILE NUMBER CODE  NUMBER  
E-MAIL ADDRESS  

VAT REGISTRATION 
NUMBER  

SUPPLIER 
COMPLIANCE 
STATUS 

TAX 
COMPLIANC
E SYSTEM 
PIN:  

OR 

CENTRAL 
SUPPLIER 
DATABASE 
No:  MAAA 

B-BBEE STATUS 
LEVEL VERIFICATION 
CERTIFICATE 

TICK APPLICABLE BOX] 
 
 

 Yes                      No 
 

B-BBEE STATUS LEVEL SWORN 
AFFIDAVIT   
 
 

[TICK APPLICABLE BOX] 
 
 

 Yes                   No 
 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN 
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

ARE YOU THE 
ACCREDITED 
REPRESENTATIVE IN 
SOUTH AFRICA FOR 
THE GOODS 
/SERVICES /WORKS 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN BASED 
SUPPLIER FOR THE GOODS 
/SERVICES /WORKS OFFERED? 
 

Yes No 
 
[IF YES, ANSWER THE 
QUESTIONNAIRE BELOW ] 
 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                   YES   NO 
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DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                     YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                        YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                         YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                   YES   NO  
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE 
FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.  

 

 

PART B 

TERMS AND CONDITIONS FOR BIDDING 

  

1. BID SUBMISSION: 
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED 

FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE MANNER 
PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY 
OTHER SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO 
ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 
WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A 
SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A 
CSD NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO 
ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE 
OF THE STATE.” 

 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
 
SIGNATURE OF BIDDER:     …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:        …………………………………………... 
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        SBD 3.1 
 

PRICING SCHEDULE – FIRM PRICES 
(PURCHASES) 

 
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES SUBJECT 

TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED 
 
 IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE 

PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT  
 
 

 
Name of bidder……………………………………    Bid number ACDP 21/12 
 
Closing Time 11:00                                                  Closing date: 25 OCTOBER 2022 

 
OFFER TO BE VALID FOR………DAYS FROM THE CLOSING DATE OF BID. 
__________________________________________________________________________ 
ITEM QUANTITY DESCRIPTION  BID PRICE IN RSA CURRENCY 
NO.  various   as per SBD 1  ** (ALL APPLICABLE TAXES INCLUDED) 
 
1 As per Bill OF Quantities  
 
 

 
 
- Required by:     …………………………………. 
 
- At:      …………………………………. 
        

………………………………… 
 
- Brand and model    …………………………………. 
       
- Country of origin    …………………………………. 
  
 
- Does the offer comply with the specification(s)?   *YES/NO 
 
- If not to specification, indicate deviation(s) …………………………………. 
   
- Period required for delivery   …………………………………. 
        *Delivery: Firm 

 
 
- Delivery basis      …………………………………… 

 
Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination. 
 
** “all applicable taxes” includes  value- added tax, pay as you earn, income tax, unemployment  insurance fund 
contributions and skills development levies. 
 
 
*Delete if not applicable 
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SBD 4   

 
BIDDER’S DISCLOSURE 

 
1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. 
In line with the principles of transparency, accountability, impartiality, and ethics as 
enshrined in the Constitution of the Republic of South Africa and further expressed in 
various pieces of legislation, it is required for the bidder to make this declaration in respect 
of the details required hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of 
Restricted Suppliers, that person will automatically be disqualified from the bid process.  

 
 

2. Bidder’s declaration 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any 

person having a controlling interest1 in the enterprise,  
 employed by the state?      YES/NO 
  
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state 

employee numbers of sole proprietor/ directors / trustees / shareholders / members/ 
partners or any person having a controlling interest in the enterprise, in table below. 

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2.2 Do you, or any person connected with the bidder, have a relationship with any person who 

is employed by the procuring institution?                              YES/NO    
                                            

2.2.1     If so, furnish particulars: 
…………………………………………………………………………………… 

                                                   
1 the power, by one person or a group of persons holding the majority of the equity 

of an enterprise, alternatively, the person/s having the deciding vote or power to 

influence or to direct the course and decisions of the enterprise. 

 

 

Full Name Identity Number Name of State 
institution 

   

   

   

   

   

   

   

   

   



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT:  TENDER NO. ACDP 21/12 
CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY FOR MAKIMA AGRICULTURAL COOPERATION IN THE MARKEN AREA 

OF THE MOGALAKWENA MUNICIPALITY OF THE WATERBERG DISTRICT IN LIMPOPO PROVINCE 
 

     
Tender T35 of T94    T2.2 

Part T2: Returnable Schedules  Returnable Schedules to be Completed by Tenderer 

…………………………………………………………………………………… 
 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or 

any person having a controlling interest in the enterprise have any interest in any other 
related enterprise whether or not they are bidding for this contract?    YES/NO 

 
2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 
……………………………………………………………………………. 

 
3 DECLARATION 

 
I, the undersigned, (name)……………………………………………………………………. in 
submitting the accompanying bid, do hereby make the following statements that I certify to 
be true and complete in every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to 

be true and complete in every respect; 
3.3  The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However, 
communication between partners in a joint venture or consortium2 will not be construed as 
collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or 
arrangements with any competitor regarding the quality, quantity, specifications, prices, 
including methods, factors or formulas used to calculate prices, market allocation, the 
intention or decision to submit or not to submit the bid, bidding with the intention not to win 
the bid and conditions or delivery particulars of the products or services to which this bid 
invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 
directly or indirectly, to any competitor, prior to the date and time of the official bid opening 
or of the awarding of the contract. 

 
3.5  There have been no consultations, communications, agreements or arrangements made 

by the bidder with any official of the procuring institution in relation to this procurement 
process prior to and during the bidding process except to provide clarification on the bid 
submitted where so required by the institution; and the bidder was not involved in the 
drafting of the specifications or terms of reference for this bid. 

 
3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to bids and contracts, bids that are suspicious will be 
reported to the Competition Commission for investigation and possible imposition of 
administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and 
or may be reported to the National Prosecuting Authority (NPA) for criminal investigation 
and or may be restricted from conducting business with the public sector for a period not 
exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities 

                                                   
2 Joint venture or Consortium means an association of persons for the purpose of 

combining their expertise, property, capital, efforts, skill and knowledge in an 

activity for the execution of a contract. 
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Act No 12 of 2004 or any other applicable legislation. 
 

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE 
IS CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS 
OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING 
AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD 
THIS DECLARATION PROVE TO BE FALSE.   

 
 

………………………………  ..……………………………………………   
 Signature                           Date 
 

……………………………… ……………………………………………… 
 Position  Name of bidder 
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SBD 6.1 

 
 

R. PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2017 

 
This preference form must form part of all bids invited. It contains general information and serves as a 
claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level 
of Contribution.  
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS, 
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN THE 
PREFERENTIAL PROCUREMENT REGULATIONS, 2017.  
 
1. GENERAL CONDITIONS  
1.1 The following preference point systems are applicable to all bids:  

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 

included); and  
1.2  
a) The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) and therefore 
the ………80/20……… preference point system shall be applicable;  
 
1.3 Points for this bid shall be awarded for:  

(a) Price; and  

(b) B-BBEE Status Level of Contributor.  
 

1.4 The maximum points for this bid are allocated as follows:  
 

 POINTS 

PRICE  80 
B-BBEE STATUS LEVEL OF CONTRIBUTOR  20 
Total points for Price and B-BBEE must not 
exceed  

100  

  
1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with the 
bid, will be interpreted to mean that preference points for B-BBEE status level of contribution are not 
claimed.  
 
1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time 
subsequently, to substantiate any claim in regard to preferences, in any manner required by the purchaser.  
 
2. DEFINITIONS  

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the Broad-
Based Black Economic Empowerment Act;  

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in  

terms of a code of good practice on black economic empowerment, issued in terms of section 9(1) of the 
Broad-Based Black Economic Empowerment Act;  

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by an organ 
of state for the provision of goods or services, through price quotations, advertised competitive bidding 
processes or proposals;  

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic 

Empowerment Act, 2003 (Act No. 53 of 2003);  
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(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on black economic 

empowerment issued in terms of section 9 (1) of the Broad- Based Black Economic Empowerment Act;  

(f) “functionality” means the ability of a tenderer to provide goods or services in accordance with 

specifications as set out in the tender documents.  

(g) “prices” includes all applicable taxes less all unconditional discounts;  

(h) “proof of B-BBEE status level of contributor” means:  

1) B-BBEE Status level certificate issued by an authorized body or person;  

2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;  

3) Any other requirement prescribed in terms of the B-BBEE Act;  

(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice on black 

economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic 
Empowerment Act;  
 
(j) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 

invitation, and includes all applicable taxes;  
 
3. POINTS AWARDED FOR PRICE 
  
3.1 THE 80/20 PREFERENCE POINT SYSTEMS  
 
A maximum of 80 points is allocated for price on the following basis:  
80/20  

  






 


min

min
180

P

PPt
Ps  

Where:  
Ps = Points scored for price of bid under consideration  
Pt = Price of bid under consideration  
Pmin = Price of lowest acceptable bid  
 
4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR  
 
4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference points 
must be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with the 
table below:  
  

B-BBEE Status 
Level of Contributor  

Number of points  
(80/20 system)  

1  20  

2  18  

3  14  

4  12  

5  8  

6  6  

7  4  

8  2  

Non-compliant 
contributor  

0  
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5. BID DECLARATION  
 
5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the 
following:  
 
6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4 AND 4.1  
 
6.1 B-BBEE Status Level of Contributor:       .     = …………(maximum of 20 points)  
 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in 
paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of contributor.) 
  

6.2 Qualifying Small businesses Enterprise(QSE) in terms of a code of good practice on black economic    
empowerment issued in terms of section 9(1) of BBBEE act are targeted in this tender (provide supporting 
documents: BBBEE level status verification / sworn affidavit and annual turnover). 

 
7. SUB-CONTRACTING  
 
7.1 Will any portion of the contract be sub-contracted?  
 
(Tick applicable box) 
 
YES              NO 
 
7.1.1 If yes, indicate: 
 
i) What percentage of the contract will be subcontracted............…………….…………% 
 
ii) The name of the sub-contractor………………………………………………………….. 
 
iii) The B-BBEE status level of the sub-contractor......................................…………….. 
 
iv) Whether the sub-contractor is an EME or QSE 
(Tick applicable box) 
 
YES            NO 
 
v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of Preferential 
Procurement Regulations, 2017: 
 

Designated Group: An EME or QSE which is at last 51% 
owned by:  

EME  
√  

QSE  
√  

Black people    

Black people who are youth    

Black people who are women    

Black people with disabilities    

Black people living in rural or underdeveloped areas or 
townships  

  

Cooperative owned by black people    

Black people who are military veterans    
OR  
Any EME    

Any QSE    
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8 DECLARATION WITH REGARD TO COMPANY/FIRM 

 
8.1 Name of company/firm   ...................................................................................   :

  

   

8.2 VAT registration number  : ..................................................................................  

   

8.3 Company registration number  ……………………………………………………………………. 

    :   

8.4 TYPE OF COMPANY/ FIRM 
 

� Partnership/Joint Venture / Consortium 

� One person business/sole propriety 

� Close corporation 

� Company 

� (Pty) Limited 
[TICK APPLICABLE BOX] 
 
8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 
 
………….. ................................................................................................................................   

……………… ...........................................................................................................................   

…………….. ............................................................................................................................   

 
8.6 COMPANY CLASSIFICATION 
 
� Manufacturer 

� Supplier 

� Professional service provider 

� Other service providers, e.g. transporter, etc. 
 [TICK APPLICABLE BOX] 
 
8.7 Total number of years the company/firm has been in business? …………………………………… 
 
 
8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the B-BBE status level of contribution indicated in 
paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the 
preference(s) shown and I / we acknowledge that: 

 
 (i) The information furnished is true and correct; 
 
 (ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form. 
 
 (iii) In the event of a contract being awarded as a result of points claimed as shown 

in paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary 
proof to the satisfaction of the purchaser that the claims are correct;  

 
 (iv) If the B-BBEE status level of contribution has been claimed or obtained on a 
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fraudulent basis or any of the conditions of contract have not been fulfilled, the 
purchaser may, in addition to any other remedy it may have – 

 
  (a) disqualify the person from the bidding process; 
   
  (b) recover costs, losses or damages it has incurred or suffered as a result of 

that person’s conduct; 
 
  (c) cancel the contract and claim any damages which it has suffered as a 

result of having to make less favourable arrangements due to such 
cancellation; 

 
(d) recommend that the bidder or contractor, its shareholders and directors, or 

only the shareholders and directors who acted on a fraudulent basis, from 
obtaining business from any organ of state for a period not exceeding 10 
years, after the audi alteram partem (hear the other side) rule has been 

applied; and 
 
(e) forward the matter for criminal prosecution 

 
WITNESSES: 

 
 
 
1. ………………………………………   
      
     …………………………………… 
     SIGNATURE(S) OF BIDDER(S) 
 
 
2. ……………………………………… 
 
 
      DATE:……………………………….. 
 
 ADDRESS:………………………….. 

     ….……………………………………  
    
     ………………………………………. 
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SBD 6.2 

 
DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED 

SECTORS  
 

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general information 
and serves as a declaration form for local content (local production and local content are used 
interchangeably). 

 
Before completing this declaration, bidders must study the General Conditions, Definitions, Directives 
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2017,  
the South African Bureau of Standards (SABS) approved technical specification number SATS 1286:2011 
(Edition 1) and the Guidance on the Calculation of Local Content together with the Local Content 
Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D (Imported Content 
Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting Schedule to 
Annex C)]. 

 
1. General Conditions 

 
1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the promotion of local 

production and content.  
 

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise 
such tenders with the specific bidding condition that only locally produced or manufactured goods, 
with a stipulated minimum threshold for local production and content will be considered. 

 
1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding process may 

be followed, where the first stage involves a minimum threshold for local production and content and 
the second stage price and B-BBEE. 

 
1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a 

manner that the local production and content of the overall value of the contract is reduced to below 
the stipulated minimum threshold. 

 
1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in accordance 

with the SABS approved technical specification number SATS 1286: 2011 as follows:  
 
 LC = [1 - x / y] * 100 

 
Where 

 x  is the imported content in Rand 
 y is the bid price in Rand excluding value added tax (VAT)  
 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange 
rate published by South African Reserve Bank (SARB) on the date of advertisement of the bid as 
indicated in paragraph 3.1 below. 
 
The SABS approved technical specification number SATS 1286:2011 is accessible on 
http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.   

 
1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content Declaration: 

Summary Schedule) are not submitted as part of the bid documentation;  
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2. The stipulated minimum threshold(s) for local production and content (refer to Annex A of 
SATS 1286:2011) for this bid are as follows: 
 

Item No. 
on BOQ 

Description (Item No. on BOQ) 

Local 

Content 

% 

B.2.8 

Supply, fabricate, surface preparation, shop priming, 

delivery to site & installation of Double Slope steel roof 

structure the packhouse  (15m wide by 30m long and 4.5m 

high, roof 600m overhang on all sides must be achieved) 

.All necessary beams, columns, bracing, cleats, brackets, 

gussets, nuts, bolts, washers,  Engineer's certificate must 

be provided. 

100% 

B.2.9 
Supply and install 0.6mm ZinCal treated sheeting,, roof screws, 
roof washers etc. 

100% 

B.2.12 

Supply deliver and install 120 x 64 IPE sections complete with 
base plates and expansion bolts  

100% 

B.2.13 

Supply and install 50 mm x 100 mm x 20 mm x 2 mm 

lipped channels 
100% 

B.3.1 

b) Supply and install 1800 x 2035 mm standard double 

aluminuim door and frame with a 4 lever lock (entrance 

door) 

100% 

B.3.2 

c) Supply and install 813 x 2035 mm standard wooden 

door and frame with a 2 lever lock (toilet door) painted oil 

based white paint. 

100% 

B.3.3 

c) Supply and install 915 x 2035 mm steel door and frame 

with a 2 lever lock (toilet door) painted oil based white 

paint. 

100% 

B.3.5 
a) ND22F small pane steel window, framed and double 

glazed complete with full burglar proofing 
100% 
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B.3.6 
b) NE7 steel window, frame and glazed complete with 

burglar 
100% 

B.3.7 
c) NC7 steel window , frame and glazed complete with 

burglar 
100% 

B.3.8 
d)1200 mm x 3000 mm powder coated sliding (3 leaf) 

aluminium window complete with double glazing 
100% 

B.3.9 

d) 3000 X 3500 mm colour coated shutter Heavy duty roll-

up garage door complete with chain , motor and backup 

batteries  , 75 mm guides, full box canopy , fitted inside . 

100% 

B.3.10 

d) 6000 X 3500 mm colour coated shutter Heavy duty roll-

up garage door complete with chain , motor and backup 

batteries  , 75 mm guides, full box canopy , fitted inside . 

100% 

B.4.1 
Supply and install 10000 litre SABS approved polyethylene 

tank  
100% 

B.4.2 

supply and install 2 metre stand for 10000 litre tank . 

Provide engineering certifcate for tankstand and 

foundations 

100% 

B.4.3 

Supply and install a single phase 1.1 kw booster pump 

complete with automatic start/stop and dry run 

proctection 

70% 

B.4.4 

Supply and install a single phase 1.1 kw slurry  pump 

complete with automatic start/stop and dry run 

proctection 

70% 

B.4.5 

Supply and install SABS Approved 6000 litre  polyethylene 

septic tank including excavation, installation, backfill with 

appropriate material and connection to inlet and outlet 

pipes. 

100% 

B.4.6 

Supply and install SABS Approved 2500 litre  polyethylene 

septic tank including excavation, installation, backfill with 

appropriate material and connection to inlet and outlet 

pipes. 

100% 

B.4.9 
All 50mm inspection eyes, bends and junctions required to 

complete connection   
100% 

B.4.10 
Supply , deliver and install 110mm uPVC pipes from 

packhouse to septic tanks   
100% 
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B.4.11 

Supply and install 110mm inspection eyes, roding eyes, 

bends, Vent valves ,junctions and fittings required to 

complete sewer connection from shed to septic tank 

100% 

B.6.1 
Supply and install shower railings and heavy duty plastic 

curtains in showers 
100% 

B.6.2 
Supply and install clothes hooks and soap holders in 

showers 
100% 

B.6.3 
Supply and install aerated, four spray showerhead 

complete with 400 mm chrome finished shower arm 
100% 

B.6.4 

Supply and install 200 Litre geyser and connect to shower, 

bathroom basin and kitchen sink with all necessary fittings 

& fixtures. 

100% 

B.6.5 

Supply and install SABS approved PEX pipework complete 

with fitings for showers, bathrooms, kitchen sinks , taps 

etc 

100% 

B.6.6 

Supply and install SABS Approved wall-mounted basin and 

pedestal  complete with drain, p-trap and connecting 

material to 50 mm diameter PVC pipe. 

100% 

B.6.7 
Supply and install chromium plated SABS  approved pillar 

tap. 
100% 

B.6.8 

Supply and install a closed-coupled SABS approved toilet 

suite complete with hard plastic toilet seat, cistern , toilet 

pan, mechanism and straight pan connectors 

100% 

B.6.10 
Supply and install stainless steel double bowl sink 

complete with waste fittings  
100% 

B.6.11 
Supply and install chrome finished mixer tap pillar type for 

kitchen sink 
100% 

B.6.12 
Supply and install 500 x 350 mm wall mounted stainless 

hand basin at every entrance complete with tap mixer 
100% 

B.6.13 
Supply and install a 1300 x 450 x 650 mm four (4) drawer 

steel cabinet complete with hang rails and central locking 
100% 

B.6.14 

Supply deliver and a 3000 x 1800 x 900 mm  L shape office 

desk complete with 32 mm melanine top , drawers , power 

outlets etc    

70% 

B.6.15 
Supply and install hardwood kitchen cabinets complete 

with handles ,doors , hinges , plastic formed tops 
70% 

B.9.1 

Supply and install a powder coated 3 x 24 way powder 

coated distribution board complete with tray , breakers , 

wiring etc. 

100% 
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B.9.2 

Supply and install a powder coated 18 way powder coated 

distribution board complete with tray , breakers , wiring 

etc.  

100% 

B.9.3 
Supply and install three lever switch complete with wiring 

from the Distribution board and metal cover 
100% 

B.9.4 
Supply and install 1500 lumens LED tubes for Packhouse 

complete with light fittings  
100% 

B.9.5 
Supply and install 800 lumens lights for office , kitchen and 

bathroom complete with light fittings 
100% 

B.9.6 
Supply and install a two way lever switch complete with 

wiring and metal cover 
100% 

B.9.7 
Supply and install double 16 amp flush swiched socket  

compete with wiring and metal cover plate  
100% 

C.1.2 
Four(4) Tier coldroom vegetable stainless cabinet stands 

1000 (l) x 500(w) x 1500(h) 
100% 

C.2.2 

Supply,deliver  and install a 10 m x 9 mm spiral retractable 

hose (10 bar working pressure) complete with a four way 

nozzle , 20 mm tap and connectors 

100% 

C.2.3 
High pressure eletric washer (max 180 bar , min 10 litres 

/min) complete with multi jet nozzles and hoses 
100% 

C.2.4 Supply and deliver 45 litre solid base and side plastic crates  100% 

C.2.5 Supply and deliver 45 litre ventilated  plastic crates  100% 

C.2.6 
Supply and deliver 300 kg and 800 litre HDPE bulk bin for 

storage complete with forklift handles 
100% 

C.2.7 

Supply , deliver and install 1700 mm x 650 x 900 mm 

double pot sink complete with : 

* 90- 120 litre pot 

*Height adjustable stainless steel legs 

* stainless steel deck/shelf at the bottom for extra storage 

100% 

C.2.8 

Supply , deliver and install 900 mm x 650 x 900 mm  pot 

sink complete with : 

* 90- 120 litre pot 

*Height adjustable stainless steel legs 

* stainless steel deck/shelf at the bottom for extra storage 

100% 
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C.2.9 
Supply , deliver and install an eletronic receipt counting 

small scale ( approx 450 mm x 450 mm)  
100% 

C.2.10 Supply , deliver and install an eletronic price counting scale  100% 

C.2.11 

Supply , deliver and install 3000 mm x 650 x 900 mm  

stainless table complete with : 

 

*Height adjustable stainless steel legs 

* stainless steel deck/shelf at the bottom for extra storage 

* 50 mm splashback /lip on back side 

* 20 mm taps on top of each bowl 

100% 

C.2.12 

Supply , deliver and install 10 000 mm x 800 x 900 mm  

stainless table complete with : 

 

*Height adjustable stainless steel legs 

* stainless steel deck/shelf at the bottom for extra storage 

* 20 mm splashback /lip on front and back side 

100% 

C.3.1 

Supply deliver and install 330 W monocrystalline panels 

complete with mounting brackets for a roof and cables 

with a 25 year output warranty and 15 year workmanship 

warrantyl 

70% 

C.3.2 
Supply deliver and install anti-theft steel frame for the 

solar panels 
70% 

C.3.3 
A 5kVA solar  system complete with  a MPPT Solar Charge 

Controller, an inverter/charger and AC distribution 
70% 

 
3. Does any portion of the goods or services offered 

 have any imported content?       

 (Tick applicable box) 
 

YES  NO  

 
3.1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed 

in paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the specific 
currency on the date of advertisement of the bid. 

 
The relevant rates of exchange information is accessible on www.resbank.co.za  

 
Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to 
Annex A of SATS 1286:2011): 

Currency  Rates of exchange 
US Dollar  

Pound Sterling  

Euro  

Yen  

Other  
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NB: Bidders must submit proof of the SARB rate(s) of exchange used. 
 
4. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum 

threshold for local content the dti must be informed accordingly in order for the dti to verify and in 
consultation with the AO/AA provide directives in this regard. 

 
 

LOCAL CONTENT DECLARATION 
(REFER TO ANNEX B OF SATS 1286:2011) 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER 
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF 
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY 
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)  

 
IN RESPECT OF BID NO. ................................................................................. 
 
ISSUED BY: (Procurement Authority / Name of Institution): 
......................................................................................................................... 
NB    
 
1 The obligation to complete, duly sign and submit this declaration cannot be transferred 

to an external authorized representative, auditor or any other third party acting on 
behalf of the bidder. 

2 Guidance on the Calculation of Local Content together with Local Content Declaration 
Templates (Annex C, D and E) is accessible on 
http://www.thedti.gov.za/industrial_development/ip.jsp. Bidders should first complete 
Declaration D.  After completing Declaration D, bidders should complete Declaration 
E and then consolidate the information on Declaration C. Declaration C should be 
submitted with the bid documentation at the closing date and time of the bid in 
order to substantiate the declaration made in paragraph (c) below.  Declarations 

D and E should be kept by the bidders for verification purposes for a period of at least 
5 years. The successful bidder is required to continuously update Declarations C, D 
and E with the actual values for the duration of the contract. 

 
I, the undersigned, …………………………….................................................... (full names), 
do hereby declare, in my capacity as ……………………………………… ……….. 
of ...............................................................................................................(name of bidder 
entity), the following: 

 
(a) The facts contained herein are within my own personal knowledge. 

 
(b) I have satisfied myself that:  

(i) the goods/services/works to be delivered in terms of the above-specified bid 
comply with the minimum local content requirements as specified in the bid, and 
as measured in terms of SATS 1286:2011; and 

(c) The local content percentage (%) indicated below has been calculated using the 
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in 
paragraph 3.1 above and the information contained in Declaration D and E which has 
been consolidated in Declaration C: 

Bid price, excluding VAT (y)     R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold  for local content (paragraph 3 above)   
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Local content %, as calculated in terms of SATS 1286:2011  

 
If the bid is for more than one product, the local content percentages for each product 
contained in Declaration C shall be used instead of the table above.   
The local content percentages for each product has been calculated using the formula 
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 
above and the information contained in Declaration D and E. 

 
(d) I accept that the Procurement Authority / Institution has the right to request that the 

local content be verified in terms of the requirements of SATS 1286:2011. 

(e) I understand that the awarding of the bid is dependent on the accuracy of the 
information furnished in this application. I also understand that the submission of 
incorrect data, or data  that are not verifiable as described in SATS 1286:2011, may 
result in the Procurement Authority / Institution imposing any or all of the remedies as 
provided for in Regulation 14 of the Preferential Procurement Regulations, 2017 
promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 
of 2000). 

 
 SIGNATURE:_________________________        
 
 WITNESS No. 1                                                 DATE: ___________ 
 
 WITNESS No. 2                                                 DATE: ___________ 
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LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT:  TENDER NO. ACDP 21/12 
CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY FOR MAKIMA AGRICULTURAL COOPERATION IN THE MARKEN AREA 

OF THE MOGALAKWENA MUNICIPALITY OF THE WATERBERG DISTRICT IN LIMPOPO PROVINCE 
__________________________________________________________________________________________________________________ 

    _ 
Tender T56 of T85    T2.2 

Part T2: Returnable Schedules  Returnable Schedules to be Completed by Tenderer 

 
 
 

S.   EXECUTION PROGRAMME / PROGRAM OF WORKS 
 
 
The Tenderer shall detail below or attach a preliminary programme reflecting the proposed sequence and 
tempo of execution of the various activities comprising the Work for this Contract. The programme shall be 
in accordance with the information supplied in the Contract, requirements of the Project Specifications and 
with all other aspects of his Tender. 

 
The Execution Programme must be based on the completion time as specified in the Contract Data.  The activities identified and filled 
in below, are specifically to be carried forward to Schedule T, the contractor’s Method Statement. 

 
PLEASE NOTE: the cash flow projections from the Contractor (to be submitted before commencement of the 
execution of the Contract) must be in accordance with this execution plan in order to ensure proper Cash flow 
management by the Department and to minimise delayed payments. 
 

 

PROGRAMME 

ACTIVITY MONTHS 

           

           

           

           

           

           

           

           

           

           

           

           

           

 
 
 
 
 
 



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT:  TENDER NO. ACDP 21/12 
CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY FOR MAKIMA AGRICULTURAL COOPERATION IN THE MARKEN AREA 

OF THE MOGALAKWENA MUNICIPALITY OF THE WATERBERG DISTRICT IN LIMPOPO PROVINCE 
 

     
Tender T57 of T94    T2.2 

Part T2: Returnable Schedules  Returnable Schedules to be Completed by Tenderer 

 
 

T.   DETAILED METHOD STATEMENT 
 

[The adjudication of the responsiveness of a bid also relies on the extent to which a tenderer can prove an 
understanding of the scope of works.  The tenderer should describe below the methods and procedures he 
will employ to successfully complete the various activities as identified for the foregoing Schedule S, the 

Execution Programme] 
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U. CONTRACTOR'S HEALTH AND SAFETY DECLARATION 
 
In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2003 (referred to as "the Regulations" hereafter), 
a Contractor may only be appointed to perform construction Work if the Employer is satisfied that the Contractor has 
the necessary competencies and resources to carry out the Work safely in accordance with the Occupational Health 
and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2003.  
 
To that effect a person duly authorised by the Tenderer must complete and sign the declaration hereafter in detail.  
 
Declaration by Tenderer 
 
1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health and 

Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 
1993), and the OHSA 1993 Construction Regulations 2003. 

 
2. I hereby declare that my Company has the competence and the necessary resources to safely carry out the 

construction Work under this Contract in compliance with the Construction Regulations and the Employer's 
Health and Safety Specifications. 

 
3. I propose to achieve compliance with the Regulations by one of the following: 

 (a) From my own competent resources as detailed in 4(a) hereafter: ...........  *Yes / No  

 (b) From my own resources still to be appointed or trained until competency is  
  achieved, as detailed in 4(b) hereafter: ............................................  *Yes / No  

 (c) From outside sources by appointment of competent specialist Subcontractors  
  as detailed in 4(c) hereafter:  .....................................................................  *Yes / No 
 

 (* = delete whatever is not applicable) 
 
4. Details of resources I propose: 
 

(Note: Competent resources shall include safety personnel such as a construction supervisor and 
Construction Safety Officer as defined in Regulation 6, and Competent Persons as defined in Regulations 7, 
8, 10, 11, 12, 14, 15, 18, 21(1), 22, 26 and 27, as applicable to this Contract)  

 
(a) Details of the competent and qualified key persons from my Company's own resources, who will form part of 

the Contract team: 
 

NAMES OF COMPETENT 
PERSONS 

POSITIONS TO BE FILLED BY COMPETENT 
PERSONS 

  

  

  

  

  

  

 
  



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT:  TENDER NO. ACDP 21/12 
CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY FOR MAKIMA AGRICULTURAL COOPERATION IN THE MARKEN AREA 

OF THE MOGALAKWENA MUNICIPALITY OF THE WATERBERG DISTRICT IN LIMPOPO PROVINCE 
 

     
Tender T59 of T94    T2.2 

Part T2: Returnable Schedules  Returnable Schedules to be Completed by Tenderer 

(b) Details of training of persons from my Company's own resources (or to be hired) who still have to be trained 
to achieve the necessary competency: 

 
(i) By whom will training be provided?  ................................................................................  

(ii) When will training be undertaken?  .................................................................................  

(iii) List the positions to be filled by persons to be trained or hired:  .......................................  

   .......................................................................................................................................  

   .......................................................................................................................................  

   .......................................................................................................................................  
 

(c)  Details of competent resources to be appointed as Subcontractors if Competent Persons cannot be supplied 
from own Company: 

 Name of proposed Subcontractor:  ..............................................................................................  

Qualifications or details of competency of the Subcontractor:  .....................................................  

 ...................................................................................................................................................  

 ...................................................................................................................................................  

 ...................................................................................................................................................  
 
5. I hereby undertake, if my Tender is accepted, to provide, before commencement of the Works under the 

Contract, a suitable and sufficiently Documented Health and Safety Plan in accordance with Regulation 5(1) 
of the Construction Regulations, which plan shall be subject to approval by the Employer. 

 
6. I confirm that copies of my Company's approved Health and Safety Plan, the Employer's Safety Specifications 

as well as the OHSA 1993 Construction Regulations 2003 will be provided on Site and will at all times be 
available for inspection by the Contractor's personnel, the Employer's personnel, the Engineer, visitors, and 
Officials and Inspectors of the Department of Labour.  

 
7. I hereby confirm that adequate provision has been made in my Tendered rates and prices in the Schedule of 

Quantities to cover the cost of all resources, actions, training and all health and safety measures envisaged in 
the OHSA 1993 Construction Regulations 2003, and that I will be liable for any penalties that may be applied 
by the Employer in terms of the said Regulations (Regulation 30) for failure on the Contractor's part to comply 
with the Provisions of the Act and the Regulations. 

 
8. I agree that my failure to complete and execute this declaration to the satisfaction of the Employer will mean 

that I am unable to comply with the requirements of the OHSA 1993 Construction Regulations 2003, and 
accept that my Tender will be prejudiced and may be rejected at the discretion of the Employer. 

 
 
 
 
 
 
 
 
SIGNATURE: ..................................................................   DATE: .....……..................... 
(of person authorised to sign on behalf of the Tenderer) 
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V. CONTRACTOR'S SAFETY PLAN 
 
 
[The Contractor shall submit the Contractor's Health and Safety Plan as required in terms of Regulation 5 of 
the Occupational Health and Safety Act 1993 Construction Regulations 2003, and referred to in T2.1, before 
commencement of the Works.] 
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W.  PRO FORMA NOTIFICATION FORM IN TERMS OF THE OCCUPATIONAL HEALTH AND 
SAFETY ACT 1993, CONSTRUCTION REGULATIONS 2003 

 

 [This form must be completed and forwarded, prior to commencement of Work on Site, by all Contractors 
that qualify in terms of Regulation 3 of the Construction Regulations 2003, to the Office of the Department 
of Labour]  
 

1. (a) Name and postal address of Contractor:…………………………………………………………... 

  ...........................................................................................................................................  

 (b) Name of Contractor’s contact person: .................................................................................  

   Telephone number: .................................................................................................................. 

2. Contractor’s Workman’s compensation registration number:  ......................................................  

3. (a)   Name and postal address of Client:   ...................................................................................  

  ...........................................................................................................................................  

  ...........................................................................................................................................  

 (b)  Name of Client’s contact person or Agent: ...........................................................................  

   Telephone number ..............................................................................................................  

4. (a)   Name and postal address of designer(s) for the Project:  .....................................................  

 ...........................................................................................................................................  

 (b)  Name of Designer's contact person:  ..................................................................................  

   Telephone number ..............................................................................................................  

5. Name of Contractor’s Construction Supervisor on Site appointed in terms of  

Regulation 6(1): ............................................................ Telephone number: ................................... 

6. Name/s of Contractor’s sub-ordinate supervisors on Site appointed in terms of Regulation 6(2). 

 …… ....................................................................................................................................  

7. Exact physical address of the construction Site or Site Office: .....................................................  

  ...........................................................................................................................................  

8. Nature of the construction Work:  ................................................................................................  

 ………….. ...........................................................................................................................  

9. Expected Commencement Date:  ...............................................................................................  

10. Expected Completion Date:  .......................................................................................................  

11. Estimated maximum number of persons on the construction Site:  ..............................................  

12. Planned number of Subcontractors on the construction Site accountable to Contractor:  .............  

13. Name(s) of Subcontractors already chosen:  ..............................................................................  

   ...........................................................................................................................................  

  ...........................................................................................................................................  

 ………………………………………………………………………………………………………….. 

 ………………………………………………………………………………………………………….. 

 

SIGNED BY: 

CONTRACTOR: ..............................……………….................. DATE: ............................................... 

 

CLIENT: .............................................................……………… DATE: ............................................... 
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X.  MONTHLY LABOUR REPORT 

 
 
MONTHLY LABOUR REPORT FOR CERTIFICATE OF PAYMENT NO. ………………………… 
 
JOBS CREATED………………………..                      
 
AS PER BUSINESS PLAN  
 

A B C D E F G H I J 
Category Number 

of 
persons 
employed 
in 
category 

Rate 
(R/d) 

Local 
P-days 

Non-
local P-
Days 

Total P-
days 
(D+E) 

Amount 
expended 
on labour 
(C x F) 

P-days 
by 
women 

P-days 
by 
youth 

P-days 
by 
disabled 

Clerical          

Managerial          

Supervisory          

Skilled          

Semi-
skilled 

         

Unskilled          

All 
operations 

         

 
 
ACTUAL TO DATE 
 

A B C D E F G H I J 
Category Number 

of 
persons 
employed 
in 
category 

Rate 
(R/d) 

Local 
P-days 

Non-
local P-
Days 

Total P-
days 
(D+E) 

Amount 
expended 
on labour 
(C x F) 

P-days 
by 
women 

P-days 
by 
youth 

P-days 
by 
disabled 

Clerical          

Managerial          

Supervisory          

Skilled          

Semi-
skilled 

         

Unskilled          

All 
operations 

         

 

 

SUMMARY 
 
Planned person-days target     
Tendered construction period (months):       
Overall person-days target per month:     
Months represented by this report:    
Person-day target for this month:     
Achieved person-days to date:     
Person-days ahead/behind target:     
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ANNEXURE A: BIDDER’S DETAILED EXPERIENCE – REFERENCE SHEET 
The following are to be completed by the Client and Principal Agent/ Consultant and is to be supported in each case by a letter of award 
and the works completion certificate. Both client and Pricipal Agent must stamp the documents, failure to obtain both stamp will result in no 
allocation of points. 

Project Name and scope of work: 
 
 

 

Scope of work : ……………………………………………………………………………………………………………………………….. 

Contract duration: ……………………………………………………………………………………………………………………………. 

Actual Contract Duration: ……………………………………………………………………………………………………………………. 

 
 

Name of Institution/company 
/place where contract was 

undertaken/ Client 

Principal Agent/ 
Consultant 

Value of contract  Contract Duration (in 
days, weeks, months, 

years) 

Actual Contract 
Duration (in days, 

weeks, months, years) 

     

 
To be filled by Principal Agent 

Description/Perfomance Very 
Poor (1) 

Poor 
(2) 

Fair 
(3) 

Good 
(4) 

Excellent 
(5) 

Quality of office administration      
Quality of Site Management      

Competence Foreman      

Co-operation during contract      

Quality of workmanship      

Quality of materials      

Programme management      

Rectification of condemned work      

Tidiness of site      

Adequacy of equipment      

Adequacy of labour force      
Procurement of material      

Labour relations      

 
Any other additional remarks considered necessary to assist in evaluation of the contractor? 

 
…………………………………………………………………………………………………………………………………….. 

 
…………………………………………………………………………………………………………………………………….. 
 

 
Principal Agent/consultant Firm……………………………………………………………. 

Telephone ……………………………………………………………… 

Principal Agent/consultant Signature …………………………………………………….. 

Date ……………………………. 

 
 
 
 
 
 
 

   
    STAMP 
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ANNEXURE A: BIDDER’S DETAILED EXPERIENCE – REFERENCE SHEET 
The following are to be completed by the Client and Principal Agent/ Consultant and is to be supported in each case by a letter of award 
and the works completion certificate. Both client and Pricipal Agent must stamp the documents, failure to obtain both stamp will result in no 
allocation of points. 

Project Name and scope of work: 
 
 

 

Scope of work : ……………………………………………………………………………………………………………………………….. 

Contract duration: ……………………………………………………………………………………………………………………………. 

Actual Contract Duration: ……………………………………………………………………………………………………………………. 

 
 

Name of Institution/company 
/place where contract was 

undertaken/ Client 

Principal Agent/ 
Consultant 

Value of contract  Contract Duration (in 
days, weeks, months, 

years) 

Actual Contract 
Duration (in days, 

weeks, months, years) 

     

 
To be filled by Principal Agent 

Description/Perfomance Very 
Poor (1) 

Poor 
(2) 

Fair 
(3) 

Good 
(4) 

Excellent 
(5) 

Quality of office administration      
Quality of Site Management      

Competence Foreman      

Co-operation during contract      

Quality of workmanship      

Quality of materials      

Programme management      

Rectification of condemned work      

Tidiness of site      

Adequacy of equipment      

Adequacy of labour force      
Procurement of material      

Labour relations      

 
Any other additional remarks considered necessary to assist in evaluation of the contractor? 

 
…………………………………………………………………………………………………………………………………….. 

 
…………………………………………………………………………………………………………………………………….. 
 

 
Principal Agent/consultant Firm……………………………………………………………. 

Telephone ……………………………………………………………… 

Principal Agent/consultant Signature …………………………………………………….. 

Date ……………………………. 

 
 
 
 
 
 
 

   
    STAMP 



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT:  TENDER NO. ACDP 21/12 
CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY FOR MAKIMA AGRICULTURAL COOPERATION IN THE MARKEN AREA 

OF THE MOGALAKWENA MUNICIPALITY OF THE WATERBERG DISTRICT IN LIMPOPO PROVINCE 
 

     
Tender T65 of T94    T2.2 

Part T2: Returnable Schedules  Returnable Schedules to be Completed by Tenderer 

ANNEXURE A: BIDDER’S DETAILED EXPERIENCE – REFERENCE SHEET 
The following are to be completed by the Client and Principal Agent/ Consultant and is to be supported in each case by a letter of award 
and the works completion certificate. Both client and Pricipal Agent must stamp the documents, failure to obtain both stamp will result in no 
allocation of points. 

Project Name and scope of work: 
 
 

 

Scope of work : ……………………………………………………………………………………………………………………………….. 

Contract duration: ……………………………………………………………………………………………………………………………. 

Actual Contract Duration: ……………………………………………………………………………………………………………………. 

 
 

Name of Institution/company 
/place where contract was 

undertaken/ Client 

Principal Agent/ 
Consultant 

Value of contract  Contract Duration (in 
days, weeks, months, 

years) 

Actual Contract 
Duration (in days, 

weeks, months, years) 

     

 
To be filled by Principal Agent 

Description/Perfomance Very 
Poor (1) 

Poor 
(2) 

Fair 
(3) 

Good 
(4) 

Excellent 
(5) 

Quality of office administration      
Quality of Site Management      

Competence Foreman      

Co-operation during contract      

Quality of workmanship      

Quality of materials      

Programme management      

Rectification of condemned work      

Tidiness of site      

Adequacy of equipment      

Adequacy of labour force      
Procurement of material      

Labour relations      

 
Any other additional remarks considered necessary to assist in evaluation of the contractor? 

 
…………………………………………………………………………………………………………………………………….. 

 
…………………………………………………………………………………………………………………………………….. 
 

 
Principal Agent/consultant Firm……………………………………………………………. 

Telephone ……………………………………………………………… 

Principal Agent/consultant Signature …………………………………………………….. 

Date ……………………………. 

 
 
 
 
 
 
 

   
    STAMP 
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ANNEXURE A: BIDDER’S DETAILED EXPERIENCE – REFERENCE SHEET 
The following are to be completed by the Client and Principal Agent/ Consultant and is to be supported in each case by a letter of award 
and the works completion certificate. Both client and Pricipal Agent must stamp the documents, failure to obtain both stamp will result in no 
allocation of points. 

Project Name and scope of work: 
 
 

 

Scope of work : ……………………………………………………………………………………………………………………………….. 

Contract duration: ……………………………………………………………………………………………………………………………. 

Actual Contract Duration: ……………………………………………………………………………………………………………………. 

 
 

Name of Institution/company 
/place where contract was 

undertaken/ Client 

Principal Agent/ 
Consultant 

Value of contract  Contract Duration (in 
days, weeks, months, 

years) 

Actual Contract 
Duration (in days, 

weeks, months, years) 

     

 
To be filled by Principal Agent 

Description/Perfomance Very 
Poor (1) 

Poor 
(2) 

Fair 
(3) 

Good 
(4) 

Excellent 
(5) 

Quality of office administration      
Quality of Site Management      

Competence Foreman      

Co-operation during contract      

Quality of workmanship      

Quality of materials      

Programme management      

Rectification of condemned work      

Tidiness of site      

Adequacy of equipment      

Adequacy of labour force      
Procurement of material      

Labour relations      

 
Any other additional remarks considered necessary to assist in evaluation of the contractor? 

 
…………………………………………………………………………………………………………………………………….. 

 
…………………………………………………………………………………………………………………………………….. 
 

 
Principal Agent/consultant Firm……………………………………………………………. 

Telephone ……………………………………………………………… 

Principal Agent/consultant Signature …………………………………………………….. 

Date ……………………………. 

 
 
 
 
 
 
 

   
    STAMP 
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ANNEXURE A: BIDDER’S DETAILED EXPERIENCE – REFERENCE SHEET 
The following are to be completed by the Client and Principal Agent/ Consultant and is to be supported in each case by a letter of award 
and the works completion certificate. Both client and Pricipal Agent must stamp the documents, failure to obtain both stamp will result in no 
allocation of points. 

Project Name and scope of work: 
 
 

 

Scope of work : ……………………………………………………………………………………………………………………………….. 

Contract duration: ……………………………………………………………………………………………………………………………. 

Actual Contract Duration: ……………………………………………………………………………………………………………………. 

 
 

Name of Institution/company 
/place where contract was 

undertaken/ Client 

Principal Agent/ 
Consultant 

Value of contract  Contract Duration (in 
days, weeks, months, 

years) 

Actual Contract 
Duration (in days, 

weeks, months, years) 

     

 
To be filled by Principal Agent 

Description/Perfomance Very 
Poor (1) 

Poor 
(2) 

Fair 
(3) 

Good 
(4) 

Excellent 
(5) 

Quality of office administration      
Quality of Site Management      

Competence Foreman      

Co-operation during contract      

Quality of workmanship      

Quality of materials      

Programme management      

Rectification of condemned work      

Tidiness of site      

Adequacy of equipment      

Adequacy of labour force      
Procurement of material      

Labour relations      

 
Any other additional remarks considered necessary to assist in evaluation of the contractor? 

 
…………………………………………………………………………………………………………………………………….. 

 
…………………………………………………………………………………………………………………………………….. 
 

 
Principal Agent/consultant Firm……………………………………………………………. 

Telephone ……………………………………………………………… 

Principal Agent/consultant Signature …………………………………………………….. 

Date ……………………………. 

 

   
    STAMP 
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THE CONTRACT 

 
 

PART C1:  AGREEMENTS AND CONTRACT DATA 

PART C2:  PRICING DATA 

PART C3:  SCOPE OF WORK 

PART C4:  SITE INFORMATION 
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Part C1: Agreement and Contract Data Form of Offer and Acceptance 

 
LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 

 

CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY FOR MAKIMA 
AGRICULTURAL COOPERATION IN THE MARKEN AREA OF THE MOGALAKWENA 
MUNICIPALITY OF THE WATERBERG DISTRICT IN LIMPOPO PROVINCE 

 

TABLE OF CONTENTS   

 
PART C1:  AGREEMENTS AND CONTRACT DATA (YELLOW COLOUR) 

C1.1:  FORM OF OFFER AND ACCEPTANCE 

C1.2:  CONTRACT DATA  

C1.2.1:  CONDITIONS OF CONTRACT 

C1.2.2:  PART A: CONTRACT DATA PROVIDED BY THE EMPLOYER 

   PART B: CONTRACT DATA PROVIDED BY THE CONTRACTOR  

C1.3:  FORM OF GUARANTEE 
 
C1.4:  AGREEMENT IN TERMS OF SECTION 37(2) OF THE  

 OCCUPATIONAL HEALTH AND SAFETY ACT No 85 OF 1993 
 

 

PART C2:  PRICING DATA (YELLOW COLOUR) 

C2.1: PRICING INSTRUCTIONS   

C2.2: BILL OF QUANTITIES 

C2.3: PAYMENT DATA 

 
 

PART C3:  SCOPE OF WORK (BLUE COLOUR) 

TABLE OF CONTENTS   

C3.1:  STANDARD SPECIFICATIONS 

C3.2:  PROJECT SPECIFICATIONS 

C3.3:  PARTICULAR SPECIFICATIONS 
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PART C1:  AGREEMENTS AND CONTRACT DATA  

 

C1.1:  FORM OF OFFER AND ACCEPTANCE 

 

C1.2:  CONTRACT DATA  

C1.2.1: CONDITIONS OF CONTRACT 

C1.2.2: PART A: CONTRACT DATA PROVIDED BY THE EMPLOYER 

PART B: CONTRACT DATA PROVIDED BY THE CONTRACTOR  

 

C1.3:  FORM OF GUARANTEE (NOT A REQUIREMENT) 

 
C1.4:  AGREEMENT IN TERMS OF SECTION 37(2) OF THE             

OCCUPATIONAL HEALTH AND SAFETY ACT (No 85 OF 1993) 
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Part C1: Agreement and Contract Data Form of Offer and Acceptance 

LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 
 

CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY FOR MAKIMA 
AGRICULTURAL COOPERATION IN THE MARKEN AREA OF THE MOGALAKWENA 

MUNICIPALITY OF THE WATERBERG DISTRICT IN LIMPOPO PROVINCE 

 

C1.1 Form of Offer and Acceptance  
  

Offer 
 
The Employer, identified in the Acceptance Signature block, has solicited Offers to enter into a Contract for the 
procurement of: 
 

Contract No ACDP 21/12        :  CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY 
FOR MAKIMA AGRICULTURAL COOPERATION IN THE MARKEN AREA OF THE 

MOGALAKWENA MUNICIPALITY OF THE WATERBERG DISTRICT IN LIMPOPO PROVINCE 
The Tenderer, identified in the Offer Signature block, has examined the Documents listed in the Tender Data and 

addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of 

Tender. 

 
By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of Offer and 
Acceptance, the Tenderer Offers to perform all of the obligations and liabilities of the Contractor under the Contract 
including compliance with all its Terms and Conditions according to their true intent and meaning for an amount to be 
determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
………………………………………………………………………………………………………………………………………

……………………………………………………………………………………………….. Rand (in words); 

 R ……………………………………………………………………………………………………. (in figures)  

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and 
returning one copy of this Document to the Tenderer before the end of the period of validity stated in the Tender Data, 
whereupon the Tenderer becomes the Party named as the Contractor in the Conditions of Contract identified in the 
Contract Data. 

 

Signature Block: Tenderer 

 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . .      
 
Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Name of organization. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Address of organization . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
. . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Signature of witness . . . . . . .. . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . . 
 
Name of witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s Offer.  
In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of 
Contract identified in the Contract Data.  Acceptance of the Tenderer’s Offer shall Form an Agreement between the 
Employer and the Tenderer upon the Terms and Conditions contained in this Agreement and in the Contract that is 
the subject of this Agreement. 
 
The terms of the Contract, are contained in:  
 

Part C1: Agreements and Contract Data, (which includes this Agreement) 
Part C2: Pricing Data 
Part C3: Scope of work. 
Part C4: Site Information and Drawings and Documents or parts thereof, which may be incorporated by 

reference into Parts C1 to C4 above.  
 
Deviations from and amendments to the Documents listed in the Tender Data and any addenda thereto as listed in the 
Tender Schedules as well as any changes to the Terms of the Offer agreed by the Tenderer and the Employer during 
this process of Offer and Acceptance, are contained in the Schedule of Deviations attached to and Forming part of this 
Agreement.  No amendments to or deviations from said Documents are valid unless contained in this schedule. 
 
The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the Schedule of 
Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) for delivery of any 
Bonds, Guarantees, proof of Insurance and any other Documentation to be provided in terms of the Conditions of 
Contract Identified in the Contract Data. Failure to fulfil any of these Obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer receives 
one fully completed original copy of this Document, including the Schedule of Deviations (if any).  Unless the Tenderer 
(now Contractor) within five working days of the date of such receipt notifies the Employer in writing of any reason why 
he cannot accept the Contents of this Agreement, this Agreement shall constitute a binding Contract between the 
Parties. 
 

 

Signature Block: Employer 

 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . .      
 
Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
for the Employer          Limpopo Department of Agriculture and Rural Development 
                                       
                                        
 
 
Signature of witness . . . . . . .. . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . . 
 
Name of witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly Authorised Representatives signing this Agreement, the Employer and the Tenderer agree to and accept 
the foregoing Schedule of Deviations as the only deviations from and amendments to the Documents listed in the 
Tender Data and addenda thereto as listed in the Tender Schedules, as well as any confirmation, clarification or 
changes to the terms of the Offer agreed by the Tenderer and the Employer during this process of Offer and 
Acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between 
the issue of the Tender Documents and the receipt by the Tenderer of a completed signed copy of this Agreement 
shall have any meaning or effect in the Contract between the parties arising from this Agreement. 
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[ONLY TO BE COMPLETED UPON ACCEPTANCE OF A TENDER] 
 

 

For the Tenderer: 
 
 
Signature(s)  ______________________  ______________________ 
 
Name(s)  ______________________  ______________________ 
 
Capacity   ______________________  ______________________ 
 
 
 
   ______________________________________________________ 
   (Name and address of organisation) 
 
 
Name & 
Signature of 
Witness  ______________________   Date ______________________ 
 
 
 
 
 

For the Employer: 
 
Signature(s)  ______________________  ______________________ 
 
Name(s)  ______________________  ______________________ 
 
Capacity   ______________________  ______________________ 
 
 
 
   ______________________________________________________ 

   (Name and address of organisation) 
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LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 

 

CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY FOR MAKIMA 
AGRICULTURAL COOPERATION IN THE MARKEN AREA OF THE 

MOGALAKWENA MUNICIPALITY OF THE WATERBERG DISTRICT IN LIMPOPO 
PROVINCE 

 
C1.2 CONTRACT DATA     

 
Section 1.01 The General Conditions of Contract for Construction Works (2010) published by the South African 
Institution of Civil Engineering, is applicable to this Contract. Copies of these Conditions of Contract may be 
obtained from the South African Institution of Civil Engineering (Tel: 011-805 5947). 

 
The General Conditions of Contract for Construction Works make several references to the Contract Data for Specific 
Data, which together with these Conditions collectively describe the risks, liabilities and obligations of the Contracting 
parties and the procedures for the administration of the Contract. The Contract Data shall have precedence in the 
interpretation of any ambiguity or inconsistency between it and the General Conditions of Contract. 
 
Each item of Data given below is cross-referenced to the clause in the General Conditions of Contract for 
Construction Works to which it mainly applies. 
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LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT  
 

CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY FOR MAKIMA 
AGRICULTURAL COOPERATION IN THE MARKEN AREA OF THE 
MOGALAKWENA MUNICIPALITY OF THE WATERBERG DISTRICT IN LIMPOPO 
PROVINCE 
 

 

C1.2.1:  CONDITIONS OF CONTRACT   

 

GENERAL CONDITIONS OF CONTRACT  

 

SPECIAL CONDITIONS OF CONTRACT  

  

1. GENERAL 

 

2. AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT 

 

3. TRANSFER OF RIGHTS   
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C1.2.1 CONDITIONS OF CONTRACT 
 

GENERAL CONDITIONS OF CONTRACT  

 
This Contract will be based on the “General Conditions of Contract for Construction Works - 1st Edition 2010", issued 
by the South African Institution of Civil Engineering (Short title: “General Conditions of Contract 2010") and can 
be obtained from: 
 
SAICE 
Waterfall Park 
Howick Gardens 
Vorna Valley Half way House 
Becker Street 
MIDRAND 
1685 
Gauteng Province 
Tel:  (011) 805-5947/8 
Fax:  (011) 805-5971 
 
It is agreed that the only variations from the General Conditions of Contract 2010 are those set out hereafter under 
“Special Conditions of Contract”. 

 
SPECIAL CONDITIONS OF CONTRACT 

 
1. GENERAL 
 

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions 
shall amplify, modify or supersede, as the case may be, the General Conditions of Contract 2010 to the 
extent specified below, and shall take precedence and shall govern. 

 
The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the number 
of the applicable clause or sub clause in the General Conditions of Conditions 2010, and the applicable 
heading, or (where a new special condition that has no relation to the existing clauses is introduced) by a 
number that follows after the last clause number in the General Conditions, and an appropriate heading. 

 
 
2. FOR CONTRACT ABOVE R3M (THREE MILLION RAND), THE FOLLOWING SPECIAL CONDITIONS 

APPLY 
 

(a) (i) All bidders from outside the province must enter into  a  

 Consortium or Joint Venture with local SMMEs or suppliers. 
(ii) Preference must be given to local bidders entering into Joint Ventures with local SMME’s or 

suppliers. 
(iii) The members of consortium or Joint Venture, formed in response to preferential 

procurement conditions, must share in the control and management of such consortium. 
(iv) The percentage of the contract value managed or executed by the local partner must not be 

less than 40% of the project value. 
(v) All white owned bidders must enter into join venture with black owned local contractor and 

percentage of management and control for equity owned by black must not be less than 
25% in the venture arrangement. 

 
(b) The AO/AA may, after consulting the departmental or public entities demand management unit, in 

the bid documentation, exempt bidders from complying with the provisions of clause (a), if there are 
no SMME’s or suppliers in Limpopo with the skills or knowledge required to execute the project. 

(c) In the case of construction works, applicable to the construction industry; 
(d) (i) The Consortium or Joint Venture that benefits from the preference system,  

must within 30 days of receiving notice of the contract ,must organize    themselves into legal 
entity or provide with a working agreement between members of the Joint venture or 
consortium. Successful suppliers, both from in and outside the province, must upon 
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implementation of the project, establish fully fledged office, branch or plant in the province. 
The department reserves the right to retain a percentage of contract value to ensure that the 
above condition is complied with. 

(ii) The retained fee must be paid to the supplier or service provider on successfully completing 
the contract and after having complied with the special conditions. 

(iii) Where the supplier or service provider fails to successfully complete the contract or comply 
with any condition, such supplier or service provider will forfeit the retained percentage. 

(iv) Notwithstanding the forfeiture of the retained percentage of the contract value, if the failure 
to comply with conditions in clause (i) amounts to breach of the contract, the department or 
public entity may invoke any remedy available to it in law. 

(v) A performance guarantee of 10% is applicable to all contracts above R2 000 000.00 and 
must be obtained from either commercial bank or insurance company prior to award of bids. 
The performance security shall be dominated in the currency of the contract and shall be in 
the form of a bank guarantee or an irrevocable letter of credit issued by a reputable bank 
located in South Africa. The accounting officer reserves the right to cancel the award of the 
bid when the bidder fails to present the required security as stipulated in the special 
conditions. 

(e) In all labour intensive projects, at least 70% of the labourers must be employed from the local community 
where the project will be executed.  

 
 

3. AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT 
 

Clause no. Description 

 

SCC 4.5.2 
 

Replace the term “Safety” with “Occupational Health and Safety” 

SCC 42.2 
 
 
 
SCC 49.6.1 to   
4.9.6.3 
 

Add the following to the sub-clause:   
Extension of time in respect of abnormal rainfall shall be calculated using the rainfall 
(Formula 1) for each calendar month or part thereof. 
 
Replace the term “Bank” with “Bank or Insurance Company” 
 
 

SCC 55.1.8  
 

Replace sub-clause with: 
The Contractor or anyone on his behalf or in his employ would pay, offer or offer as 
payment to any person in the employ of the Employer, or in the employ of the 
Engineer, a gratuity or reward or commission. 

SCC 50 
 
SCC 50.1 
 
 
 
 

Replace the Heading with “VARIATIONS EXCEEDING 20 PERCENT” 
 

Replace the wording: “greater than 15 percent” with “greater than 20 percent”. 
 

The following additional clauses to the General Conditions of Contract shall 
apply: 
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SCC 59 
 
SCC 59.1 
 

LABOUR INTENSIVE WORKS 
 
Payment for the labour-intensive component of the works 
 
Payment for works identified in the Scope of Work as being labour-intensive shall only 
be made in accordance with the provisions of the Contract if the works are constructed 
strictly in accordance with the provisions of the scope of work. Any non-payment for 
such works shall not relieve the Contractor in any way from his obligations either in 
Contract or in delict. 
 

SCC 59.2 Applicable labour laws 
 
The Ministerial Determination, Special Public Works Programmes, issued in terms of 
the Basic Conditions of Employment Act of 1997 by the Minister of Labour in 
Government Notice No R63 of 25 January 2002, as reproduced below, shall apply to 
work which are undertaken by unskilled or semi-skilled workers. 
 

SCC 59.3.1 Introduction 
 
(a) This document contains the Standard Terms and Conditions for workers 

employed in elementary occupations on a Special Public Works Programme 
(SPWP).  These terms and Conditions do NOT apply to persons employed in 
the supervision and management of a SPWP. 

 
(b) In this document – 
 

(i) “Department” means any department of State, implementing Agent or 
Contractor; 

 
(ii) “Employer” means any Municipality, implementing Agency or Contractor 

that hires workers to work in elementary occupations on a SPWP; 
 

(iii) “worker” means any person working in an elementary occupation on a 
SPWP.; 

 
(iv) “elementary occupation” means any occupation involving unskilled or 

semi-skilled work; 
 

(v) “Management” means any person employed by a Municipality or 
implementing Agency to administer or execute an SPWP; 

 
(vi) “task” means a fixed quantity of work; 

 
(vii) “task-based work” means work in which a worker is paid a fixed rate for 

performing a task; 
 

(viii) “task-rated worker” means a worker paid on the basis of the number of 
tasks completed; 

 
(ix) “time-rated worker” means a worker paid on the basis of the length of time 

worked. 
 

SCC 59.3.2 Terms of Work 
 

(a)  Workers on a SPWP are employed on a temporary basis. 
(b) A worker may NOT be employed for longer than 24 months in any five year 

cycle on a SPWP. 
(c) Employment on a SPWP does not qualify as employment as a contributor for 

the purpose of the Unemployment Insurance Act 30 of 1966. 
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SCC 59.3.3 Normal Hours of Work 
 
(a) An Employer may not set tasks or hours of work that require a worker to work– 
 
 (i)  more than forty hours in any week 
 
 (ii)  on more than five days in any week;  and 
 
 (iii)  for more than eight hours on any day. 
 
(b) An Employer and worker may agree that a worker will work four days per week.  

The worker may then work up to ten hours per day. 
 
(c) A task-rated worker may not work more than a total of 55 hours in any week to 

complete the tasks allocated (based on a 40-hour week) to that worker. 
 

SCC 59.3.4 Meal Breaks 
 
(a) A worker may not work for more than five hours without taking a meal 

break of at least thirty minutes duration. 

 

(b) An Employer and worker may agree on longer meal breaks.   
 
(c) A worker may not work during a meal break.  However, an Employer may 

require a worker to perform duties during a meal break if those duties cannot 
be left unattended and cannot be performed by another worker.  An Employer 
must take reasonable steps to ensure that a worker is relieved of his or her 
duties during the meal break. 

 
(d) A worker is not entitled to payment for the period of a meal break.  However, a 

worker who is paid on the basis of time worked must be paid if the worker is 
required to work or to be available for work during the meal break. 

 
SCC 59.3.5 Special Conditions for Security Guards 

 
(a) A security guard may work up to 55 hours per week and up to eleven hours per 

day. 
 
(b) A security guard who works more than ten hours per day must have a meal 

break of at least one hour or two breaks of at least 30 minutes each. 
 

SCC 59.3.6 Daily Rest Period 
 
Every worker is entitled to a daily rest period of at least eight consecutive hours.  The 
daily rest period is measured from the time the worker ends work on one day until the 
time the worker starts work on the next day. 
 

SCC 59.3.7 Weekly Rest Period 
 
Every worker must have two days off every week. A worker may only work on their 
day off to perform work which must be done without delay and cannot be performed 
by workers during their ordinary hours of work (“emergency work”). 
 

SCC 59.3.8 Work on Sundays and Public Holidays 
(a) A worker may only work on a Sunday or Public holiday to perform emergency 

or security work. 
(b) Work on Sundays is paid at the ordinary rate of pay. 
(c) A task-rated worker who works on a public holiday must be paid – 
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  (i) the worker’s daily task rate, if the worker works for less than four hours; 
 

(ii) double the worker’s daily task rate, if the worker works for more than four 
hours. 

 
(d) A time-rated worker who works on a public holiday must be paid – 
 

(i) the worker’s daily rate of pay, if the worker works for less than four hours 
on the public holiday; 

 
(ii) double the worker’s daily rate of pay, if the worker works for more than four 

hours on the public holiday. 
 

SCC 59.3.9 Sick Leave 
 
(a) Only workers who work four or more days per week have the right to claim sick-

pay in terms of this clause. 
 
(b) A worker who is unable to work on account of illness or injury is entitled to claim 

one day’s paid sick leave for every full month that the worker has worked in 
terms of a Contract. 

 
(c) A worker may accumulate a maximum of twelve days’ sick leave in a year. 
 
(d) Accumulated sick-leave may not be transferred from one Contract to another 

Contract. 
 
(e) An Employer must pay a task-rated worker the worker’s daily task rate for a 

day’s sick leave. 
 
(f) An Employer must pay a time-rated worker the worker’s daily rate of pay for a 

day’s sick leave. 
 
(g) An Employer must pay a worker sick pay on the worker’s usual payday. 
 
(h) Before paying sick-pay, an Employer may require a worker to produce a 

certificate stating that the worker was unable to work on account of sickness or 
injury if the worker is– 

 
(i) absent from work for more than two consecutive days; or 
 
(ii) absent from work on more than two occasions in any eight-week period. 

 
(i) A medical certificate must be issued and signed by a Medical Practitioner, a 

qualified Nurse or a Clinic staff member authorised to issue medical certificates 
indicating the duration and reason for incapacity. 

 
(j) A worker is not entitled to paid sick-leave for a work-related injury or 

occupational disease for which the worker can claim compensation under the 
Compensation for Occupational Injuries and Diseases Act. 

 
SCC 59.3.10 Maternity Leave 

 
(a) A worker may take up to four consecutive months’ unpaid maternity leave.   
 
(b) A worker is not entitled to any payment or employment-related benefits during 

maternity leave. 
 
(c) A worker must give her Employer reasonable notice of when she will start 

maternity leave and when she will return to work. 
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 (d) A worker is not required to take the full period of maternity leave.  However, a 
worker may not work for four weeks before the expected date of birth of her 
child or for six weeks after the birth of her child, unless a medical practitioner, 
midwife or qualified nurse certifies that she is fit to do so. 

 
(e) A worker may begin maternity leave – 
 

 (i)   four weeks before the expected date of birth;  or 
 
 (ii)   on an earlier date – 
 

 (1) if a medical Practitioner, Midwife or Certified Nurse certifies that it is 
necessary for the health of the worker or that of her unborn child; or  

  (2) if agreed to between Employer and worker;  or 
 

(iii) on a later date, if a medical Practitioner, Midwife or Certified nurse has 
certified that the worker is able to continue to work without endangering 
her health. 

 
(f) A worker who has a miscarriage during the third trimester of pregnancy or bears 

a stillborn child may take maternity leave for up to six weeks after the 
miscarriage or stillbirth. 

 
(g) A worker who returns to work after maternity leave has the right to start a new 

cycle of twenty-four months employment, unless the SPWP on which she was 
employed has ended. 

 
SCC 59.3.11 Family responsibility leave 

Workers, who work for at least four days per week, are entitled to three days paid 
family responsibility leave each year in the following circumstances – 
 

(a)   when the employee’s child is born; 
 
(b)   when the employee’s child is sick; 
 
(c)   in the event of a death of – 
 

(i) the employee’s spouse or life partner; 
(ii) the employee’s parent, adoptive parent, grandparent, child, adopted 

child, grandchild or sibling.  
 

SCC 59.3.12 Statement of Conditions 
(a) An Employer must give a worker a statement containing the following details at 

the start of employment  – 
 

(i)   the Employer’s name and address and the name of the SPWP; 
 

 (ii)   the tasks or job that the worker is to perform; and 
 
(iii)   the period for which the worker is hired or, if this is not certain, the expected 

duration of the Contract; 
(iv) the worker’s rate of pay and how this is to be calculated; 

 
(v) the training that the worker will receive during the SPWP. 

 
(b) An Employer must ensure that these terms are explained in a suitable language 

to any employee who is unable to read the statement. 
 
(c) An Employer must supply each worker with a copy of these Conditions of 

employment. 
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SCC 59.3.13 Keeping Records 
 
(a) Every Employer must keep a written record of at least the following – 
 

(i) the worker’s name and position; 
 
(ii) in the case of a task-rated worker, the number of tasks completed by the 

worker; 
 
(iii) in the case of a time-rated worker, the time worked by the worker; 
 
(iv) payments made to each worker. 
 

(b) The Employer must keep this record for a period of at least three years after 
the completion of the SPWP. 

 
SCC 59.3.14 Payment 

 
(a) An Employer must pay all wages at least monthly in cash or by cheque or into 

a bank account. 
 
(b) A task-rated worker will only be paid for tasks that have been completed. 
 
(c) An Employer must pay a task-rated worker within five weeks of the work being 

completed and the work having been approved by the manager or the 
Contractor having submitted an invoice to the Employer. 

 
(d) A time-rated worker will be paid at the end of each month. 
 
(e) Payment must be made in cash, by cheque or by direct deposit into a bank 

account designated by the worker. 
 
(f) Payment in cash or by cheque must take place – 
 
 (i)   at the workplace or at a place agreed to by the worker; 
 
 (ii)   during the worker’s working hours or within fifteen minutes of the start or 

finish of work; 
 
 (iii)   in a sealed envelope which becomes the property of the worker. 
 
(g) An Employer must give a worker the following information in writing – 
 
 (i)   the period for which payment is made; 
 
 (ii)   the numbers of tasks completed or hours worked; 

  
 (iii)   the worker’s earnings; 
 
 (iv)   any money deducted from the payment; 
 
 (v)   the actual amount paid to the worker. 
 
(h) If the worker is paid in cash or by cheque, this information must be recorded on 

the envelope and the worker must acknowledge receipt of payment by signing 
for it 

 
(i) If a worker’s employment is terminated, the Employer must pay all monies 

owing to that worker within one month of the termination of employment. 
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SCC 59.3.15 Deductions 
 
(a) An Employer may not deduct money from a worker’s payment unless the 

deduction is required in terms of a law. 
 
(b) An Employer must deduct and pay to the SA Revenue Services any income tax 

that the worker is required to pay. 
 
(c) An Employer who deducts money from a worker’s pay for payment to another 

person must pay the money to that person within the time period and other 
requirements specified in the agreement law, court order or arbitration award 
concerned. 

 
(d) An Employer may not require or allow a worker to – 
 

(i) repay any payment except an overpayment previously made by the 
Employer by mistake; 

 
(ii) state that the worker received a greater amount of money than the 

Employer actually paid to the worker; or 
 
(iii) pay the Employer or any other person for having been employed. 

 
SCC 59.3.16 Health and Safety 

 
(a) Employers must take all reasonable steps to ensure that the working 

environment is healthy and safe. 
 
(b) A worker must  – 
 

(i) work in a way that does not endanger his/her health and safety or that of 
any other person; 

 
(ii) obey any health and safety instruction; 
 
(iii) obey all health and safety rules of the SPWP; 
 
(iv) use any personal protective equipment or clothing issued by the Employer; 
 
(e) report any accident, near-miss incident or dangerous behaviour by another 

person to their Employer or manager. 
 

SCC 59.3.17 Compensation for Injuries and Diseases  
 
(a) It is the responsibility of the Employers (other than a Contractor) to arrange for 

all persons employed on a SPWP to be covered in terms of the Compensation 
for Occupational Injuries and Diseases Act, 130 of 1993. 

 
(b) A worker must report any work-related injury or occupational disease to their 

Employer or manager.  
 
(c) The Employer must report the accident or disease to the Compensation 

Commissioner. 
 
(d) An Employer must pay a worker who is unable to work because of an injury 

caused by an accident at work 75% of their earnings for up to three months.  
The Employer will be refunded this amount by the Compensation 
Commissioner.  This does NOT apply to injuries caused by accidents outside 
the workplace such as road accidents or accidents at home. 
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SCC 59.3.18 Termination 
 
(a) The Employer may terminate the employment of a worker for good cause after 

following a fair procedure. 
 
(b) A worker will not receive severance pay on termination. 
 
(c) A worker is not required to give notice to terminate employment.  However, a 

worker who wishes to resign should advise the Employer in advance to allow 
the Employer to find a replacement. 

 
(d) A worker who is absent for more than three consecutive days without informing 

the Employer of an intention to return to work will have terminated the Contract.  
However, the worker may be re-engaged if a position becomes available for the 
balance of the 24-month period. 

 
(e) A worker who does not attend required training events, without good reason, 

will have terminated the Contract. However, the worker may be re-engaged if a 
position becomes available for the balance of the 24-month period. 

 
SCC 59.3.19 
 
 
 
 
 
 
 
 
 
 
 
SCC 59.3.20 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SCC 59.3.21 
 

Certificate of Service 
 
On termination of employment, a worker is entitled to a certificate stating – 
 

(i)   the worker’s full name; 
(ii)   the name and address of the Employer; 
(iii)   the SPWP on which the worker worked; 
(iv)   the work performed by the worker; 
(v)   any training received by the worker as part of the SPWP; 
(vi)   the period for which the worker worked on the SPWP; 
(vii) any other information agreed on by the Employer and worker. 

 
Reporting 
 
The Contractor shall report the breakdown of each payment certificate into the broad 
categories of: 
 

a) Overheads, 
b) Supervision, 
c) Materials, 
d) Plant, and 
e) Labour. 

 
The Contractor shall further report for each payment certificate the person-days of 
employment as set out in the Pro Forma, Schedule X: Monthly Labour Report. 
 
In the calculation of person-days, a day shall be taken as 8 hours and no time over 
and above 8 hours per day shall be used to contribute to the number of person-days 
reported. 
 
Source of Labour 
 
The Contractor shall source his labour from the local area through the services of an 
appropriate Councillor or Community Liaison Officer or another appointed person who 
has contact with a labour pool in the area. 
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4. TRANSFER OF RIGHTS 
 
The successful tenderer should complete and submit a Transfer of Rights Form to claim for materials on site with 
every progress payment for the project.  No payment for materials on site would be granted if this Document is not 
submitted with the progress payment being considered. 

 

TRANSFER OF RIGHTS 

 
TRANSFER OF RIGHTS AND INDEMNITY (To be completed during construction by successful                                 

Tenderer only) 

Claim for materials on site, Payment Certificate No. ……………… Date: …………………………….. 
 
Contract No: …………………………………. For (Contract title) …………….……………………………… 
 
……………………………………………………………………………………….……………………………… 
 
I, the undersigned (name of signatory) ………………….……………………………...… in my capacity as 
 
………………………………………………. of (name of Contractor) ………………………………………… 
 
duly authorised hereto on behalf of the Contractor hereby transfer, cede and assign all the Contractor’s rights, title 
and interest in and to the materials and goods, for which evidence of bona fide ownership is attached hereto, unto 
and in favour of (name of Employer) ……………………………………………………………………….. insofar as the 
Contractor retains actual control of the materials and goods, the right of ownership thereof passes to the Employer 
by constitutum possessorium. 
 
I herewith indemnify the Employer against any claim to and in respect of said materials by reason of the Contractor’s 
sequestration or liquidation or of any defect in the Contractor’s title to the materials and agree that no payment for 
materials on site will be made by the Employer until such time as I have submitted documentary proof of bona fide 
ownership of the said materials and goods. 
 
This transfer shall become effective upon conclusion of the Contractor receiving payment from the Employer or from 
any other person on behalf of the Employer for the materials and goods as Materials on Site, payment of retention 
money thereon excluded. 
 
I further confirm that I am fully responsible for all materials and goods listed under this Transfer of Rights and that 
they have been insured adequately against all risks and will remain insured until they are built into or used in the 
permanent works and taken over by the Employer. 
 
This certificate of Transfer of Rights applies only to the materials and goods as listed in the following table. 
 

 
 
 
 
 
 
 
 
 

 
Signed by: …………………………………………………………………………Date: ………..……..……… 
for and on behalf of the Contractor. 
 
Witnessed by: ……………………………………………………………………. Date: ……………………… 
 
NOTE: This form, together with the documentary proof of ownership or proof of payment by the Contractor to the supplier, shall 
accompany the Contractor’s claim for payment for materials on site in terms of Clause 49.1.5 of the General Conditions of Contract 
2004. 

 
Description of Item 

 
Unit 

 
Quantity 

 
Rate 

 
Amount 

 
Supplier 

      

      

      

      

 
Total Value of Materials and goods 
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C1.2.2 PART A:  DATA PROVIDED BY THE EMPLOYER 
 
The following Contract Specific Data are applicable to this Contract. 
 
REFERENCE CONTRACT SPECIFIC DATA BY THE EMPLOYER 
  
Clause 1.1.14: Name of Employer: Limpopo Department of Agriculture & Rural Development, 

Polokwane 
 
Clause 1.2.2: Address of Employer: 
 

Physical:    Postal: 
 

  Limpopo Department of Agriculture   Limpopo Department of Agriculture  
  & Rural Development   & Rural Development 
  69 Biccard Street   P Bag X9487 
  Polokwane    Polokwane  
  0700     0700 

 
  E-Mail:  
 

                                        Telephone No: (015) 294 3000  Fax No: (015) 294 4535 
 
Clause 1.1.15: Name of Engineer: Mr JM Mailula 
 
Clause 1.2.2: Address of Engineer: 
 
 Physical:    Postal: 

 
  Limpopo Department of Agriculture   Limpopo Department of Agriculture  
  & Rural Development   & Rural Development 
  69 Biccard Street   P Bag X9487 
  Polokwane    Polokwane  
  0700     0700 

 
E-Mail: jm.mailula@gmail.com  
 
Telephone No: 014 717 4949 Fax No: 014 717 4949 Cell: 082 607 2025 

 
Clause 1.6 & 38.1: Special non-working days are Sundays and the following statutory public holidays as 

declared by National or Regional Government: 
 

New Year’s Day, Human Rights Day, Good Friday, Family Day, Freedom Day, Workers 
day, Youth Day, National Women’s Day, Heritage Day, Day of Reconciliation, Christmas 
Day and the Day of Goodwill including the construction industry year end break. 

 
Clause 1.6:  The year-end break commences on the first working day after 15 December and ends on 

the first working day after 5 January of the next year.  
 
Clause 2.3:  The Engineer is required to obtain the specific approval of the Employer for the following:  
 

The Engineer requires Departmental approval in order to authorise any expenditure in 
excess of the Tender Sum plus 10% Contingencies. 
 

Clause 7:    Performance Guarantee to be delivered within 14 days of the Commencement Day. 
 

 The total liability under the guarantee should not be less than 10% of the tender amount, 
excluding VAT.   

 
Clause 10.1: The Contractor shall commence executing the work within 14 days of the Commencement 
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date. 
 
Clause 12.2: The Contractor shall deliver his programme of work within 14 days of the Commencement 

date. 
 
Clause 35.1.1.2.2: The value of material to be supplied by the Employer is nil. 
 
Clause 35.1.1.2.3: The amount to cover Professional fees for repairing damage and loss to be included in the 

Insurance sum is R 150 000.00 
 
Clause 35.1.3: The limit of indemnity for Liability Insurance is R 5 000 000.00 for any single liability claim. 

Liability insurance shall include spread of fire risk.  
 
Clause 37.2.2.3: The percentage allowance to cover overhead charges is 15%. 
 
Clause 42.1: The Works shall be completed within 4 MONTHS including special non-working days and the 

year-end break. 
 
Clause 43.1: The penalty for failing to complete the works is 0.05% of the Total Tender Sum per Calendar 

Day. 
 
Clause 46: No Contract Price Adjustment will be allowed for this Contract. 
 
Clause 49.1.5: The percentage advance on materials not yet built into the Permanent Works is: 80% 
 
Clause 49.3: The percentage retention on the amounts due to the Contractor is 10 %, excluding Contract 

Price Adjustment, Contingencies and VAT, and limited to 5% of the Contract amount, 
excluding Contract Price Adjustment, Contingencies and VAT. 

 
Clause 49.6: A Retention money Guarantee will not be permitted. 
 
Clause 53.1: The Defects Liability Period is 12 months measured from the date of the Certificate of 

Completion. And a guarantee of 12 months. 
 
Clause 58.1.4 Dispute resolution shall be by Adjudication.  

 
Clause 58.3: Dispute Resolution shall be by Adjudication.  
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C1.2.2: PART B:  DATA PROVIDED BY THE CONTRACTOR 
 
 
The following Contract Specific Data are applicable to this Contract: 
 
REFERENCE CONTRACT SPECIFIC DATA BY THE CONTRACTOR 
 
Clause 1.1.8: Name of Contractor: ……………………………………………………………….. 
 
Clause 1.2.2: Address of the Contractor: 
 

Physical:     Postal: 
 

...................................................  .............................................. 
 
...................................................  .............................................. 
 
...................................................  .............................................. 
 
.....................     ...................... 
 
E-Mail: .......................................................................... 
 
Telephone No: …………………….........  Fax No: ……………………… 
 

Clause 46.3: The variation in cost of all special materials is to be provided in the table SM 1 for special 
materials.  

 
The rates and prices for the special materials shall be furnished by the Tenderer, which 
rates and prices shall not include VAT but shall include all other obligatory taxes and levies. 
The quoted price is the ruling price on the Month prior to close of tender. 

 

TABLE: SM1 
 

Special material Unit on which variation will be 
determined 

Price for base month ex 
factory, excluding 
transport, labour or any 
other costs.  

Containers Delivered in bulk  

    

    

    

    

    

 

* Contractor to indicate the type, unit and rate of special material to be listed.  When called upon to do 

so, the Contractor shall substantiate the above rates or prices with acceptable documentary 

evidence.  Contractor to provide any other Special Materials if deemed necessary  
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C1.3  FORM OF GUARANTEE - PRO FORMA 
 

Contract No.  
WHEREAS The Limpopo Department of Agriculture and Rural Development (hereinafter referred to as the 
Employer”) entered into, a Contract with: 
 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

(Hereinafter called “the Contactor”) on the . . . . . . . . . day of . . . . . . . . . . . . . . . . . . . . . . . . . . 20. . . . . .   

for CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY FOR MAKIMA AGRICULTURAL COOPERATION IN THE MARKEN 

AREA OF THE MOGALAKWENA MUNICIPALITY OF THE WATERBERG DISTRICT IN LIMPOPO PROVINCE 
 

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security by way 
of a Guarantee for the due and faithful fulfilment of such Contract by the Contractor; 
 
AND WHEREAS . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . has / have at the  
request of the Contractor, agreed to give such Guarantee; 
 
NOW THEREFORE WE  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . do hereby  
Guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to the Employer under 
renunciation of the benefits of division and execution for the due and faithful performance by the Contractor of all the 
Terms and Conditions of the said Contract, subject to the following Conditions: 
 
1.  The Employer shall, without reference and / or notice to us, have complete liberty of action to act in any manner 

authorized and/or contemplated by the terms of the said Contract, and/or to agree to any modifications, 
variations, alterations, directions or extensions of the completion date of the works under the said Contract, and 
that its rights under this Guarantee shall in no way be prejudiced nor our liability hereunder be affected by reason 
of any steps which the Employer may take under such Contract, or of any modification, variation, alterations of 
the completion date which the Employer may make, give, concede or agree to under the said Contract. 

 
2.  This Guarantee shall be limited to the payment of a sum of money. 
 
3.  The Employer shall be entitled, without reference to us, to release any Guarantee held by it, and to give time to 

or compound or make any other arrangement with the Contractor. 
 
4.  This Guarantee shall remain in full force and effect until the issue of the Certificate of Completion in terms of the 

Contract, unless we are advised in writing by the Employer before the issue of the said Certificate of his intention 
to institute claims, and the particulars thereof, in which event this Guarantee shall remain in full force and effect 
until all such claims have been paid or liquidated. 

 
5.  Our total liability hereunder shall not exceed the Guaranteed Sum of: 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Rand (in words); 

R. . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (in figures)  

 
6.  The Guarantor reserves the right to withdraw from this Guarantee by depositing the Guaranteed Sum with the 

beneficiary, whereupon our liability hereunder shall cease. 
 
7.  We hereby choose our address for the serving of all notices for all purposes arising here from as 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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IN WITNESS WHEREOF this Guarantee has been executed by us at . . . . . . . . . . . . . . . . . . . . . . . . . .  

on this . . . . . . . . . day of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 20 . . . . . . . .  

 
 
Signature . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Duly authorized to sign on behalf of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
 
Address    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
 
                         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
As witnesses: 
 
 
1 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
  
2 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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C1.4: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND 
SAFETY ACT NO 85 OF 1993 

 
 
THIS AGREEMENT is made between The Limpopo Department of Agriculture and Rural Development 
 
(hereinafter called the EMPLOYER of the one part, herein represented by:  

 .............................  ...............................................................................................................................  

in his capacity as:   ............................................................................................................................... ; 

AND:   ...................  ...............................................................................................................................  

(hereinafter called the CONTRACTOR) of the other part, herein represented by ...................................  

 .............................  ...............................................................................................................................  

in his capacity as:   ...............................................................................................................................  

duly authorised to sign on behalf of the Contractor. 

 

 

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an Agreement between the 

CONTRACTOR and the EMPLOYER in respect of 

  
CONTRACT No: ACDP 21/12 CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY FOR MAKIMA AGRICULTURAL 

COOPERATION IN THE MARKEN AREA OF THE MOGALAKWENA MUNICIPALITY OF THE WATERBERG DISTRICT IN LIMPOPO 

PROVINCE 
 

 
AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms of the 
provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by OHSA 
Amendment Act No 181/1993 (hereinafter referred to as the ACT); 
   
NOW THEREFORE the parties agree as follows: 

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the 

CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms 

thereof. 

 
2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions imposed 

in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed certain 
arrangements and procedures that same shall be observed and adhered to by the CONTRACTOR, his 
officials and employees.  The CONTRACTOR shall bear the onus of acquainting himself/herself/itself with 
such arrangements and procedures. 

 
3. The CONTRACTOR hereby accepts Sole Liability for such due compliance with the relevant duties, 

obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations, and 
the CONTRACTOR expressly absolves the EMPLOYER and the Employer’s CONSULTING ENGINEERS 
from being obliged to comply with any of the aforesaid duties, obligations, prohibitions, arrangements and 
procedures in respect of the work included in the Contract. 

 
4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled, although 

not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has complied with 
his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may include, but shall not 
be limited to, the right to inspect any appropriate site or premises occupied by the CONTRACTOR, or to take 
such steps it may deem necessary to remedy the default of the CONTRACTOR at the cost of the 
CONTRACTOR. 

 
5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, complaint or 

criminal charge which may arise as a consequence of the provisions of the ACT and Regulations, pursuant 
to work performed in terms of this agreement, and shall, on written demand, provide full details in writing of 
such investigation, complaint or criminal charge. 
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Thus signed at ..………..……….....……………………....…….. for and on behalf of the CONTRACTOR  
 
on this the ……………… day of ……......………..……… 20……… 
 
 
 
SIGNATURE:........................................................................................................................................  
 
NAME AND SURNAME:  ......................................................................................................................  
 
CAPACITY: ..........................................................................................................................................  
 
WITNESSES:    1.   .....................................................................  
 

2.   .....................................................................  
 
 
Thus signed at ……………………………………………. for and on behalf of the EMPLOYER on this 
 
the …………………………... day of ……………..……… 20……… 
 
 
 
SIGNATURE:........................................................................................................................................  
 
NAME AND SURNAME:  ......................................................................................................................  
 
CAPACITY: ..........................................................................................................................................  
 
WITNESSES:    1.   .....................................................................  
 

2.   .....................................................................  
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PART C2:  PRICING DATA  

 

C2.1: PRICING INSTRUCTIONS  

  

C2.2: BILL OF QUANTITIES 



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT:  TENDER NO. ACDP 21/12 
CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY FOR MAKIMA AGRICULTURAL COOPERATION IN THE MARKEN AREA 

OF THE MOGALAKWENA MUNICIPALITY OF THE WATERBERG DISTRICT IN LIMPOPO PROVINCE 
__________________________________________________________________________________________________________________ 

 

     
Contract  C28 of C108 C2.1 

Part C2: Pricing Data  Pricing Instructions 

LIMPOPO DEPT OF AGRICULTURE AND RURAL DEVELOPMENT 
 

CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY FOR MAKIMA 
AGRICULTURAL COOPERATION IN THE MARKEN AREA OF THE 

MOGALAKWENA MUNICIPALITY OF THE WATERBERG DISTRICT IN LIMPOPO 
PROVINCE 

 
C2.1 Pricing Instructions  

 
1. Measurement and payment shall be in accordance with the relevant provisions of the General Conditions of 

Contract (2010 edition) as amended in the Scope of Works. 
 
2. The units of measurement described in this Bill of Quantities are metric units.  Abbreviations used in the Bill 

of Quantities are as follows: 
           

%  = percent 
h  = hour 
ha  = hectare   
kg  = kilogram 
kl  = kilolitre 
km  = kilometre 
km-pass = kilometre-pass 
kPa   =  kilopascal 
kW  = kilowatt 
l  = litre 
m  = metre 
mm  = millimetre 
m²  = square metre 
m²-pass = square metre-pass 
m³  = cubic metre 
m³-km = cubic metre-kilometre 
MN  = meganewton 
MN.m  = meganewton-metre 
MPa  = megapascal  
No.  = number 
Prov sum = Provisional sum  
PC sum = Prime Cost sum 
R/only = Rate only 
sum  = lump sum 
t  = ton (1000 kg) 
W/day  =  Work day 

 
3. For the purpose of this Bill of Quantities, the following words shall have the meanings hereby assigned to 

them: 
 

Unit: The unit of measurement for each item of work as defined in the Specifications  
Quantity: The number of units of work for each item. 
Rate: The agreed payment per unit of measurement. 
Amount: The product of the quantity and the agreed rate for an item. 
Lump sum: An agreed amount for an item, the extent of which is described in the Bills of Quantities but 

the quantity of work of which is not measured in any units. 
 
4. Unless otherwise stated, items are measured net in accordance with the Drawings, and no allowance is 

made for waste. 
 

5. The prices and rates in this Bill of Quantities are fully inclusive prices for the Work described under the items.  
Such prices and rates cover all costs and expenses that may be required in and for the execution of the Work 
described in accordance with the provisions of the Scope of Work, and shall cover the cost of all general 
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risks, liabilities, and obligations set forth or implied in the Contract Data, as well as overhead charges and 
profit. These prices will be used as a basis for assessment of payment for additional Work that may have to 
be carried out. 

 
 
6. It will be assumed that prices included in the Bill of Quantities are based on Acts, Ordinances, Regulations, 

By-laws, International Standards and National Standards that were published 28 days before the closing date 
for Tenders. (Refer to www.stanza.org.za or www.iso.org for information on Standards) 

 
7. Where the Scope of Work requires detailed Drawings and designs or other information to be provided, all 

costs associated therewith are deemed to have been provided for and included in the unit rates and sum 
amount Tendered such items   

 
8. An item against which no price is entered will be considered to be covered by the other prices or rates in the 

Bill of Quantities. A single Lump Sum will apply should a number of items be grouped together for pricing 
purposes.  

 
9. The quantities set out in this Bill of Quantities are approximate and do not necessarily represent the actual 

amount of Work to be done.  The quantities of work accepted and Certified for Payment will be used for 
determining payments due and not the quantities given in this Bill of Quantities. 

 
10. The short descriptions of the items of payment given in this Bill of Quantities are only for the purposes of 

identifying the items.  More details regarding the extent of the work entailed under each item appear in the 
Scope of Work. 

 
11. The item numbers appearing in the Bills of Quantities refer to the corresponding item numbers in the 

Specifications were applicable.  
 
12. Those parts of the contract to be constructed using labour-intensive methods have been marked in the Bills 

of Quantities with the letters “LI” in a separate column filled in against every item so designated.  The works, 
or parts of the works so designated are to be constructed using labour-intensive methods only. The use of 
plant to provide such works, other than plant specifically provided for in the scope of work, is a variation to 
the contract. The items marked with the letters LI are not necessarily an exhaustive list of all the activities 
which must be done by hand, and this clause does not over-ride any of the requirements in the generic labour 
intensive specification in the Scope of Works.  

  
13 Payment for items which are designated to be constructed labour-intensively (either in this schedule or in the 

Scope of Works) will not be made unless they are constructed using labour-intensive methods.  Any 
unauthorised use of plant to carry out work which was to be done labour-intensively will not be condoned 
and any works so constructed will not be certified for payment.   
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LIMPOPO DEPT OF AGRICULTURE AND RURAL DEVELOPMENT 

 

CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY FOR MAKIMA 

AGRICULTURAL COOPERATION IN THE MARKEN AREA OF THE 

MOGALAKWENA MUNICIPALITY OF THE WATERBERG DISTRICT IN LIMPOPO 

PROVINCE 

 

C2.2 Bill of Quantities  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



GRAND TOTAL, CARRIED TO FORM OF TENDER -R                                                              

PLUS 10% CONTINGENCIES -R                                                              

SUB TOTAL -R                                                              

ADD 15% VAT -R                                                              

SUB TOTAL SECTION A-C -R                                                              

CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY FOR MAKIMA AGRICULTURAL 

COOPERATION IN THE MARKEN AREA OF THE MOGALAKWENA MUNICIPALITY OF THE 

WATERBERG DISTRICT IN LIMPOPO PROVINCE 

SUMMARY OF SECTIONS

TOTAL SECTION A  : PRELIMINARY AND GENERAL -R                                                              

TOTAL SECTION B :  PACKHOUSE BUILDING -R                                                              

TOTAL SECTION C :  PACKHOUSE EQUIPMENT & ACCESORIES -R                                                              

SUMMARY, Page 1 of 10
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Contract                                                                                  C67 of C108                                                                                               C3.2 

Part C3: Scope of Works Project Specifications 

LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 
 

CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY FOR MAKIMA 
AGRICULTURAL COOPERATION IN THE MARKEN AREA OF THE 

MOGALAKWENA MUNICIPALITY OF THE WATERBERG DISTRICT IN LIMPOPO 
PROVINCE 

 

C3.1 STANDARD SPECIFICATIONS 
 
The standard specifications on which this contract is based are the SANS Standardised Specifications for Civil 
Engineering Works.  
 
The following SANS specifications are also referred to in this document and the Contractor is advised to obtain them 
from Standards South Africa (a division of SABS) in Pretoria. 

             SABS 1200 A  - General  
 SABS 1200 C  - Site Clearance (amended 1982) 
 SABS 1200 DA  - Earthworks (Small Works) 
 SABS 1200 DB :  Pipe Trenches 
 SABS 1200 DB  - Earthworks (Pipe Trenches) 

SABS 1200 DE  - Small Earth Dams 
SABS 1200 GA  - Concrete (Small Works) 
SABS 1200 HA  - Structural Steelwork 
SABS 1200 HB  - Cladding and Sheeting 

 SABS 1200 HC :  Corrosion Protection of Structural Steelwork 
 SABS 1200 L  - Medium Pressure Pipeline 

SABS 1200 LB  - Bedding (Pipes) 
   
 
The following SANS specifications are also referred to in this document and the Contractor is advised to obtain them 
from Standards South Africa (a division of SABS) in Pretoria. 
 
SANS 10049:2012 Edition 4.1: Food safety management for prerequisite programmes (PRPs) 

SANS 10396: 2003: Implementing Preferential Construction Procurement Policies using Targeted 
Procurement Procedures 

SANS 1914-1 to 6 (2002) : Targeted Construction Procurement 

SANS 1921 – 1 (2004):  Construction and Management Requirements for Works Contracts  
Part 1: General Engineering and Construction Works 
 

and where accommodation of traffic is involved: 

SANS 1921-2 (2004):   Construction and Management Requirements for Works Contracts 
Part 2: Accommodation of Traffic on Public Roads Occupied by the Contractor.  
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Contract                                                                                  C68 of C108                                                                                               C3.2 

Part C3: Scope of Works Project Specifications 

 

Mechanical 

 
The following standards shall apply, unless otherwise stated: 

BS 15 
SABS 222  : Dimensions and properties of rolled carbon steel structure sections 

(withdrawn) – see also SABS 1431 and the SA Steel Construction Handbook 
  SABS 763  : Hot- dip (galvanised) zinc coatings (other than on continuously zinc-coated 

sheet and wire) 
SABS 1431  : Weldable structural steels 
BS 449 PART 5 
BS 916 
SABS 135  : ISO metric bolts, screws and nuts (hexagon and square) (coarse thread free 

fit series)  
BS 3382 
BS 3410 PART 2 
BS 3139 PART 1 
The latest version of all standards shall be used. 
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Part C3: Scope of Works Project Specifications 

 

LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMET 
 

CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY FOR MAKIMA 
AGRICULTURAL COOPERATION IN THE MARKEN AREA OF THE 

MOGALAKWENA MUNICIPALITY OF THE WATERBERG DISTRICT IN LIMPOPO 
PROVINCE 

 
 

C3.2:  PROJECT SPECIFICATIONS 

 
STATUS 
 
The Project Specification, consisting of two parts, forms an integral part of the contract and supplements the Standard 
Specifications.  
 
Part A contains a general description of the works, the site and the requirements to be met. 

Part B contains variations, amendments and additions to the Standardized Specifications and, if applicable, the 
Particular Specifications.  
 
In the event of any discrepancy between a part or parts of the Standardized or Particular Specifications and the 
Project Specification, the Project Specification shall take precedence. In the event of a discrepancy between the 
Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the discrepancy 
shall be resolved by the Engineer before the execution of the work under the relevant item. 
 
The standard specifications which form part of this contract have been written to cover all phases of work normally 
required for road contracts, and they may therefore cover items not applicable to this particular contract. 
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Contract                                                                                  C70 of C108                                                                                               C3.2 

Part C3: Scope of Works Project Specifications 

PART A:  GENERAL 
 
PS 1 PROJECT DESCRIPTION 

 

Makima Agricultural Cooperation is a vegetable farming enterprise on the Southern outskirts of the Marken 
town. There are 6 tunnels, 1ha shade-net structure, and 1 ha open fields on the farm. The main 
vegetables, that are produced, are tomatoes, cucumber, green pepper, chillies and butternut. 

All the produce from the farm is currently marketed at various fresh produce markets. Produce is therefore 
loaded and transported from the farm, with no direct selling to the public taking place on the farm. 

There is currently no facility available on the farm for washing, sorting and packing of vegetable produce. 
There is also no facility available on the farm for retail selling of produce off the farm. 

The purpose of this project is therefore to provide a suitable packing facility to the farmer. 

PS 2 DESCRIPTIONS OF THE SITE AND ACCESS 

 

PS 2.1 Location of site  

 

The farm of the Makima agricultural cooperation is situated on the outskirts of the Marken village, on the 

R519, approximately 0,49km from the T-junction of the R519 to the R18.The GPS coordinates of the Makima 

agricultural cooperative are 23.595812°, e 28.387871° 

 

Incidental intrusion into private property shall not be permitted without the owner’s written authority.  Any 

such agreement reached with a private landowner (occupier) shall include the provision that any material or 

equipment on that site shall remain the exclusive property of the Employer in terms of the contract. 

  

PS 2.2 Access to site 

 

The farm of the Makima agricultural cooperation is situated on the outskirts of the Marken village, on the 

R519, approximately 0,49km from the T-junction of the R519 to the R18.The GPS coordinates of the Makima 

agricultural cooperative are 23.595812°, e 28.387871° 

 

The contractor shall be responsible for the maintenance and re-instatement of damage caused by him or his 

agents / deliveries during the construction activities. No damage to flora or fauna located outside the limits 

of the site will be permitted in this contract. 

 

The contractor should take cognisance of the aforementioned items concerning the environment and allow 

for any costs in his Tender under the relevant section in the Bill of Quantities. 
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PS 3 DETAILS OF THE WORKS 

 
PS 3.1 Brief description of works 

 

The brief description of the works to be carried out on this project are as discussed below:  

 Site Clearance  

o Clearing and grubbing for Packhouse  

 Pack House Structural Works: 

o Earthworks 

o Concrete works 

o Reinforcement works 

o Brickworks 

o Closures and finishes 

 Packhouse Equipment  

o Installation of cold room  

o Installation of 5 kVA solar system  

o Fabrication and installation of stainless sinks and sorting table  

 

 Buildings 

o Earthworks 

o Concrete works 

o Soil poisoning  

o Brickwork 

o Waterproofing 

o Carpentry and joinery 

o Cladding and closures 

o Plumbing works 

 
PS 3.3 Labour recruitment conditions 
 

A Project Steering Committee (PSC) will be established and is a vital means of communication between all 
parties involved with the project. The composition of the PSC comprises representation by the Employer, the 
Engineer and formal structures within the community. 
 
The contractor shall make use of these communication channels, and shall appoint from amongst his site 
personnel a responsible person to participate in the affairs of the PSC, and this representative may be also 
required to attend the monthly PSC meetings. 
 
It is mandatory that the Contractor shall interact with the community via proactive project liaison and project 
participation by its leaders and constituted organisations and forums, as well as through the employment of 
its people, and these activities shall constitute essential facets of the project. 
 
Local labour is to be used and the employment of such labour is to be done in conjunction with the PSC. 
 
PSC shall, if necessary, appoint a Community liaison officer (CLO).  The duties of the CLO shall consist inter 
alias of the following: 
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 To be available on site daily between the hour of 07:00 and 17:00 and at other times as the need 
arises.  His normal working day will extend from 07:00 in the morning until 17:00 in the afternoon. 

 To communicate daily with regard to number and skills, to facilitate in labour disputes and to assist in 
their resolution. 

 To attend all meetings in which the community and/or labour are present or are required to be 
represented. 

 To attend all PSC meeting to report on labour. 

 To assist in the identification and screening of labourers from the community in accordance with the 
contractor’s requirements. 

 To advise and inform temporary labourers of their conditions of employment and to inform temporary 
labourers as early as possible when their period of employment will be terminated. 

 To attend disciplinary proceedings to ensure that hearings are fair and reasonable. 

 To keep a daily written record of his interviews and community liaison, labour force etc. 

 To attend monthly site meetings and report in writing on labour and contract matters. 

 Keeping a data base of available labour. 

 All such other duties as agreed upon between all parties concerned. 

 Compile a list of available skills in the area (skills audit). 
 

PS 4 CONSTRUCTION PROGRAMME 
 
PS 4.1 General  
 

The submission of a construction programme as stated per Clause 12 of the General Conditions of Contract 
is compulsory. 

 
Before any work is to be commenced on the site (within a period as stated in Clause 12.2 of the General 
Conditions of Contract), the Contractor must submit a detailed project programme for the construction of the 
Works to the Engineer for his approval. 
 
In preparation of the construction programme the Contractor must liaise with the Engineer and the 
programme must take into account the coordination of all activities. The programme must consist of a detailed 
schedule or block diagram covering all aspects of the Works and the planned time thereof must, with the 
Contract Period as time basis, be shown. 

 
Rainfall conditions will be taken as abnormal when the average rainfall, as shown in Clause PS 8, is exceeded 
and the contractor must then apply in writing for extension of the contract period using Clause 48 of the 
Conditions of Contract. 
 
 
The service provider is required to state in the Appendix to the Form of Tender the time in which he is prepared 
to undertake and complete the works. 

 
The Contractor shall submit to the Engineer a realistic, detailed programme not later than 14 days after receipt 
of the Letter of Acceptance. The programme shall be in bar-chart format showing in detail how the Contractor 
proposes to complete the work covered by this contract by the Due Completion Date. 
 
The following details must be stated: 

 
I. The quantity of work applicable to each bar item as well as the rate at which the work will be 

completed. 
II. A budget of the value of completed work, month by month, for the full contract period. 

III. The Contractor’s plant commitment on the contract for every fortnight.  
IV. The critical path. 

 
The programme shall be kept up to date. If a Contractor fails to maintain progress in terms of the programme, 
he shall produce a revised programme showing the modifications to the original programme necessary to 
ensure completion of the Works before the Due Completion Date. 
 
The approval of any programme by the Engineer shall have no contractual significance, other than satisfying 
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the Engineer that the Work is carried out according to such programme and that the Contractor undertakes 
to carry out the work in accordance with the programme. The Engineer will have the right to instruct the 
Contractor to revise the programme if necessitated by circumstances. 

 

PS 4.2 Time for Completion  
 

The maximum time allowed for the completion of the contract is 4 MONTHS (excluding special non-working 
days and the yearend break) from the date of Letter of Acceptance / or Site Handover. 
 

PS 5   SITE FACILITIES AVAILABLE 
 
PS 5.1 Water Supply  
 

The Contractor must make his own arrangements for provision of fresh water on site for domestic and 
construction purposes. 
 
The rates Tendered for the relevant items in the Preliminary and General Section of the schedule shall 
include all costs for the establishment and maintenance of water supply to the works and the Contractor 
shall make his own arrangements for the possible conveyance and storage of water if necessary.  
 

PS 5.2 Power Supply  
 

The Contractor must make his own arrangements for the provision of electricity on site. The rates Tendered 
for the relevant items in the Preliminary and General Section of the schedule shall include all costs for the 
establishment and maintenance of a power supply to the works. 
 

 
PS 6 FACILITIES REQUIRED ON SITE 
 
PS 6.1 Facilities for the Engineer  
 

A site office for the Engineer is not required.  
 
PS 6.2 Facilities for the Contractor 
 

Site Establishment  

 
 The Contractor is responsible to provide a suitable site for his camp and to provide accommodation for his 
personnel and labourers. If the Employer can make any specific site available to the Contractor, such site 
will be pointed out to the Contractor. The site office should be user friendly, cleaned at all times and be 
equipped with office furniture such as printer, desk and chairs.As the area is hot during summer, a fan will 
be necessary for the site office. 
 
The chosen site shall be subject to the approval of the beneficiary/Engineer and the Project Steering 
Committee (if available). Possible locations for a campsite shall be pointed out at the Site inspection. The 
Contractor shall conform to all beneficiary, local authority, environmental and industrial regulations. 
 
The Contractor shall make his own arrangements concerning the supply of electrical power and all other 
services.  No direct payment shall be made for the provision of electrical and other services.  The cost thereof 
shall be deemed to be included in the rates and amounts Tendered for the various items of work for which 
these services are required. 
 
The Contractor shall provide security watchmen for the contract as he deems fit at no extra cost for the 
Employer. The Contractor must ensure that all his employees as well as the employees of his subcontractors 
are able to identify themselves as members of the construction team. 
 
Ablution and Sanitary Facilities: 

 
The Contractor shall erect and maintain on the site proper ablution facilities. The Contractor shall service 
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and maintain the facilities in a clean and hygienic state for the duration of the contract period and on 
completion of the works remove it from the site to the satisfaction of the Employer/beneficiary. 
 

PS 6.3 Laboratory Facilities   
 

The contractor shall provide laboratory facilities at an SABS accredited laboratory to conduct tests as 
required or as specified/measured in the bills of quantity. 
 

PS 6.4 Construction Notice Board (Name Board)  
 

 1 Official Name Board per site (if necessary), as per C4.2 Site Information: Construction Notice Board, is 
required for this contract.  

       
PS 6.5 Housing for the Engineer and/or his Representative  
 

 No housing is required for the Engineer or his Representative. 
 

PS 6.6 Telephone Facilities  
 

Items have been provided in the Bill of Quantities to cover for communication costs for the Engineer. 
 
PS 7 MANAGEMENT AND DISPOSAL OF WATER  

 
The Contractor shall pay special attention to the management and disposal of water and stormwater on the 
site. It is essential that all completed works or parts thereof are kept dry and properly drained. Claims for 
delay and for repair of damage caused to the works as a result of the Contractor’s failure to properly manage 
rain and surface water, will not be considered.  

 
PS 8 RAINFALL FIGURES 
 

The following figures are applicable for Clause 50(5) of the Special Conditions of Contract.  
 
 INFORMATION SOURCE: WRC Report 1994 
 

Period: 1950 - 1999

Month Nn Rn Month Nn Rn

January 14 121 July 0 5

February 11 92 August 1 5

March 10 88 September 2 18

April 5 32 October 7 62

May 2 15 November 11 98

June 0 6 December 11 110

Annual average:    652

Rainfall station:  Vaalwater Elandsk

Rainfall station:   Vaalwater: Elandsk

 
 
Nn = Average amount of days on which a rainfall of 10 mm or more has been recorded. 

          Rn = Average monthly rainfall in mm 

 
The contractor will be expected to maintain on site a standard rain gauge for measurement of rainfall on 
day to day basis during the project implementation period. 
 
Extensions of time in respect of Clause 42 in the General Conditions of Contract for Construction Works 
(2004) in respect of abnormal rainfall shall be calculated using the following formula for each calendar month 
or part thereof: 
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V = (Nw – Nn) + (Rw – Rn) 
                                 X 
Where: 
V      = Extension of time in calendar days in respect of the calendar month under consideration. 
Nw    = Actual number of days during the calendar month on which a rainfall of 10 mm or more has   been 

recorded. 
Nn     = Average number of days in the relevant calendar month , as derived from existing rainfall records, 

on which a rainfall of 10mm or more has been recorded for the calendar month. 
Rw    = Actual average rainfall in mm recorded for the calendar month under consideration. 
Rn  = Average rainfall in mm for the calendar month as derived from existing rainfall records as stated in 

the Site Information. 
X  = 20mm 
 
For purposes of the Contract Nn, Rn and Nn shall have those values assigned to them in the table above 
based on figures from the WRC report 1994.  
 
If V is negative and its absolute value exceeds Nn, then V shall be taken as equal to minus Nn. 
 
The total extension of time shall be the algebraic sum of all monthly totals for the period under consideration, 
but if the total is negative the time for completion shall not be reduced due to subnormal rainfall. Extensions 
of time for part of a month shall be calculated using pro rata values of Nn and Rn. 
 
This formula does not take account flood damage which could cause further or concurrent delays and will be 
treated separately as far as extension of time is concerned. 
 
The factor (Nw – Nn) shall be considered to represent a fair allowance for variations from the average in the 
number of days during which rainfall exceeds 10 mm. The factor (Rw-Rn) shall be considered to represent a 
fair allowance for variations from the average in the number of days during which the rainfall did not exceed 
10 mm but wet conditions prevented or disrupted work. 
 
For the purpose of applying the formula, accurate rain gauging shall be taken at a suitable point on the Site 
and the Contractor shall at his own expense, take all necessary precautions to ensure that rain gauges 
cannot be interfered with by unauthorized persons. 

PS 9 SECURITY CLEARANCE OF PERSONNEL 
 
Service Providers to note that the Limpopo Department of Agriculture may require that Security Clearance 
investigations be conducted on any number of the service providers personnel. 
 
If so required, by the Limpopo Department of Agriculture, the service provider must remove personnel as 
indicated immediately and ensure that they have no access to the works or documentation or any other 
information pertaining the site.  
 
The Employer shall not be liable for any cost concerning the removal of personnel or the effect thereof on 
the execution of the work. 

 
PS 10 HEALTH AND SAFETY  
 
PS 10.1 General statement 
 

It is a requirement of this contract that the Contractor shall provide a safe and healthy working environment 
and to direct all his activities in such a manner that his employees and any other persons, who may be 
directly affected by his activities, are not exposed to hazards to their health and safety.  To this end the 
Contractor shall assume full responsibility to conform to all the provisions of the Occupational Health and 
Safety Act (OHSA) No 85 and Amendment Act No 181 of 1993, and the OHSA 1993 Construction 
Regulations 2003 issued on 18 July 2003 by the Department of Labour.  
 
For the purpose of this contract the Contractor is required to confirm his status as mandatory and 
employer in his own right for the execution of the contract by entering into an agreement with the Employer 
in terms of the Occupational Health and Safety Act in the form as included in section C1.5. 
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PS 10.2 Health and Safety Specifications and Plans  
 

(a) Employer's Health and Safety Specification  

 The Employer's Health and Safety Specification is included in Section C3.3, Part E of the Tender 
documents as part of the Particular Specifications.  

 

(b) Service Providers Health and Safety Plan  

The service provider shall submit with the Tender his own documented Health and Safety Plan he 
proposes to be implement for the execution of the work under the contract. The Health and Safety Plan 
must at least cover the following: 

 
(i) a proper risk assessment of the works, risk items, work methods and procedures in terms of 

Regulations 7 to 28; 
(ii) pro-active identification of potential hazards and unsafe working conditions; 
(iii) provision of a safe working environment and equipment; 
(iv) statements of methods to ensure the health and safety of subcontractors, employees and 

visitors to the site, including safety training in hazards and risk areas (Regulation 5); 
(v) monitoring health and safety on the site of works on a regular basis, and keeping of records 

and registers as provided for in the Construction Regulations; 
(vi) details of the Construction Supervisor, the Construction Safety Officers and other competent 

persons he intends to appoint for the construction works in terms of Regulation 6 and other 
applicable regulations; and 

(vii) details of methods to ensure that his Health and Safety Plan is carried out effectively in 
accordance with the Construction Regulations 2003. 

 
The Contractor's Health and Safety Plan will be subject to approval by the Employer, or amendment if 

necessary, before commencement of construction work. The Contractor will not be allowed to commence 

work, or his work will be suspended if he had already commenced work, before he has obtained the 

Employer's written approval of his Health and Safety Plan.  
 
Time lost due to delayed commencement or suspension of the work as a result of the Contractor's failure 

to obtain approval for his safety plan, shall not be used as a reason to claim for extension of time or 

standing time and related costs  

 
PS 10.3  Cost of compliance with the OHSA Construction Regulations 

 
The rates and prices Tendered by the Contractor shall be deemed to include all costs for conforming to the 
requirements of the Act, the Construction Regulations and the Employer's Health and Safety Specification 
as applicable to this contract. 
 
Should the Contractor fail to comply with the provisions of the Construction Regulations, he will be liable for 
penalties as provided in the Construction Regulations and in the Employer's Health and Safety Specification. 

 
PS 11 SUBCONTRACTORS 

 
The Contractor shall have the right to cede any sub-contract under this contract to a subcontractor of his/her 
choice. 
 

PS 12 DEVIATION FROM CONSTRUCTION PROGRAMME 
 

The programme of work as required in terms of the “General Conditions of Contract 2nd edition (2010)” shall 
be submitted to the Engineer not later than fourteen days after the Commencement Date. 
 
The Contractor shall take into account the requirements of the Occupational Health and Safety Act, as well 
as the Construction Regulations in the drafting of the programme. 
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The format shall not be in the form of a bar chart only, but shall also clearly indicate the anticipated quantity 
of work to be executed each month. The construction programme shall also clearly indicate the local and 
foreign labour to be utilised for the duration of the Contract. 
 
If during the progress of the work, the quantities of the work performed per month fall below the expected 
indicated in the Construction programme, or if the sequence of operation is altered, or if the programme is 
deviated from in any other way, the Contractor shall, within one week after being notified by the Engineer, 
submit a revised construction programme. 

 
Such a revised construction programme shall be based on the tempo of work achieved by the Contractor up 
to the date of revision. Any proposal to increase the tempo of work must be accompanied by positive steps 
to increase production by providing more labour and plant on site or by using the available labour and plant 
in a more efficient manner. 

 
Failure on the part of the Contractor to work according to the programme or revised programmes shall be 
sufficient reason for the Engineer to take steps as provided for in the “General Conditions of Contract – 2nd 
edition (2010)” 
 

PS 13 DELAY IN COMPLETION 
 

The Contractor shall organise the Works in such a manner that no delays occur. Delay due to faulty 
organisation or lack or shortage of materials or labour or co-operation with other parties or to any other cause 
within the control of the Contractor will not be countenanced and full power is reserved by the Engineer to 
order the Contractor to expedite the work should the work, in the opinion of the Engineer, not progress in a 
satisfactory way. 

 
PS 14 SUPPLY OF MATERIALS 
 

All material to be used in the Works is to be supplied by the Contractor.  
 
The Contractor shall ensure that the work is not delayed due to the lack of materials on Site, by placing 
orders for material required under this Contract as soon as possible. No extension of time will be allowed for 
any delay due to the supply of materials. 
 
Although the quantities have been carefully calculated, it must be considered as approximate only and the 
Contractor, before ordering any materials, should check the quantities required. The bill of quantities is 
provisional. 
 

PS 15 EXECUTION OF THE WORKS 
 
PS 15.1   Inspection by the Engineer 

 
No portion of the work shall be proceeded with until the Engineer or his representative has examined and 
approved the previous stage. If any work is covered or hidden from view before the Engineer or his 
representative has inspected the work, the Contractor shall at his own cost expose the covered or hidden 
work for inspection. The Contractor shall also be responsible for making good any work damaged during the 
uncovering. 

 
PS 15.2   Certificate of Completion 

 
When all the work under the Contract have been completed to the entire satisfaction of the Engineer, he will 
issue a certificate of completion to the Contractor informing the Contractor of the date the date at which the 
works are deemed to be completed and accepted by the Employer. 
 
The sureties provided by the Contractor for the fulfilment and completion of the Contract in terms of the Form 
of Agreement will be released upon the issue of the Certificate of Completion. 
 

PS 16 EXISTING SERVICES  
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The Contractor shall make himself acquainted with the position of all existing services before any excavation 
or other work likely to affect the existing services is commenced.  
 
The Contractor will be held responsible for any damage to known existing services caused by or arising out 
of his operations and any damage shall be made good at his own expense. Damage to unknown services 
shall be repaired as soon as possible and liability shall be determined on site when such damage should 
occur. 

 
A provisional amount is included in the bill of quantities for the protection and/or shifting of services.  
 
Two weeks prior to commencing construction activities in a particular area, the Contractor shall also diligently 
enquire of local landowners as to whether there are any other known services which have not been shown on 
the drawings but which may be affected by the construction activities in that area, and any such services shall 
be brought to the attention of the Engineer immediately.  The contractor shall make provision in his programme 
for the location and/or shifting of services. 
 
The Contractor shall take note of the requirements of the standard specifications with regard to services. 

 

 
PS 17  LABOUR INTENSIVE SPECIFICATION 
 

PS 17.1  Labour intensive competencies of supervisory and management staff 

 
Contractors having a CIDB contractor grading designation of 2CE and higher shall only engage supervisory 
and management staff in labour intensive works who have either completed, or for the period 1 April 2004 to 
30 June 2006, are registered for training towards, the skills programme outlined in Table 1. 
 

The managing principal of the contractor, namely, a sole proprietor, the senior partner, the managing director 
or managing member of a close corporation, as relevant, having a contractor grading designation of 1CE and 
2CE, shall have personally completed, or for the period 1 April 2004 to 30 June 2006 be registered on a skills 
programme for the NQF level 2. All other site supervisory staff in the employ of such contractors must have 
completed, or for the period 1 April 2004 to 30 June 2006 be registered on a skills programme for, the NQF 
level 2 unit standards or NQF level 4 unit standards. 

 
Table 1: Skills programme for supervisory and management staff 
 

Personnel NQF 
level 

Unit standard titles Skills programme 
description 

Team leader / 
supervisor 

2 Apply Labour Intensive Construction Systems and 
Techniques to Work Activities 

This unit standard must be 
completed, and 

Use Labour Intensive Construction  Methods to 
Construct and Maintain Water and Sanitation Services 

 

Use Labour Intensive Construction  Methods to 
Construct, Repair and Maintain Structures 

Foreman/ supervisor 4 Implement labour Intensive Construction Systems and 
Techniques 

This unit standard must be 
completed, and 

Use Labour Intensive Construction  Methods to 
Construct and Maintain Water and Sanitation Services 

 

Use Labour Intensive Construction  Methods to 
Construct, Repair and Maintain Structures 

Site Agent / Manager 
(i.e. the contractor’s 
most senior 
representative that is 
resident on the site) 

5 Manage Labour Intensive Construction Processes Skills Programme against 
this single unit standard 

 

 
PS 17.2 Employment of unskilled and semi-skilled workers in labour-intensive works 
 
PS 17.2.1 Requirements for the sourcing and engagement of labour. 
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Unskilled and semi-skilled labour required for the execution of all labour intensive works shall be engaged 
strictly in accordance with prevailing legislation and SANS 1914-5, Participation of Targeted Labour. 
 
The rate of pay set for a day task is 90% of the statutory daily wage applicable for the areas. 
 
Tasks established by the contractor must be such that: 
 

a) the average worker completes 5 tasks per week  in 40 hours or less; and 
b) the weakest worker completes 5 tasks per week in 55 hours or less. 
 

The contractor must revise the time taken to complete a task whenever it is established that the time taken to 
complete a weekly task is not within the requirements of 5.2.1.3. 
 
The Contractor shall, through all available community structures, inform the local community of the labour 
intensive works and the employment opportunities presented thereby. Preference must be given to people 
with previous practical experience in construction and / or who come from households: 

a)   where the head of the household has less than a primary school education; 
b)   that has less than one full time person earning an income; 
c)    where subsistence agriculture is the source of income.  
d)    those who are not in receipt of any social security pension income 

 
The Contractor shall endeavour to ensure that the expenditure on the employment of temporary workers is in 
the following proportions: 
 

a)         60 % women; 
b)         20% youth who are between the ages of 18 and 25; and 
c)         2% on persons with disabilities. 

 
PS 17.2.2  Specific provisions pertaining to SANS 1914-5  

 
Training of targeted labour  
 
a) The contractor shall provide all the necessary on-the-job training to targeted labour to enable such labour 

to master the basic work techniques required to undertake the work in accordance with the requirements 
of the contract in a manner that does not compromise worker health and safety. 

 
b) The cost of the formal training of targeted labour will be funded by the provincial office of the Department 

of Labour. This training should take place as close to the project site as practically possible. The 
contractor, must access this training by informing the relevant provincial office of the Department of 
Labour in writing, within 14 days of being awarded the contract, of the likely number of persons that will 
undergo training and when such training is required. The employer must be furnished with a copy of this 
request. 

 
c) The contractor shall be responsible for scheduling the training of workers and shall take all reasonable 

steps to ensure that each beneficiary is provided with a minimum of six (6) days of formal training if he/she 
is employed for 3 months or less and a minimum of ten (10) days if he she is employed for 4 months or 
more. 

 
d) The contractor shall do nothing to dissuade targeted labour from participating in training programmes. 
 
e) An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to workers who 

attend formal training, in terms of d above. 
 
f) Proof of compliance with the requirements of b to e must be provided by the Contractor to the Employer 

prior to submission of the final payment certificate.  
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PART B:  AMENDMENTS TO THE STANDARD SPECIFICATIONS 
 
 
B1 PROJECT SPECIFICATIONS RELATING TO THE STANDARD SPECIFICATIONS AND OTHER 

ADDITIONAL SPECIFICATIONS 
 

 In certain clauses in the standard, standardised and particular specifications, allowance is made for a choice 
to be specified in the project specifications between alternative materials or methods of construction, and for 
additional requirements to be specified to suit a particular contract.  Details of such alternative or additional 
requirements applicable to this contract are contained in this part of the project specifications.  It also contains 
the necessary additional specifications required for this particular contract. 
 
 

VARIATIONS TO REQUIREMENTS OF SPECIFICATIONS LISTED IN C3.1 
 
PSAA SABS 1200 A :  GENERAL (SMALL WORKS)  

 
PSA 4.2: Contractor’s Camp 
 

No housing is available for the Contractor’s employees and the Contractor shall make his own 
arrangements to house his employees and transport them to site. 
 

PSA 6.2 Degree of Accuracy 
 
 A Degree of Accuracy II shall be applicable for the construction of the various portions of the Works. 
 
PSC SABC 1200 C: SITE CLEARANCE 

 
PSC 3.1 Disposal of Material 
 

Disposal areas are not available on site.  The Contractor shall locate his own disposal areas and shall 
remove and cart away any accumulation of material generated by his construction activities and not 
required for further use in the Works.  The cost of loading, carting away and disposing of material 
shall be deemed to have been included in the excavation rates. 
 
Care should be taken during clearing that no significant amounts of topsoil are being removed and 
pushed into windrows.  Should that be found, contractor will move such topsoil back at his own cost. 
 

PSDA: SABS 1200 DA: EARTHWORKS (SMALL WORKS) 

 
PSD 3 Classification for Excavation Purposes 
 

Delete Sub-Clause 3.1 and substitute the following: 
 
Excavation shall mean excavating in all kinds of material met with the exception only of “Rock” as 
hereinafter defined, and shall include for the grubbing up and clearing away of all old foundations, 
footings, manholes, drains, paving, etc, that may be encountered; and not claim by the Contractor in 
respect of such items will be allowed unless specified in the Schedules of Quantities. 

 
PSD 3.1.3 Rock 
 

 “Rock” shall mean hard un-decomposed boulders exceeding one cubic meter each in volume and 
such hard stone occurring in bulk, banks or ledges, that practical excavation would require the use 
of explosives or drilling, wedging and splitting.  Explosives may only be used if written permission 
has been obtained from the Engineer and there is no guarantee given or implied that this permission 
will be given. 
 
Should the Contractor consider that any excavations encountered are in “rock” he shall immediately 
notify the Engineer in writing.  Failing such notification the excavations will be assumed to be in 
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accordance with Clause PSD1 and will be measured and paid for accordingly. 
 
The Engineer shall be the sole judge as to the classification of materials encountered in the 
excavations. 

 
PSDB: SABS 1200 DB: EARTHWORKS (PIPE TRENCHES)  
 
PSDB 3 Classes of Excavation 
 
 Refer to Clauses PSD 3 and PSD 3.1.3 for excavation classification. 
 
 
PSDB 5.6 Backfilling 
 
 In areas subject to road traffic loads and under structures, etc., backfill materials shall have a 

plasticity index not exceeding 12, a minimum grading modulus of 0,5 and a minimum CBR of 15 % 
at 93 % of Modified AASHTO maximum density (100 % Modified AASHTO maximum density for 
sands) if placed in the upper 150 mm of the sub-grade portion of the backfill and of 7 % if placed in 
the lower portion. 

 
PSDB 5.7 Compaction 
 
 The moisture content during compaction shall be the optimum moisture content for the construction 

plant employed. 
 

In unrestricted areas, the excavation shall be backfilled in layers not exceeding 150 mm compacted 
thickness up to 750 mm above the outer crown of the pipe and in layers not exceeding 300 mm in 
compacted thickness thereafter and the material shall be compacted to not less than 90 % of Modified 
AASHTO maximum density. 

 
In areas subject to road traffic loads and under the structures excavations shall be backfilled in layers 
not exceeding 150 mm in compacted thickness, and the material shall be compacted to not less than 

93 % of Modified AASHTO maximum density or 100% in the case of non-plastic sand. 
 
 None 
 
PSDE: SABS 1200 DE: SMALL EARTH DAMS 
 
PSDE 5.2.3 Compaction 
  
 Embankment compaction to 95% of Maximum Proctor Density at Optimum Moisture Content ± 2%. 
 
PSDE 9 Geo-membrane 
 
 The inside of the dam is to be lined with 1.5mm HDPE geo-membrane. Surface area to be prepared 

to be smooth and contain no sharp particles in excess of 5mm dia. Installation of liner to be carried 
out by experienced sub-contractor. 

 
PSDM: SABS 1200 DM: EARTHWORKS (ROADS, SUBGRADE) 
 
PSDM1: Gravel 
 
 Gravel for gravelling of the 3m and 5m roads is to be acquired from the existing quarry on the north-

east corner of the project.  Contractor to prove suitability of gravel before exploitation.  Haulage from 
this or any other similarly positioned quarry to be considered as free haul. 

 
PSDM 7.1 Process Control 
 

The following tests shall be done on materials used in the different layers: 
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a) Indicator tests 
b) Sieve analysis 
c) Relative compaction on OMC 
d) California bearing ratio (CBR) 

 
PSGA: SABS 1200 GA: CONCRETE (SMALL WORKS) 
 
PSGA 5.1.2: Welding 
 
 Welding of reinforcement and steel pipes is permitted. 
 
PSGA 5.4.1.6 Ready mixed concrete 
 
 Use of ready-mixed concrete is permitted and the manufacturer’s quality control system will be 

acceptable. 
 
PSGA 5.4.7 Concrete Curing 
 
 Where suitable water for curing of the concrete is not readily available, the contractor is to allow for 

the use of an approved curing compound. 
 
PSH SABS 1200 H: STRUCTURAL STEELWORKS  
 
PSH 3.1 Materials: Structural Steel 
 
 The various grades of steel to be used in the works are shown on the drawings. 
 
PSH 5.1.2 Drawings and Shop Details 
 
 The Contractor shall be responsible to prepare shop drawings which will be issued to the Engineer 

for approval. 
 
PSHA SABS 1200 HA: STRUCTURAL STEELWORKS (SUNDRY ITEMS) 
 
 Applicable  
 
 
PSHC SABS 1200 HC: CORROSION PROTECTION OF STRUCTURAL STEELWORK 
 
 All structural steel, excluding purlins and girts shall receive the coating system specified below.  All 

purlins and girts shall be hot dipped galvanized. 
 
PSHC 5.4.3.1 Abrasive Blast Cleaning 
 
 Blast cleaning of steelwork shall be to SA2 minimum standard (commercial blast). 
 
PSHC 5.7 Coating System 
 
 The following coating system shall be applied by brush, roller or airless spray: 
 

Primer:  One Coat “Sigmacover ST”, dry films thickness 75 microns. 
 
First Coat:  One coat “Sigmacover ST”, dry film thickness 75 microns. 
 
Finishing Coat:  One coat “Sigmadur HS semigloss” dry film thickness 75 microns 
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PSL SABS 1200 L : MEDIUM PRESSURE PIPELINES 
 
PSL 7.3 Testing 
 
 Confirm that the Contractor will be required to carry out the standard hydraulic pipe test with suitable 

testing equipment on all the pipelines. 
 
PSLB SABS 1200 LB: BEDDING (PIPES) 
 
PSLB 3 Materials 
 
 Materials for bedding shall be Class C to SABS 0102, free of organic materials and shall comprise 

“selected fill for bedding” or “fine granular” material. 
 

“Selected fill for bedding” means a soil of granular nature with a PI less than 6 and shall not contain 
more than 10 % by dry mass of stones larger than the pipe wall thickness and shall be free of roots, 
vegetation and stones and lumps larger than 75 mm average dimension. 

 
“Fine granular” means the same material except that at least 90 % by mass shall pass through a 
sieve having 4,5 mm square openings or a clean coarse sand as directed and not more than 10 % 
shall pass the 0,150 mm sieve. 

 
PSLB 3.4.2 Selective Excavation 
 
 It is expected that the selected granular material for the bedding, cradle and blanket are generally to 

be derived from the trench excavation, even if to be transported along the pipeline route.  It is 
therefore important for the contractor to be selective during trench excavation, to ensure that suitable 
materials are not contaminated by unsuitable materials. 

 
 In addition, topsoil is to be stockpiled separately for later use in top soiling the trench route. 
 

 
 
PSME SABS 1200 ME: SUBBASE 
 
PSME 3.1 Materials 
 

a) Segmented paved roads 
 
Cemented natural gravel complying with the physical properties of C4 material shall be used.  The 
subbase shall be compacted to 95 % Mod AASTHO and finished thickness shall not be less than 150 
mm. 

 
b) Segmented paved pedestrian areas 
 
Natural gravel complying with the properties of category G6 material shall be used. The subbase 
shall be compacted to 93 % Mod AASTHO and finished thickness shall not be less than 100 mm.  
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C3.3 PARTICULAR SPECIFICATIONS 

 
 

PART C:  Mechanical and Electrical 

PART D:  Environmental Management 

PART E:  OHSA 1993 Health & Safety 
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LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 
 

CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY FOR MAKIMA 
AGRICULTURAL COOPERATION IN THE MARKEN AREA OF THE 

MOGALAKWENA MUNICIPALITY OF THE WATERBERG DISTRICT IN LIMPOPO 
PROVINCE 

 
C3.3 PARTICULAR SPECIFICATIONS 
 

In addition to the Standardised and Project Specifications the following Particular Specifications shall apply to this 

contract and are bound in hereafter. 

 

PART D:  Environmental Management  

PART E:  OHSA 1993 Health & Safety 
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PART D:  ENVIRONMENTAL MANAGEMENT SPECIFICATION 
 

D.1 General 

 

In order to ensure that the construction works is carried out in an environmentally sensitive matter, strict compliance 

to the Environmental Management Plan (EMP) guidelines is required.  The purpose of the EMP is to: 

 

Encourage good management practices through planning and commitment to environmental issues, 
Provide rational and practical environmental guidelines to: 

i. Minimise disturbance of the natural environment, 
ii. Prevent pollution of land, air and water, 
iii. Prevent soil erosion and facilitate re-vegetation. 

Adopt the best practicable means available to prevent or minimise adverse environmental impact, 
Develop waste management practices based on prevention, minimisation, recycling, treatment or 

disposal of wastes, 
Train employees and contractors with regard to environmental obligations. 

 
D.2  Training and Induction of Employees 
 

The Contractor has a responsibility to ensure that all those people involved in the project are aware of and familiar 

with the environmental requirements for the project (this includes sub-contractors, casual labour, etc.).  The EMP 

shall be part of the terms of reference for all contractors, sub-contractors and suppliers. 

 
D.3 Complaints Register and Environmental Incident Book 

 
Any complaints received by the project team from the public will be recorded.  The complaint should be brought to 

the attention of the site manager, who will respond. 

 
The following information must be recorded: 

 

Time, date and nature of the complaint, 
Type of communication (telephone, letter etc), 
Name, contact address and telephone number of the complainant, 
Response and investigation undertaken and 
Actions taken and by whom. 

 
All complaints received will be investigated and a response will be given to the complainant within 14 days. 

 
All environmental incidents occurring on the site will be recorded.  The following information will be provided: 

 
Time, date, location and nature of the incident, 
Actions taken and by whom. 

 
D.4 Site Cleanliness and Neatness 
 

Location of a construction camp is to be approved by the Engineer and is to be restored to its previous 
condition after completion of construction. 

All materials, equipment, plant and vehicles must be stored within the construction camp. 
A dedicated area must be made available for construction staff to change and store their personal 

belongings. 
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D.5 Access 
 

Access to existing roads, schools, buildings, shop and residential properties must not be impeded 
during construction. 

Access roads utilised by the Contractor must be maintained in good condition. 
 

D.6 Borrow Pits 
 

Mining authorisations (permits) for borrow pits must be obtained from the Department of Minerals and 
Energy (DME) in consultation with the Department of Water Affairs and Forestry (DWAF). 

Spoil dumps resulting from borrow pits must not interfere with any natural surface drainage. 
Borrow pits must be rehabilitated after use in accordance with the requirements of DME and DWAF. 

 
D.7 Dust Control / Air Quality 
 

Dust suppression measures must be implemented during construction by ensuring that all surfaces 
prone to dust generation are kept damp (e.g. use of water tanker). 

Ensure that vehicles and equipment are in good working conditions and that emissions are not 
excessive. 

Ensure that vehicles and equipment are in good working conditions and that emissions are not 
excessive. 

Special care must be taken in areas where the route passes close to schools and residential areas. 
The speed of construction vehicles must be reduced. 

 
D.8 Fauna 
 

Contractor staff may not chase, catch or kill animals encountered during construction. 
 

D.9 Fire Prevention and Control 
 

Smoking is prohibited in the vicinity of flammable substances. 
The contractor must ensure that fire-fighting equipment is available on site, particularly where 

flammable substances are being stored or used, and that construction staff are aware of where 
it is kept and how it is operated. 

Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to adjacent 
property owner’s lands. 

 
D.10 Grave sites 
 

Gravesites in close proximity to the project site must not be disturbed during construction. 
 
 

D.11 Materials Handling and Spills Management 
 

Any hazardous materials to be used during construction (e.g. lime, fuel, paint, etc) are to be stored in a 
designated area at the campsite. 

The storage containers/facilities (including any diesel/petrol tanks) must be placed on an impermeable 
surface and surrounded by a bund wall, in order to ensure that accidental spillage does not 
pollute the environment. 

Workers must at all times be made aware of the health and safety risks associated with any hazardous 
substances used (e.g. smoking near fuel tanks), and must be provided with appropriate 
protective clothing/equipment in case of spillages or accidents. 

Ensure all staff and contractors undergo relevant training in the maintenance of equipment to prevent 
the accidental discharge or spill of fuel, oil, lubricants and other chemicals. 

Any spill of potentially hazardous materials must be cleaned up immediately (Potentially hazardous 
materials on site include paint, oil, grease, fuel, turpentine, etc). 

The area of contaminated soil or spill must be deposited into the hazardous waste container(s). 
The contractor should keep Peat Sorb or a similar absorbent on site to clean up any spills. 
The absorbent must be stored in a designated area and be available for inspection. 
All spills are to be recorded in the environmental incident book. 
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D.12 Noise 
 

Noise generating activities must be restricted to between 07h00 and 17h00 Monday to Friday, unless 
otherwise approved by the appropriate competent person in consultation with adjacent 
landowners/affected persons. 

All equipment, vehicles and machinery must be in good working conditions and be equipped with 
sound mufflers if necessary. 

Construction staff must be trained and made aware of not creating unnecessary noise such as hooting 
and shouting. 

 
D.13 Pollution Control 
 

Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous substances must 
be avoided. 

All construction vehicles are to be maintained in good working order so as to prevent soil or water 
pollution from oil, fuel or other leaks, and to reduce noise pollution. 

 
D.14 Rivers and Streams 
 

During construction of bridge structures, there must be no obstruction of the water flow of rivers and 
streams. 

Excavated material must not be stockpiled on or near riverbanks, in order to prevent sedimentation 
occurring. 

Erosion control measures must be employed both during and after construction. 
No impediments to natural surface water flow, other than approved erosion control measures, must 

occur. 
 

D.15 Safety 
 

Safety measures, such as detour signs, must be implemented during construction to ensure the safety 
of workers, pedestrians and drivers/passengers in vehicles in the vicinity of construction work. 

Special care must be taken in the vicinity of schools to ensure the safety of children wishing to cross 
the road under construction. 

The relevant signage (e.g. speed control signs) must be erected alongside the road during the 
operation phase in order to control traffic. 

Accommodation must be made for pedestrian pathways alongside the road during the construction and 
operation phases. 

 
D.16 Soil Management 
 

Storm water drainage pipes must be installed alongside the road in all areas susceptible to soil 
erosion. 

Erosion should be minimised by the construction of meadow drains and the planting of indigenous 
vegetation on the side slopes and drains to reduce flow velocity of stormwater. 

 
Spoil from cuts may be used in existing erosion galleys. 
Stone pitching and gabions should be constructed at pipe culvert outlets. 
Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals should be 

removed together with the contaminated soil. 
 

If necessary an absorbent such as Peat Sorb should be used the aid in cleaning up the spill.  The 
contaminated soil should be disposed of in an appropriate container, depending on its 
classification. 

Servicing and re-fuelling of vehicles must only be carried out at construction camp. 
 

D.17 Worker Conduct 
 

Code of Conduct for Construction Personnel: 
 

Do not leave the construction site untidy and strewn with rubbish which will attract animal pests. 
Do not set fires. 
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Do not cause any unnecessary, disturbing noise at the construction camp/site or at any designated 
worker collection/drop off points. 

Do not drive a construction-related vehicle under the influence of alcohol. 
Do not exceed the national speed limits on public roads or exceed the recommended speed limits on 

the site. 
Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy vehicles must 

be reported and repaired as soon as possible). 
Do not litter along the roadsides, including both the public and private roads. 
Do not pollute any water bodies (whether flowing or not). 
No member of the construction team is allowed to enter the areas outside the construction site. 

 
D.18 Traffic Disturbances and Diversions 
 

Any traffic diversions must be undertaken with the approval of all relevant authorities and in 
accordance with all relevant legislation. 

Wherever possible, traffic diversion must only take place on existing disturbed areas and remain within 
the existing road reserve. 

Traffic diversion routes must be rehabilitated after use. 
 

D.19 Vegetation 
 

Only vegetation falling directly on the route must be removed where necessary. 
Alien vegetation within the road reserve must be eradicated, and management measures must be 

implemented for future control of these species. 
Vegetation that has been removed from large areas (e.g. on traffic diversion routes) during 

construction must be replaced with indigenous vegetation after construction has been 
completed. 

 
D.20 Waste Management 
 

All general, non-hazardous waste must be placed in a skip container and disposed of at a registered 
waste disposal site. 

The container is to ensure that the portable toilet facilities at the campsite are properly maintained and 
in working order. 

No disposal, or leakage, of sewage must occur on or near the site. 
All hazardous waste (e.g. oil, plant empty lime bags, contaminated wash water, etc) must be stored in 

leak proof containers and disposed of a registered hazardous waste disposal site. 
The contents of waste storage containers must, under no circumstances, be emptied to the 

surrounding area.  In general, littering, discarding or burying of any materials is not allowed on 
site or along the route. 

Adequate waste receptacles must be available at strategic points around the construction camp and 
site for all domestic refuse and to minimise the occurrence of littering. 

Concrete rubble must be collected and disposed of as directed by the Project Manager.  
Each working area must be cleared of litter and building waste (e.g. rubble, wood, concrete packets 

etc) on completion of the day’s work. 
Any spill around the container(s) should be treated as per Section C11 and C16. 

 

 

PART E:  OHSA 1993 HEALTH AND SAFETY SPECIFICATION 
 
 

E1 SCOPE 
 

This specification covers the health and safety requirements to be met by the Contractor to ensure a 
continued safe and healthy environment for all workers, employees and subcontractors under his control 
and for all other persons entering the site of works. 
 
This specification shall be read with the Occupational Health and Safety Act (Act No 85 and amendment 
Act No 181) 1993, and the corresponding Construction Regulations 2003, and all other safety codes and 
specifications referred to in the said Construction Regulations. 
 



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT:  TENDER NO. ACDP 21/12 
CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY FOR MAKIMA AGRICULTURAL COOPERATION IN THE MARKEN AREA 

OF THE MOGALAKWENA MUNICIPALITY OF THE WATERBERG DISTRICT IN LIMPOPO PROVINCE 
__________________________________________________________________________________________________________________ 

    
Contract                                                                                      C91 of C108                                                                                C3.3 
Part C3: Scope of Works                                                                                                                                        Particular Specifications 

 
  Contract Data 

In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of the Contractor 
as mandatory to the Employer (client) is that of an employer in his own right, responsible to comply with 
all provisions of OHSA 1993 and the Construction Regulations 2003. 
 
This safety specification and the Contractor’s own Safety Plan as well as the Construction Regulations 
2003, shall be displayed on site or made available for inspection by all workers, employees, inspectors 
and any other persons entering the site of works. 
 
The following are possible risks associated with this project: 
  
 Working with electrically powered equipment in the pump stations, with potential for electrical shock 

and fire. 
 The possibility of falling down from heights during erection of the tunnels 
 Dusty conditions resulting from land clearing and preparation activities. 
 Possibility of lightning strikes when electrical storms are prevalent during the summer months. 
 Possibility of runaway veld fires resulting from burning of debushed vegetation. 
 Potentially dangerous existing services, i.e. gas lines, water and sewerage mains, electrical high 

voltage cables, buried and overhead 
 Deep excavations in soils requiring shoring or reducing of slopes 
 Blasting of hard rock or demolition of concrete 
 High pressure during testing of the pipe lines, which could result in potentially dangerous situations 

in the event of the pipeline or fittings failing 
 Movement of construction vehicles on site, taking into consideration steep slopes, other traffic and 

existing services 
 Exposure to possible injuries due to mishandling or failure of power and hand tools 
 Non-conformance to specifications with regards to fasteners and materials 
 Risks related to general safety and security on site 
 
Additional risks may arise from specific methods of construction selected by the Contractor which are not 
necessary covered in the above. 
 
 

E2. DEFINITIONS 
 

For the purpose of this contract the following shall apply: 
 
(a) Employer” where used in the contract documents and in this specification, means the Employer as 

defined in the General Conditions of Contract and it shall have the exact same meaning as “client” 
as defined in the Construction Regulations 2003.   “Employer” and “client” is therefore 
interchangeable and shall be read in the context of the relevant document. 

 
(b) “Contractor” wherever used in the contract documents and in this specification, shall have the same 

meaning as “Contractor” as defined in the General Conditions of Contract. 
In this specification the terms “principal contractor” and “contractor” are replaced with 
“Contractor” and “subcontractor” respectively. 
 
For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatory, 
without derogating from his status as an employer in his own right. 

 
(c) “Engineer” where used in this specification, means the Engineer as defined in the General 

Conditions of Contract.   In terms of the Construction Regulations the Engineer may act as agent on 
behalf of the Employer (the client as defined in the Construction Regulations). 

 
 
E3. TENDERS 
 

The Contractor shall submit the following with his tender: 
 
(a) a documented Health and Safety Plan as stipulated in Regulation 5 of the Construction Regulations.   

The Safety Plan must be based on the Construction Regulations 2003 and will be subject to approval 
by the Employer; 
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(b) a declaration to the effect that he has the competence and necessary resources to carry out the work 

safely in compliance with the Construction Regulations 2003; 
 
(c) a declaration to the effect that he made provision in his tender for the cost of the health and safety 

measures envisaged in the Construction Regulations. 
 
(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the Contractor will not 

be able to carry out the work under the contract safely in accordance with the Construction 
Regulations. 

 
 

E4. NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 
 

After award of the contract, but before commencement of construction work, the Contractor shall, in terms 
of Regulation 3, notify the Provincial Director of the Department of Labour in writing if the following work 
is involved: 

 
(a) the demolition of structures and dismantling of fixed plant of height of 3,0m or more; 
(b) the use of explosives; 
(c) construction work that will exceed 30 days or 300 person-days; 
(e) excavation work deeper than 1,0m; or 
(f) working at a height greater than 3,0m above ground or landings. 
   
The notification must be done in the form of the pro forma included under Section 9 (Forms to be 
completed by Successful Tenderer) of the tender document. 
 
A copy of the notification form must be kept on site, available for inspection by inspectors, Employer, 
Engineer, employees and persons on site.  
 
 

E5. RISK ASSESSMENT 
 

Before commencement of any construction work during the construction period, the Contractor shall have 
a risk assessment performed and recorded in writing by a competent person.   (Refer Regulation 7 of the 
Construction Regulations 2003). 
 
The risk assessment shall identify and evaluate the risks and hazards that may be expected during the 
execution of the work under the contract, and it shall include a documented plan of safe work procedures 
to mitigate, reduce or control the risks and hazards identified. 
 
The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer, 
subcontractors, employees, trade unions and health and safety committee members, and must be 
monitored and reviewed periodically by the Contractor. 

 
E6. APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 
 

6.1 Health and Safety plan 
 

The Contractor shall appoint his employees and any subcontractors to be employed on the contract, in 
writing, and he shall provide them with a copy of his documented Health and Safety Plan, or relevant 
sections thereof.    The Contractor shall ensure that all subcontractors and employees are committed to 
the implementation of his Safety Plan. 

 
6.2 Health and safety induction training 

 
The Contractor shall ensure that all employees under his control, including subcontractors and their 
employees, undergo a health and safety induction training course by a competent person before 
commencement of construction work.   No visitor or other person shall be allowed or permitted to enter 
the site of the works unless such person has undergone health and safety training pertaining to hazards 
prevalent on site.    
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The Contractor shall ensure that every employee on site shall at all times be in possession of proof of 
the health and safety induction training issued by a competent person prior to commencement of 
construction work. 

 
 

E7. APPOINTMENT OF SAFETY PERSONNEL 
 

7.1 Construction Supervisor 
 

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the 
performance of the construction work. 
 
He may also have to appoint one or more competent employees to assist the construction supervisor 
where justified by the scope and complexity of the works. 

 
7.2 Construction safety officer 

 
Taking into consideration the size of the project and the hazards or dangers that can be expected, the 
Contractor shall appoint in writing a full-time or part-time Construction Safety Officer if so decided by 
the Inspector of the Department of Labour.   The Safety Officer shall have the necessary competence 
and resources to perform his duties diligently. 
 
Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated construction 
safety officer appointed after award of the contract. 

 
7.3 Health and safety representatives 

 
In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in terms of 
the Act for the execution of the contract, shall appoint a health and safety representative whenever he 
has more than 20 employees in his employment on the site of the works.   The health and safety 
representative must be selected from employees who are employed in a full-time capacity at a specific 
workplace. 
 
The number of health and safety representatives for a workplace shall be at least one for every 100 
employees. 
 
The function of health and safety representative(s) will be to review the effectiveness of health and safety 
measures, to identify potential hazards and major incidents, to examine causes of incidents (in 
collaboration with his employer, the Contractor), to investigate complaints by employees relating to health 
and safety at work, to make representations to the employer (Contractor) or inspector on general matters 
affecting the health and safety of employees, to inspect the workplace, plant, machinery etc. on a regular 
base, to participate in consultations with inspectors and to attend meetings of the health and safety 
committee. 
 
7.4 Health and safety committee 

 
In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall establish one 
or more health and safety committee(s) where there are two or more health and safety representatives 
at a workplace.   The persons selected by the Contractor to serve on the committee shall be designated 
in writing.  
 
The function of the health and safety committee shall be to hold meetings at regular internals, but at least 
once every three months, to review the health and safety measures on the contract, to discuss incidents 
related to health and safety with the Contractor and the inspector, and to make recommendations 
regarding health and safety to the Contractor and to keep record of recommendations and reports made 
by the committee. 

 
7.5 Competent persons 

 
In accordance with the Construction Regulations the Contractor has to appoint in writing competent 
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persons responsible for supervising construction work on each of the following work situations that may 
be expected on the site of the works. 

 
(a) Risk assessment and induction training as described in Regulation 7 of the Construction Regulations; 
(b) Fall protection as described in Regulation 8; 
(c) Formwork and support work as described in Regulation 10; 
(f) Excavation work as described in Regulation 11; 
(g) Demolition work as described in Regulation 12; 
(h) Scaffolding work as described in Regulation 14; 
(i) Suspended platform operations as described in Regulation 15; 
(j) Material hoists as described in Regulation 17; 
(k) Batch plant operations as described in Regulation 18; 
(l) Explosive powered tools as described in Regulation 19; 
(m) Cranes as described in Regulation 20; 
(n) Construction vehicle and mobile plant inspections on a daily basis by a competent person as 

described in Regulation 21(1); 
(o) Control of all temporary electrical installation on the construction site as described in Regulation 22; 
(p) Stacking and storage on construction sites as described in Regulation 26; and 
(q) Inspections of fire equipment as described in Regulation 27. 
 
A competent person may be appointed for more than one part of the construction work with the 
understanding that the person must be suitably qualified and able to supervise at the same time the 
construction work on all the work situations for which he has been appointed. 
 
The appointment of competent persons to supervise parts of the construction work does not relieve the 
Contractor from any of his responsibilities to comply with all requirements of the Construction Regulations. 

 
 

E8. RECORDS AND REGISTERS 
 

In accordance with the Construction Regulations the Contractor is bound to keep records and registers 
related to health and safety on site for periodic inspection by inspectors, the Engineer, the Employer, 
trade union officials and subcontractors and employees.   The following records and registers must be 
kept on site and shall be available for inspection at all times. 

 
(a) A copy of the OHSA 1993 Construction Regulations 2003; 
(b) A copy of this Health and Safety Specification; 
(c) A copy of the Contractor’s Health and Safety Plan (Regulation 4); 
(d) A copy of the Notification of Construction Work (Regulation 3); 
(e) A health and safety file in terms of Regulation 5(7) with inputs by the Construction Safety Officer 

(Regulation 6(7)); 
(f) A copy of the risk assessment described in Regulation 7; 
(g) A full protection plan and the corresponding records of evaluation and training of employees working 

from elevated positions as described in Regulation 8; 
(h) Drawings pertaining to the design of structures (Regulation 9(3)) and formwork and support work 

structures (Regulation 10(d)) must be kept on site; 
(i) Pronouncement of the safety of excavations must be recorded in a register to be kept on site 

(Regulation 11(3)(h)); 
(j) A copy of the certificate of the system design for suspended platforms (Regulation 15(3)); 
(k) A notice must be affixed around the base towers of material hoists to indicate the maximum mass 

load, which may be carried at any one time by material hoists (Regulation 7(5)); 
(l) Maintenance records of material hoists and inspection results must be kept in a record book to be 

kept on site (Regulation 17(8)); 
(m) A record of any repairs to or maintenance of a batch plant must be kept on site (Regulations 18(9)); 
(n) A warning notice must be displayed in a conspicuous manner when and wherever an explosive 

powered tool is used (Regulation 19(2)); 
(o) A register for recording of findings by the competent person appointed to inspect construction vehicles 

and mobile plant (Regulation 21(1)(j)). 
 
E9. CONTRACTORS RESPONSIBILITIES 
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For this contract the Contractor will be the mandatory of the Employer (Client), as defined in the Act 
(OHSA 1993), which means that the Contractor has the status of employer in his own right in respect of 
the contract.   The Contractor is therefore responsible for all the duties and obligations of an employer as 
set out in the Act (OHSA 1993) and the Construction Regulations 2003. 
 
Before commencement of work under the contract, the Contractor shall enter into an agreement with the 
Employer (Client) to confirm his status as mandatory (employer) for the contract under consideration.  
 
The Contractor’s duties and responsibilities are clearly set out in the Construction Regulations 2003, and 
are not repeated in detail but some important aspects are highlighted hereafter, without relieving the 
Contractor of any of his duties and responsibilities in terms of the Construction Regulations. 
 
(a) Contractor’s position in relation to the Employer (Client) (Regulation 4) 
 
 In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the 

Employer or the Engineer on behalf of the Employer, to ensure that all requirements of the Act 
and the Regulations are met and complied with. 

 
(b) The Principal Contractor and Contractor (Regulation 5) 
 

The Contractor is in terms of the definition in Regulation 2(b) the equivalent of Principle Contractor 
as defined in the Construction Regulations, and he shall comply with all the provisions of 
Regulation 5. 

 
Any subcontractors employed by the Contractor must be appointed in writing, setting out the terms 
of the appointment in respect of health and safety.   An independent subcontractor shall however 
provide and demonstrate to the Contractor a suitable, acceptable and sufficiently documented 
health and safety plan before commencement of the subcontract.   In the absence of such a health 
and safety plan the subcontractor shall undertake in writing that he will comply with the 
Contractor’s safety plan, the health and safety specifications of the Employer and the Construction 
Regulations 2003. 

 
(c) Supervision of construction work (Regulation 6) 
 

The Contractor shall appoint the safety and other personnel and employees as required in terms of 
Regulation 6 and as set out in paragraph 7 above.   Appointment of those personnel and 
employees does not relieve the Contractor from any of the obligations under Regulation 6. 
 

     (d) Risk assessment (Regulation 7) 
 

The Contractor shall have the risk assessment made as set out in paragraph 7 above before 
commencement of the work and it must be available on site for inspection at all times.   The 
Contractor shall consult with the health and safety committee or health and safety representative(s) 
etc. on a regular basis to ensure that all employees, including subcontractors under his control, are 
informed and trained by a competent person regarding health hazards and related work 
procedures. 
 
No subcontractor, employee or visitor shall be allowed to enter the site of works without prior 
health and safety induction training, all as specified in Regulation 7. 

 
(e) Fall protection (Regulation 8) 
 

Fall protection, if applicable to this contract shall comply in all respects with Regulation 8 of the 
Construction Regulations. 

 
(f) Structures (Regulation 9) 
 

The Contractor will be liable for all claims arising from collapse or failure of structures if he failed to 
comply with all the specifications, project specifications and drawings related to the structures, 
unless it can be proved that such collapse or failure can be attributed to faulty design or insufficient 
design standards on which the specifications and the drawings are based. 



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT:  TENDER NO. ACDP 21/12 
CONSTRUCTION OF PACK HOUSE AND STORAGE FACILITY FOR MAKIMA AGRICULTURAL COOPERATION IN THE MARKEN AREA 

OF THE MOGALAKWENA MUNICIPALITY OF THE WATERBERG DISTRICT IN LIMPOPO PROVINCE 
__________________________________________________________________________________________________________________ 

    
Contract                                                                                      C96 of C108                                                                                C3.3 
Part C3: Scope of Works                                                                                                                                        Particular Specifications 

 
  Contract Data 

 
In addition the Contractor shall comply with all aspects of Regulation 9 of the Construction 
Regulations. 

 
(g) Formwork and support work (Regulation 10) 
 

The Contractor will be responsible for the adequate design of all formwork and support structures by 
a competent person. 
 
All drawings pertaining to formwork shall be kept on site and all equipment and materials used in 
formwork, shall be carefully examined and checked for suitability by a competent person. 
 
The provisions of Regulation 10 of the Construction Regulations shall be followed in every detail. 

 
(h) Excavation work (Regulation 11) 
 

It is essential that the Contractor shall follow the instructions and precautions in the Standard 
Specifications and Project Specifications as well as the provisions of the Construction Regulations 
to the letter as unsafe excavations can be a major hazard on any construction site.   The Contractor 
shall therefore ensure that all excavation work is carried out under the supervision of a competent 
person, that inspections are carried out by a Professional Engineer or Technologist, and that all work 
is done in such a manner that no hazards are created by unsafe excavations and working conditions. 
 
Supervision by a competent person will not relieve the Contractor from any of his duties and 
responsibilities under Regulation 11 of the Construction Regulations. 
 
 

 
(i) Demolition work (Regulation 12) 
 

Whenever demolition work is included in a contract, the Contractor shall comply with all the 
requirements of Regulation 12 of the Construction Regulations.   The fact that a competent person 
has to be appointed by the Contractor does not relieve the Contractor from any of his responsibilities 
in respect of safety of demolition work. 

 
(j) Tunnelling (Regulation 13) 
 

The Contractor shall comply with Regulation 13 wherever tunnelling of any kind is involved. 
 
 
(k) Scaffolding (Regulation 14) 
 

The Contractor shall ensure that all the provisions of Regulation 14 of the Construction Regulations 
are complied with.  [Note:  Reference in the Regulations to “Section 44 of the Act” should read 
“Section 43 of the Act”]. 

 
(l) Suspended platforms (Regulation 15) 
 

Wherever suspended platforms will be necessary on any contract, the Contractor shall ensure that 
copies of the system design issued by a Professional Engineer are submitted to the Engineer for 
inspection and approval.   The Contractor shall appoint competent persons as supervisors and 
competent scaffold erectors, operators and inspectors and ensure that all work related to suspended 
platforms are done in accordance with Regulation 15 of the Construction Regulations. 

 
(m) Boatswain’s chains (Regulation 16) 
 

Where boatswain’s chains are required on the construction site, the Contractor shall comply with 
Regulation 16. 

 
(n) Material Hoists (Regulation 17) 
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Wherever applicable, the Contractor shall comply with the provisions of Regulation 17 to the letter. 
 
(o) Batch plants (Regulation 18) 
 

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, conveyors, 
etc. used in the operation of a batch plant shall comply with, and that all operators, supervisors and 
employees are strictly held to the provisions of Regulation 18.   The Contractor shall ensure that the 
General Safety Regulations (Government Notice R1031 of 30 May 1986), the Driven Machinery 
Regulations (Government Notice R295 of 26/2/1988) and the Electrical Installation Regulations 
(Government Notice R2271 of 11/10/1995) are adhered to by all involved. 
 
In terms of the Regulations, records of repairs and maintenance shall be kept on site. 

 
(p) Explosive powered tools (Regulation 19) 
 

The Contractor shall ensure that, wherever explosive-powered tools are required to be used, all 
safety provisions of Regulation 19 are complied with. 
 
It is especially important that warning notices are displayed and that the issue and return of cartridges 
and spent cartridges be recorded in a register to be kept on site. 

 
(q) Cranes (Regulation 20) 
 

Wherever the use of tower cranes becomes necessary, the provisions of Regulation 20 shall be 
complied with. 

 
(r) Construction vehicles And mobile plant (Regulation 21 
 

The Contractor shall ensure that all construction vehicles and plant are in good working condition 
and safe for use, and that they are used in accordance with their design and intended use.   The 
vehicles and plant shall only be operated by workers or operators who have received appropriate 
training, all in accordance with all the requirements of Regulation 21. 
 
All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person and 
the findings must be recorded in a register to be kept on site. 

 
(s) Electrical installation and machinery on construction sites (Regulation 22) 
 

The Contractor shall comply with the Electrical Installation Regulations (Government Notice R2920 
of 23 October 1992) and the Electrical Machinery Regulations (Government Notice R1953 of 12 
August 1993).   Before commencement of construction, the Contractor shall take adequate steps to  
ascertain the presence of, and guard against dangers and hazards due to electrical cables and 
apparatus under, over or on the site. 
 
All temporary electrical installations on the site shall be under the control of a competent person, 
without relieving the Contractor of his responsibility for the health and safety of all workers and 
persons on site in terms of Regulation 22. 

 
(t) Use of temporary storage of flammable liquids on construction sites (Regulation 23) 
 

The Contractor shall comply with the provisions of the General Safety Regulations (Government 
Notice R1031 of 30 May 1986) and all the provisions of Regulation 23 of the Construction 
Regulations to ensure a safe and hazard-free environment to all workers and other persons on site. 

 
(u) Water environments (Regulation 24) 
 

Where construction work is done over or in close proximity to water, the provisions of Regulation 24 
shall apply. 

 
(v) Housekeeping on Construction sites (Regulation 25) 
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Housekeeping on all construction sites shall be in accordance with the provisions of the environment 
Regulations for workplaces (Government Notice R2281 of 16 October 1987) and all the provisions 
of Regulation 25 of the Construction Regulations. 

 
(w) Stacking and storage on construction sites (Regulation 26) 
 

The provisions for the stacking of articles contained in the General Safety Regulations (Government 
Notice R1031 of 30 May 1986) as well as all the provisions Regulation 26 of the Construction 
Regulations shall apply. 

 
(x) Fire precautions on construction sites (Regulation 27) 
 

The provisions of the Environmental Regulations for Workplaces (Government Notice R2281 of 16 
October 1987) shall apply. 
 
In addition the necessary precautions shall be taken to prevent the incidence of fires, to provide 
adequate and sufficient fire protection equipment, sirens, escape routes etc. all in accordance with 
Regulation 27 of the Construction Regulations.  

 
(y) Construction welfare facilities (Regulation 28) 
 

The Contractor shall comply with the construction site provisions as in the Facilities Regulations 
(Government Notice R1593 of 12 August 1988) and the provisions of Regulation 28 of the 
Construction Regulations. 

 
(z) Non-compliance with the Construction Regulations 2003 
 

The foregoing is a summary of parts of the Construction Regulations applicable to all construction 
projects. 
 
The Contractor, as employer for the execution of the contract, shall ensure that all provisions of the 
Construction Regulations applicable to the contract under consideration are complied with to the 
letter. 
 
Should the Contractor fail to comply with the provisions of the Regulations 3 to 28 as listed in 
Regulation 30, he will be guilty of an offence and will be liable, upon conviction, to the fines or 
imprisonment as set out in Regulation 30. 
 
The Contractor is advised in his own interest to make a careful study of the Act and the 
Construction Regulations as ignorance of the Act and the Regulations will not be accepted 
in any proceedings related to non-conformance to the Act and the Regulations. 

 
E10. MEASUREMENT AND PAYMENT 
 

10.1 Principles 

 

It is a condition of this contract that Contractors, who submit tenders for this contract, shall make provision 
in their tenders for the cost of all health and safety measures during the construction process.  All 
associated activities and expenditure are deemed to be included in the Contractor’s tendered rates and 
prices. 

 
(a) Safety personnel 

 
The Construction Supervisor, the Construction Safety Officer, Health and Safety Representatives, 
Health and Safety Committee and Competent Persons referred to in clauses 7.1 to 7.5 shall be 
members of the Contractor’s personnel, and no additional payment will be made for the appointment 
of such safety personnel. 
 

(b) Records and Registers 
 

The keeping of health and safety-related records and registers as described in 8 is regarded as a 

normal duty of the Contractor for which no additional payment will be considered, and which is 
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deemed to be included in the Contractor’s tendered rates and prices. 
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C4.1 LOCALITY PLAN 

 

 

 

Locality Map showing the location of Makima Project 

 
 
 

 
 
 
 
 
 
 
  


