
   

 
 

TENDER NO ACDP 19/07 
TENDER DOCUMENT  

FOR  

 
CONSTRUCTION OF NWANEDI GLOBAL GAP COMPLIANCE FACILITIES 

(TOILETS &STORAGE) PROJECT FOR 54 FARMS, AT NWANEDI IN THE 

MUSINA LOCAL MUNICIPALITY IN VHEMBE DISTRICT OF LIMPOPO 
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NAME OF TENDERER  
 

TOTAL TENDERED AMOUNT   
 

TOTAL TENDERED AMOUNT IN WORDS 
 

 

VAT NUMBER (if registered for VAT)  
 

SUPPLIER CSD REGISTRATION 
NUMBER 

 

TAX COMPLIANCE STATUS PIN 
(to verify bidder’s tax compliance status) 
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FAX NUMBER 
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PREPARED BY  

 
                                                                                                                 

HEAD OF DEPARTMENT ENGINEERING SERVICES VHEMBE DISTRICT 
LIMPOPO DEPT OF AGRICULTURE LIMPOPO DEPT OF AGRICULTURE 
PRIVATE BAG X 9487 PRIVATE BAG X2247 
POLOKWANE SIBASA 

0700  0970 
 

 

CLOSING DATE: 17 JANUARY 2023 TIME: 11:00 AM 
TENDER No: ACDP 19/07 
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TENDERER’S DETAILS  
 

  
NAME OF TENDERER  ……………………………………………………….. 
             
     ……………………………………………………….. 
             
     ……………………………………………………….. 
 
PHYSICAL ADDRESS  ……………………………………………………….. 
             
     …………………………………………………......... 
             
     ……………………………………………………….. 
 
POSTAL ADDRESS  ……………………………………………………….. 
             
     ……………………………………………………….. 
             
     ……………………………………………………….. 
 
CONTACT PERSON (NAME)……………………………………………………… 
     

(SURNAME)………………………………………………… 
     

(PHONE No)……..…………………………………………. 
     

(CELL No)…………………..………………………………. 
     

(FAX No)……………………………………….………….....   
  

(E-MAIL)……………………………………………………. 
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Drawings 
 

SCHEDULE OF TENDER DRAWINGS 

 

The following drawings, which are bound in, form part of this Contract in terms of Clause 1(i) (j) of the General 

Conditions of Contract: 

 
DRAWING NO: 

 
DESCRIPTION: 

VHE/NWAN/001   

Chemical and Fertiliser Storage facilities Layout 

VHE/NWAN/002 Office Layout 

VHE/NWAN/003 Toilet Layout 

 

The Tenderer shall satisfy himself that the sets of drawings are complete in accordance with the above schedule, 

and if any are found to be missing or duplicated, or the writing or figures indistinct, he shall apply to the Engineer 

immediately and have the discrepancy rectified.  No liability whatsoever will be admitted by the Employer in respect 

of errors in Tenders attributed to any such discrepancy. 
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T1.1: TENDER NOTICE AND INVITATION TO TENDER 

 
  
   TENDER NO ACD 19/07 
 

CONSTRUCTION OF NWANEDI GLOBAL GAP COMPLIANCE FACILITIES (TOILETS 
&STORAGE) PROJECT FOR 54 FARMS, AT NWANEDI IN THE MUSINA LOCAL 
MUNICIPALITY IN VHEMBE DISTRICT OF LIMPOPO PROVINCE 
T1.1 Tender Notice and Invitation to Tender 

Tenderers are hereby invited to bid for the Construction of Nwanedi GLOBAL GAP compliance 
facilities for 54 farms in the Musina local municipality in Vhembe district of Limpopo province. 
Tenderers shall have a CIDB contractor grading of 5CE or higher. 
 
Tender documents will be obtainable from the departmental website, www.ldard.gov.za, from the 21 
November 2022. Bid documents must be printed and bound in the order provided. No omission of 
pages/documents will be accepted.   
 
Duly completed tenders enclosed in a sealed envelope marked “TENDER: Construction of Nwanedi 
GLOBAL GAP compliance facilities for 54 farms in Limpopo Province, TENDER NO  ACDP 19/07 
, CLOSING DATE: 17 JANUARY 2023 at 11:00am  ” with the name of the Tenderer, shall be 
deposited in the clearly marked tender box provided at Limpopo Department of Agriculture and Rural 
Development, 67/69 Biccard Street, Polokwane on or before 17 JANUARY 2023  at 11:00:00 AM.  The 
tenders will be opened in public. 
 
A Compulsory Site Inspection will be conducted on 01 December 2022  where prospective tenderers 
are requested to meet the Engineer at Nwanedi service centre at 10:00:00 AM. Nwanedi service 
centre located along the Nwanedi River in the Nwanedi area under Musina Municipality.  Nwanedi area 
is about 70km from Musina Town. The area can also be accessed from the Baobab Tollgate, using 
road R525 via Nwanedi Service Centre on the right hand side at the NTK at the following GPS co-
ordinates: 22°27'13.05"S 30°30'7.65"E. Contract documentation will not be available on site and the 
Engineer will not be available for inspection purposes on any other occasion. 

A preferential point system shall apply whereby a contract will be allocated to a tenderer in accordance 
with the Preferential Procurement Policy Framework Act, Act No 5 of 2000 and as defined in the 
Conditions of Tender in the tender document, read in conjunction with the Preferential Procurement 
Policy of Limpopo Department of Agriculture and Rural Development where 80 points will be allocated 
in respect of price and 20 points in respect of targeted goals. Tenderers must have the necessary 
skills, experience and capacity to perform the required work. 

Employer: Engineer: 

 
For: Limpopo Department of Agriculture and 
Rural Development.  
Ms. NM MONONYANE / Ms S Matodzi 
Tel: 015 294 3000 / 015 2943351 
Fax: 015 294 4544 
Email: mononyanenm@agric.limpopo.gov.za/ 
matodzis@agric.limpopo.gov.za 

 
For: Limpopo Department of Agriculture and Rural 
Development. 
Ms S Mashao   
Tel: 015 9632005/0605433680  
Fax: 015 963 1414  
Email: mashao.sehlabane3@gmail.com 

 

 

http://www.ldard.gov.za/
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T1.2. TENDER DATA 
 

The Conditions of Tender in the Standard Conditions of Tender as contained in Annex F of CIDB Standard 
Uniformity in Construction Procurement. (See www.cidb.org.za) which are reproduced without 
amendment or alteration for the convenience of Tenderers in this Tender in the section T1.3 of the Tender 
Data. 

The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this Tender. The Tender Data shall have precedence in the interpretation of any ambiguity 
or inconsistency between it and the Standard Conditions of Tender. Each item of Tender Data given below 
is cross-referenced to the relevant clause in the standard Conditions of Tender.  

 
F.1.1       The Employer for this Contract is: Limpopo Department of Agriculture And Rural Development 
 
F.1.2  Tender Documents 
 
 The Tender Document consists of the following: 

 
TENDER 

T1: Tendering Procedures 
T1.1:  Tender Notice and Invitation to Tender 
T1.2 :  Tender Data 

T2 : Returnable Documents 
T2.1: List of Returnable Documents 
T2.2:  Returnable schedules   
 

CONTRACT 

Part 1:  Agreements and Contract Data 
C1.1: Form of Offer and Acceptance 
C1.2: Contract Data 
C1.3: Form of Guarantee  
C1.4: Agreement with Adjudicator 
C1.5: Agreement in terms of Section 37(2) of the Occupational Health and Safety Act 

(No 85, 1993) 

Part 2:  Pricing Data 
C2.1: Pricing Instructions 
C2.2: Bill of Quantities 

Part 3:  Scope of Work 
C3.1: Standard Specifications 
C3.2: Project Specifications 
C3.3: Particular Specifications 

Part 4: Site Information 
C4.1:  Locality Plan 
C4.2: Construction Notice Board 
 
 

 DRAWINGS 
 

Drawings are bound in this document. 
 

The Tender Document and the drawings shall be obtained from the Employer or his authorized 
representative at the physical addresses stated in the Tender Notice, upon payment of the deposit stated 
in the Tender Notice.  

  

http://www.cidb.org.za/
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F.1.4  The Employer’s agent is: 
 

        Name  : S Mashao 
 

Name  : VHEMBE DISTRICT ENGINEERING SERVICES 

Address  : MAKWARELA GOVERNMENT COMPLEX 

    ENGINEERING BLOCK 

    0970 

Telephone  : 015 963 2005/060 543 3680 
 E-Mail Address : mashao.sehlabane3@gmail.com 
 
F.1.5  The Employer’s right to accept or reject any Tender Offer 
 

The Employer may accept or reject any variation, deviation, Tender Offer, or alternative Offer, and may 
cancel the Tender process and reject all Tender Offers at any time before the formation of a Contract. 
The Employer shall not accept or incur any liability to a Tenderer for such cancellation and rejection, but 
will give written reasons for such action upon written request to do so. The Employer will reserve the right 
to appoint more than one (1) bidder. 

 
F.2.1  Eligibility 
 

 A Tenderer will not be eligible to submit a Tender if: 

 
(a) The Contractor submitting the Tender is under restrictions or has principals who are under restriction to 

participate in the Employer’s procurement due to corrupt of fraudulent practices; 
(b) The Tenderer does not have the legal capacity to enter into the Contract; 
(c) The Contractor submitting the Tender is insolvent, in receivership, bankrupt or being wound up, has his 

affairs administered by a court or a judicial officer, has suspended his business activities, or is subject to 
legal proceedings in respect of the foregoing; 

(d) The Tenderer does not comply with the legal requirements stated in the Employer’s procurement policy; 
(e) The Tenderer cannot demonstrate that he possesses the necessary professional and technical 

qualifications and competent, financial resources, equipment and other physical facilities, managerial 
capability, personnel, experience and reputation to perform the Contract; 

(f) The Tenderer cannot provide proof that he is in good standing with respect to duties, taxes, levies and 
contributions required in terms of legislation applicable to the work in the Contract.  

(g) Only those Tenderers who have in their employ management and supervisory staff satisfying the 
requirements of the Scope of Work for Labour Intensive Competencies for supervisory and management 
staff are eligible to submit Tenders. 

(h) Only those Tenderers who are registered with the CIDB as defined in the Regulations 09 June 2004 and 
22 July 2005), in terms of the CIDB Act No 38 of 2000, or are capable of being so prior to the evaluation 
of submissions, in a Contractor grading designation equal to or higher than a Contractor grading 
designation determined in accordance with the Sum Tendered for a 5CE or higher class of construction 
work, are eligible to submit Tenders. 

(i) The Contractor submitting the Tender is not registered on the Employer’s Supplier Database  
 

Joint Ventures are eligible to submit Tenders provided that: 
 

1. every member of the Joint Venture is registered with the CIDB; 
2. the lead partner has a Contractor grading designation in the 5CE or higher class of 

construction work; and  
3. the combined Contractor grading designation calculated in accordance with the 

Construction Industry Development Regulations is equal to or higher than a Contractor 
grading designation determined in accordance with the Sum Tendered for a 5CE or 
higher class of construction work 
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F.2.7 Site visit and clarification meeting 
  
  

There will be a Compulsory Site Inspection, on 01 December 2022 at 10h00 on site.   
 
Directions to the offices are as follows: The farms are located along the Nwanedi River in the Nwanedi 
area under Musina Municipality. Nwanedi area is about 70km from Musina Town. The area can also be 
accessed from the Baobab Tollgate, there is a right turn at 1km to the R525 road from the Tollgate, 60km 
along the R525 there is Nwanedi Service Centre on the right hand side at the NTK at 22°27'13.05"S  
30°30'7.65"E. 
Vhembe District Engineering Services 
Name:   Mashao S 
Telephone No:  015 963 2005/060 543 3680 
E-Mail address:  mashao.sehlabane3@gmail.com  

 
Bidders must sign the attendance list and name of the Bidding entity. Addenda will be issued and 
Bids will be received only from those Bidding entities appearing on the attendance list. 
 

F.2.10  Pricing the Tender Offer 
 

(a) Value Added Tax 
 

 The Valued Added Tax (VAT) rate shall be 15% or as otherwise provided for by Legislation.  
 

 The successful Tenderer shall be required to produce a VAT invoice that shall only be prepared 
once measurements and valuations for work done in Terms of Contract Offer have been agreed 
with the Employers agent and a Certificate of Payment issued.  

 

 Payment of VAT to non-VAT vendors shall be processed from the month in which the Tenderer’s 
liability with the South African Revenue Services is effective.    

 
F.2.11 Alterations to document  
 
 A Tender Offer shall not be considered if alterations have been made to the Forms of Tender data or 

Contract data (unless such alterations have been duly authenticated by the Tenderer) or if any particulars 
required therein have not been completed in all respects. 

 
F.2.12   Alternative Tender Offers  
 

No alternative Offers will be considered.  
 

F2.13  Submitting a Tender Offer 
 
F.2.13.3  Tender Offers shall be submitted as an original only. 
 

Under no circumstances whatsoever may the Tender forms be retyped or redrafted. 
 

Photocopies of the original Tender documentation may be used, but an original signature must appear on 
such photocopies. 

 
F.2.13.5 Identification details: TENDER FOR MANUFACTURE, CONSTRUCTION OF NWANEDI GLOBAL GAP 

COMPLIANCE FACILITIES (TOILETS &STORAGE) PROJECT FOR 54 FARMS, AT NWANEDI IN THE 
MUSINA LOCAL MUNICIPALITY IN VHEMBE DISTRICT OF LIMPOPO PROVINCE 

 
Tender No: ACDP 19/07 
Closing Date: 17 January 2023 at 11:00  
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F.2.15  Closing Time 
 

The closing time for submission of Tender Offers is: 11h00 on 17 January 2023 as stated in the Tender 
Notice and Invitation to Tender. 
 
Telephonic, telegraphic, telex, facsimile, electronic or e-mailed Tenders will not be accepted. 

 
F.2.16  Tender Offer validity 
 
 The Tender Offer validity period is 120 days from the closing time for submission of Tenders.  
 
F.2.17 Negotiations 

Bidders should note that the Department might subject the successful bidder to negotiations for fair market 

related prices.  

 
F.2.18 Provide other material  

 
 The Tenderer shall, when requested by the Employer to do so, submit the names of all management and 

supervisory staff that will be employed to supervise the labour-intensive portion of the works together with 
satisfactory evidence that such staff members satisfy the eligibility requirements 
 

F.2.19  Access 
 
 Access shall be provided for inspections and testing by personnel acting on behalf of the Employer. 
F.2.20 
7.1 F.2.20  EVALUATION AND SELECTION CRITERIA 

The LDARD has set minimum standards (Gates) that a bidder needs to meet in order to be evaluated and 
selected as a successful bidder. The minimum Standards consist of the following:  

Pre-qualification Criteria 

(Gate 0) 

Technical Evaluation Criteria 
(Gate1) 

Price and B-BBEE 
Evaluation (Gate 2) 

Bidders must submit all documents 
as outlined in paragraph 9.1.2 
(Table) below.  

Bidders with CIDB Grading of 5CE 
or higher are targeted for this 
tender.  

Local content – refer to 9.1.4 

Only bidders that comply with ALL 
the above will proceed to Gate 1. 

Bidder(s) are required to 
achieve a minimum of 60 points 
out of 100 points to proceed to 
Gate 2 (Price and BEE). Failure 
to reach 60 Points will be 
disqualified. 

Bidder(s) will be evaluated on 
price and B-BBEE claimed 
points 

 

Phase 1: Pre-Compliance evaluation 
9.1.1.1 During this phase bid responses are registered and to ascertain the number of bid responses received 

before the closing date and time.  

9.1.1.2 The following key information of bidders will be verified on the CSD in line with Public Finance 

Management Act and regulatory requirements to qualify for further evaluation processes: 

a) Business registration including details of directorship and membership 

b) In the service of the state status 

c) Tax compliance status 

d) Identity number (s) 
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e) Tender defaulting and restriction status, and  

f) Any additional and supplementary verification information communicated by National Treasury 

LDARD has set selection criteria that a bidder needs to meet in order to be evaluated and selected as a successful 

bidder.  The minimum standards consist of the following: 

The Evaluation Process entails the following phases:  

9.1.2 REQUIRED DOCUMENTS: 

Documents that must be 
submitted 

Non-
submission will 

result in 
disqualification 

Requirement 

Invitation to Bid – SBD 1 YES Must be fully completed, signed by the authorized 
person and submitted with the bid by the closing date 
and time 

Pricing Schedule - SBD 3.1 YES Must be fully completed, signed by the authorized 
person and submitted with the bid by the closing date 
and time 

Bills of Quantities (BOQs) YES All items of the BOQs must be fully completed and 
submitted with the bid by the closing date and time 

Compulsory Enterprise 
Questionnaire 

YES Must be fully completed, signed by the authorized 
person/s in case of joint ventures and submitted with 
the bid by the closing date and time. In case of joint 
venture, both companies should complete 
separate forms 

Bidders Disclosure – SBD 4 YES Complete and sign the supplied hard copy with the bid 
at the closing date and time. (Must declare other 
companies that they own. Refer to Paragraph 2.3) 
In case of Joint Venture, both companies should 
complete separate SBD forms 

Preference Point Claim Form – 
SBD 6.1 

YES Non-Returnable of the supplied pro forma document 
will lead to Disqualification. Non-claiming of points on 
this form will lead to zero (0) even if a B-BBEE 
certificate or Original Sworn Affidavit is attached 

Declaration certificate for local 
Production and content- SBD 6.2 

YES Complete and sign the supplied pro forma document 

Local content Annexure C YES Complete and sign the supplied pro forma document 

BBBEE status level / Original 
Sworn Affidavit 

NO Bidders should submit valid B-BBEE status level 
verification certificates Accredited by SANAS or 
certificate issued by Companies and intellectual 
Property Commission (DTI) or original sworn 
affidavit thereof together with their tenders to 
substantiate their B-BBEE rating claims. 
Failure to submit or submitting a copy of sworn 
affidavit will lead to zero (0) score on BBBEE points 

Certified copy of valid good 
standing with Workman 
Compensation Fund 

NO The successful bidder will be required to comply with 
the requirements of Occupational Health and Safety 
Act, 85 of 1993. 

Joint Venture Agreement/ 
Power of Attorney in case of 
Joint Ventures 

YES (If 
Applicable) 

It must be registered on CSD as a JV. The process 
is that the service providers must register the JV 
at SARS the open a JV bank account. With those 
documents they can then register the JV on CSD. 
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Proof must be attached. Non- Submission will lead 
to disqualification. 

CIDB grading certificate of 5 CE 
or higher 

YES Bidder must submit CIDB grading certificate of 5CE 
or higher. In case of Joint Ventures, a CIDB Joint 
Venture Grading Designation Calculator will be used 
to determine the required grading. Non-submission 
will lead to disqualification. 

Signed Letter/s or Agreement  YES Bidders sourcing products from a third party must 
submit signed Letter / agreement from the 
manufacturer/third party. 

SABS/SANAS Certificate from 
manufacturer / or agreement 
letter 

YES Tenderers must furnish proof of certified product 
approved by the body or agreement letter with the 
manufacturer. 

 
 
 

9.1.3 Bidders must ensure that they meet the following requirements before the bid can be awarded: 

Criteria Requirement 

Tax compliance status 

Bidder must be tax compliant before the bid is awarded, 

i.e. Where the recommended bidder is not tax 
compliant, the bidder will be notified of their non-
compliant status and be granted reasonable 
timeframe to rectify their tax compliance status 
with the South African Revenue Service. The bidder 
must thereafter provide the procuring entity with 
proof of its tax compliance status which must be 
verified via the Central Supplier Database or e-
filing”.  

Business registration The Company must be  in business  

Company registration with central supplier 
database (CSD) 

Company must be registered on central 
supplier database (CSD) 

In the service of the state status 

Shareholders or directors must not be employed by state 
departments, municipalities, municipal entities, public 
entities 

Tender defaulting and restriction status Bidders Must not be listed as defaulters and/or restricted 

Workmen’s Compensation Registration 
Certificate 

Appointed bidders must submit a valid COIDA certificate 
or proof of payment thereof 

 

9.1.4 LOCAL CONTENT 
 
Bidders should note that the below listed items have local content as per table below 
 

BID ITEM NO. DESCRIPTION (ITEM NO. ON THE BOQ) QUANTITY LOCAL 
CONTENT (%) 

1 Supply and deliver mesh cloth Visitor’s Chair, 
plastic armrest, sleigh base 
 

 

72 

 

70% 
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2 Manufacture, Supply and install Red Iron Bark 
Office Desk:1600 L x 850 W x 800H 

 

18 

 
 

90% 
 
 

2.2; 2.3.4; 
3.1.1 

Concrete  54 m3 100% 

2.3.3 Bricks 144 m2 100% 

2.3.5 Reinforcement mesh 108 m2 100% 
 

3.2 Modified Shipping Containers 36 units 100% 
 

3.3.1a, b Windowverts/ Vertical Blinds 54 units 100% 
 

3.3.2.2; 
3.3.2.3; 3.3.2.4 

Steel Lockers, steel cabinets, steel shelves 72 units 100% 

    

 

          

9.2. Functionality Evaluation  

 A tender will be considered further if it achieves the prescribed minimum qualifying 
score for functionality.  

 The scores for each criterion (and, where relevant, each sub-criterion) will be 
added to obtain the total score; and  

 The following formula will be used to convert the total score to a percentage for 
functionality:  

 The score for quality is to be calculated using the following Formula: 
Ps = So/Ms X 100 

 
Where: 

Ps = percentage scored for functionality by bid under consideration  
So = total score of functionality of bid under consideration  
Ms = maximum possible score of functionality equals to 500 points 

The minimum score required for functionality, in order to qualify for further evaluation = 60%. A bidder that scores 
less than 60% for functionality will be regarded as a non-responsive bid. 
 

 CRITERIA  EVIDENCE VALUE WEIGHTING 

1. Physical Facilities                                                              

No Land line/cell phone or no information provided 0 

2 

Land line/cell phone and fax line only 1 

Land line/cell phone and fax line, e-mail address 2 

Physical address, land line/cell phone, fax line, e-mail address,  3 

Physical address with proof of lease agreement, land line /cell 
phone, fax line, e-mail address. 

4 

Physical address with proof of ownership, office telephone /cell 
phone, fax line, e-mail address.  
 

5 

2. Plant and 
Equipment available 
owned or leased by 
the Bidder. Proof of 

Non-Existence  0 

18 
Own or Hire 3 of the following: Hand tools, Compactor, 
Concrete mixer, LDV, Truck, TLB and Lifting Crane 

1 
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ownership is required. 
Lease agreement 
must be signed and 
having details of this 
project. Unregistered 
required tools must 
be listed in the profile 
or provided pro 
forma.                                                                                          

Own or Hire 4 of the following: Hand tools, Compactor, 
Concrete mixer, LDV, Truck, TLB and Lifting Crane 

2 

Own or Hire 5 of the following: Hand tools, Compactor, 
Concrete mixer, LDV, Truck, TLB and Lifting Crane 

3 

Own or Hire 6 of the following: Hand tools, Compactor, 
Concrete mixer, LDV, Truck, TLB and Lifting Crane 

4 

Own or Hire All of the following: Hand tools, Compactor, 
Concrete mixer, LDV, Truck, TLB and Lifting Crane 

5 

3. Current 
contractual 
obligations. Bidder 
must provide list of 
previous and current 
projects with 
contactable 
references. The 
information must 
include name of 
project, nature, value, 
start and end date, 
contact details. 

No information provided 0 

10 

Committed for 8 months after bid closing date on more than 2 
projects 

1 

Committed for 5 months after closing of this bid 2 

Committed for 3 months after this bid closing date 3 

Committed for 2 months after this bid closing date 4 

Completed all current obligations and No current obligations 5 

4. Program of Works 
(Execution Plan with 
cash flow)                      

No information = Form not completed/ not attached 0 

15 

Gantt chart without applicable activities 1 

Gantt chart without applicable activities, time frame outside the 
contract period 

2 

Clear applicable activities, Gantt chart and within contract 
period  

3 

Clear applicable activities, Gantt chart and within contract 
period, with non - realistic cash flow 

4 

Clear applicable activities, Gantt charts and completion is 
within contract duration and realistic cash flow  

5 

5. Key Personnel 
available for this 
contract, attach CVs 
and qualifications 

No information 0 

15 

Has 2 of the following personnel: Site agent, Project manager 
Safety Officer, Civil technicians, Artisans and Plant operators 1 

Has 3 of the following personnel: Site agent, Project manager, 
Safety Officer, Civil technicians, Artisans and Plant operators 2 

Has 4 of the following personnel: Site agent, Project manager, 
Safety Officer, Civil technicians, Artisans and Plant operators  

3 

Has 5 of the following personnel: Site agent, Project manager, 
Safety Officer, Civil technicians, Artisans and Plant operators 

4 

Has All of the following personnel: Site agent, Project 
manager, Safety Officer, Civil technicians, Artisans and Plant 
operators 

5 

6. Experience in 
similar works 
(Company profile and 
Proof indicating that 
the organisation is 
experienced in 
Construction of 
Prefabricated/Panel 

0 x same/similar projects 0 

30 

1 to 2 same/similar projects 
1 

3 to 4 same/similar projects 
2 

5 to 6 same/similar projects 
3 
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toilets, Conversion of 
Shipping containers. 
Proofs must include 
completion 
certificates 
accompanied by 
reference letters for 
each completed 
project) must be 
submitted with the 
tender 

7 to 8 same/similar projects 
4 

9 same/similar projects and above 

5 

7. Experience in 
contracts of similar 
value, (Proof such as 
orders, completion 
certificates and 
appointment letters 
must be included) 

Up to 10% of this Bid Offer 0 

10 

11% to 30% of this Bid Offer 1 

31% to 60% of this Bid Offer 2 

61% to 100% of this Bid Offer 3 

101% to 150% of this Bid Offer 4 

Above 150% of this Bid Offer 5 

Total 
100 

 
 
 
 

9.3 Evaluation in terms of 80/20 preference point system.  
Step 1: Calculation of points for price 

a) The PPPFA prescribes that the lowest acceptable bid will score 80 points for price. Bidders that quoted 
higher prices will score lower points for price on a pro-rata basis. 

b) When calculating prices:  

i. Unconditional discounts must be taken into account for evaluation purposes; and  
ii. Conditional discounts must not be taken into account for evaluation purposes but 

should be implemented when payment is affected.  
c) The formulae to be utilized in calculating points scored for price are as follows:  

80/20 Preference point system [(for acquisition of goods or services for a Rand value equal to or 
above R30 000 and up to R50 million) (all applicable taxes included)] 

 

 
Where 
Ps = Points scored for comparative price of bid or offer under consideration 
Pt = Comparative price of bid or offer under consideration 
Pmin = Comparative price of lowest acceptable bid or offer. 
 
Step 2: Calculation of points for B-BBEE status level of contributor 
Points will be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with the table 
below: 
 

B-BBEE Status Level of Contributor Number of points (80/20 system) 

1 20 

2 18 



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT: 
 
CONSTRUCTION OF NWANEDI GLOBAL GAP COMPLIANCE FACILITIES (TOILETS &STORAGE) PROJECT FOR 54 FARMS, 
AT NWANEDI IN THE MUSINA LOCAL MUNICIPALITY IN VHEMBE DISTRICT OF LIMPOPO PROVINCE.   

TENDER NO. ACDP 19/07   

Tender T16 of T81 T1.3 

Part T1: Tendering Procedures Standard Conditions of Tender 
 

3 14 

4 12 

5 8 

6 6 

7 4 

8 2 

Non-compliant contributor 0 

 

 
 
Step 3: Calculation of total points scored for price and B-BBEE status level of contributor  
The points scored for price will be added to the points scored for B-BBEE status level of contributor to obtain the 
bidder’s total points scored out of 100. The first Six Bidders who scored the highest points will be physically 
inspected for capability and resources to perform the contract.  Bidders must be available on the day of 
inspection, failure to comply will lead to disqualification. 
 
Inspection of bidders 
Bidder(s) may be inspected on the following: 

a) Physical structure or business where business activities takes place with proper signage 
b) Main business activities 
c) As part of the evaluation process of this bid, the Department will conduct site inspections of premises 

of top 6 scoring bidders who have submitted bids. Track record will be verified 
d) Relatedness of the main business activities to the bid under review 
e) Machinery/equipment (manufacturing or construction facilities) used to produce the required product 
f) Registration documents and accredited certificates 
g) Audited Financial annual statements to verify financial position 

 

SITE INSPECTION  
14.1 As part of the evaluation process of this bid, the Department will conduct site inspections of 
premises of top 6 scoring bidders who have submitted bids. 
14.2 The purpose of the site inspections is to confirm validity and accuracy of the information submitted in 
the bidder’s bid document. Where the validity and accuracy of the information submitted in the bidder’s bid 
document cannot be confirmed during the site visit, the bidder will be disqualified. 

 
 
Acceptance of Tender Offer 
Tender Offers will only be accepted on condition that: 

 
(a) The Tender Offer is signed by a person authorised to sign on behalf of the Tenderer; 
(b) the Tenderer’s declaration of compliance with the Occupational Health and Safety Act No. 85 of 1993 

and the Construction Regulations 2003, is included with his Tender submission; 
(c) a Tenderer who submitted a Tender as a Joint Venture has included an acceptable Joint Venture 

Agreement with his Tender; 
(d) the Tenderer or a competent authorised representative of the Contractor who submitted the Tender 

has attended the compulsory clarification meeting or site inspection; 
(e) the Contractor who submits the Tender has been registered with the Construction Industry 

Development Board in accordance with the Construction Industry Development Board Act No. 38 of 
2000 and the CIDB Regulations 2003 promulgated in terms of the Act, or if the Contractor can submit 
proof or evidence that he will be able to register within 10 days of the closing date for submission of 
Tenders; 

(f) the Tenderer or any of its principals is not listed on the register of Tender Defaulters in terms of the 
Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing 
business with the Public Sector; 

(g) the Tenderer has not abused the Employer’s Supply Chain Management System or has failed to 
perform on any previous Contract and has been given a written notice to this effect; 

(h) The Tenderer or any of its Principals, Directors or Managers is not employed in the service of the 
State or any Municipality. In the event that such Principals are involved, official approval from the 
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Executing Authority regarding carrying out remunerative work outside of the Public Service must be 
included in the Tender Submission. 

(i) Only 3 contactors will be appointed on this farm projects (18 farm project Per Contractor) 
(j) the Employer is satisfied that the Tenderer or any of his Principals have not influenced the Tender 

Offer and acceptance by the following criteria: 
 

a. having Offered, promised or given a bribe or other gift or remuneration to any person in 
connection with the obtaining or execution of this Contract; 

b. having acted in a fraudulent or corrupt manner in obtaining or executing this Contract; 
 
c. having approached an Officer or employee of the Employer or the Employer’s Agent with the 

objective of influencing the award of a Contract in the Tenderer’s favour; 
 

d. having entered into any agreement or arrangement, whether legally binding or not, with any other 
Person, Firm or Company to refrain from Tendering for this Contract or as to the amount of the 
Tender to be submitted by either party; 

 
e. having disclosed to any other Person, Firm or Company other than the Employer, the exact or 

approximate amount of his proposed Tender; 
 

f. The Employer may, in addition to using any other legal remedies, repudiate the Tender Offer and 
acceptance and declare the Contract invalid should it have been concluded already. 

 

Copies of Contract 
The number of paper copies of the signed Contract to be provided by the Employer is ONE. 

 

CESSION  

 Cession of payments will only be permissible a registered to a registered financial institution in 

terms of the Financial Advisory and Intermediary Services Act 37 of 2002 or an approved credit 

provider in terms of the National Credit Act of 2005. 

 Bidders who intend to cede their rights to payment to an institution as stated above, they should 

attach cession agreement with their bid proposal. 

It is compulsory for a person to register for VAT if the value of taxable supplies made or 

to be made, is in excess of R1 million 
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T1.3: Annex F: Standard Conditions of Tender 

 
  (As contained in Annexure F of South African National Standard: Construction procurement processes,  
                                              Methods and procedures: SANS 294: 2004 Edition) 
 

F.1  General 
 
F.1.1  Actions 
 
The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In their dealings with 
each other, they shall discharge their duties and obligations as set out in F.2 and F.3, timeously and with integrity, and behave 
equitably, honestly and transparently. 
 
F.1.2  Tender Documents 
 
The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 
 
F.1.3  Interpretation 
 
F.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the returnable 
documents are deemed to be part of these conditions of tender. 
 
F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for tender evaluation 
purposes, shall not form part of any contract arising from the invitation to tender. 
 
F.1.3.3 For the purposes of these conditions for the calling for expressions of interest, the following definitions apply: 
 
a)    Comparative offer means the tenderer’s financial offer after the factors of non-firm prices, all unconditional discounts 

and any other tendered parameters that will affect the value of the financial offer have been taken into consideration 
 
b) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the action of the 

employer or his staff or agents in the tender process; and 
 
c) Fraudulent practice means the misrepresentation of the facts in order to influence the tender process or the award of 

a contract arising from a tender offer to the detriment of the employer, including collusive practices intended to 
establish prices at artificial levels 

 
d) Quality (functionality) means the totality of features and characteristics of a product or service that bear on its ability 

to satisfy stated or implied needs 
 
F.1.4  Communication and employer’s agent 
 
Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a form that can 
be read, copied and recorded. Writing shall be in the English language. The employer shall not take any responsibility for non-
receipt of communications from or by a tenderer. The name and contact details of the employer’s agent are stated in the tender 
data. 
 
F.1.5  The employer’s right to accept or reject any tender offer 
 
F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer, and may cancel the 
tender process and reject all tender offers at any time before the formation of a contract. The employer shall not accept or incur 
any liability to a tenderer for such cancellation and rejection, but will give written reasons for such action. 
 
F.1.5.2 After the cancellation of a tender process or the rejection of all tender offers the employer may abandon the proposed 
procurement and re-issue a similar tender notice and invitation to tender not less than three months after the closing dated for 
tender offers or have it performed in another manner at any time. 
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F.2  Bidder’s obligations 
 
The Bidder shall comply with the following obligations: 
 
F.2.1  Eligibility 
 
Submit a Bid offer only if the Bidder complies with the criteria stated in the Bid data and the tenderer, or any of his principals, is 
not under any restriction to do business with employer. 
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F.2.2  Cost of tendering 
 
Accept that the employer will not compensate the tenderer for any costs incurred in the preparation and submission of a tender 
offer, including the costs of any testing necessary to demonstrate that aspects of the offer satisfy requirements. 
 
F.2.3  Check documents 
 
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission. 
 
F.2.4  Confidentiality and copyright of documents 
 
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the employer only 
for the purpose of preparing and submitting a tender offer in response to the invitation. 
 
F.2.5  Reference documents 
 
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, conditions of 
contract and other publications, which are not attached but which are incorporated into the tender documents by reference. 
 
F.2.6  Acknowledge addenda 
 
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary apply for an 
extension to the closing time stated in the tender data, in order to take the addenda into account. 
 
F.2.7  Clarification meeting 
 
Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of the proposed 
work, services or supply and raise questions. Details of the meeting(s) are stated in the tender data. 
 
F.2.8  Seek clarification 
 
Request clarification of the tender documents, if necessary, by notifying the employer at least five working days before the 
closing time stated in the tender data. 
 
F.2.9  Insurance 
 
Be aware that the extent of insurance to be provided by the employer (if any) may not be for the full cover required in terms of 
the conditions of contract identified in the contract data. The tenderer is advised to seek qualified advice regarding insurance. 
 
F.2.10  Pricing the tender offer 
 
F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value Added Tax 
(VAT)), and other levies payable by the successful tenderer, such duties, taxes and levies being those applicable 14 days 
before the closing time stated in the tender data. 
 
F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices. 
 
F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except as provided 
for in the conditions of contract identified in the contract data. 
 
F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of contract identified 
in the contract data may provide for part payment in other currencies. 
 
F.2.11  Alterations to documents 
 
Not make any alterations or additions to the tender documents, except to comply with instructions issued by the 
employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial all such 
alterations. Erasures and the use of masking fluid are prohibited. 
 
F.2.12  Alternative tender offers 
 
F.2.12.1 Submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of the tender 
documents, is also submitted. The alternative tender offer is to be submitted with the main tender offer together with a schedule 
that compares the requirements of the tender documents with the alternative requirements the tenderer proposes. 
 
F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data or criteria otherwise 
acceptable to the employer. 
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F.2.13  Submitting a tender offer 
 
F.2.13.1 Submit a tender offer to provide the whole of the works, services or supply identified in the contract data and described 
in the scope of works, unless stated otherwise in the tender data. 
 
 
F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either electronically (if they 
were issued in electronic format) or by writing in black ink. 
 
F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies stated in the 
tender data, with an English translation of any documentation in a language other than English, and the parts communicated 
electronically in the same format as they were issued by the employer. 
 
F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The employer will hold all 
authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing to contract as joint ventures shall 
state which of the signatories is the lead partner whom the employer shall hold liable for the purpose of the tender offer. 
 
F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as "ORIGINAL" and 
"COPY". Each package shall state on the outside the employer's address and identification details stated in the tender data, as 
well as the tenderer's name and contact address. 
 
F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable documents listed in 
the tender data in an envelope marked “financial proposal” and place the remaining returnable documents in an envelope 
marked “technical proposal”. Each envelope shall state on the outside the employer’s address and identification details stated in 
the tender data, as well as the tenderer's name and contact address. 
 
F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the outside only the 
employer's address and identification details as stated in the tender data. 
 
F.2.13.8 Accept that the employer shall not assume any responsibility for the misplacement or premature opening of the tender 
offer if the outer package is not sealed and marked as stated. 
 
F.2.14 Information and data to be completed in all respects 
 
Accept that tender offers, which do not provide all the data or information requested completely and in the form required, may 
be regarded by the employer as non-responsive. 
 
F.2.15  Closing time 
 
F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later than the closing 
time stated in the tender data. Proof of posting shall not be accepted as proof of delivery. The employer shall not accept tender 
offers submitted by telegraph, telex, facsimile or e-mail, unless stated otherwise in the tender data. 
 
F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the requirements of 
these conditions of tender apply equally to the extended deadline. 
 
F.2.16  Tender offer validity 
 
F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in the tender 
data after the closing time stated in the tender data. 
 
F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an agreed additional 
period. 
 
F.2.17  Clarification of tender offer after submission 
 
Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation of tender offers. 
This may include providing a breakdown of rates or prices and correction of arithmetical errors by the adjustment of certain rates 
or item prices (or both). No change in the total of the prices or substance of the tender offer is sought, offered, or permitted. The 
total of the prices stated by the tenderer shall be binding upon the tenderer. 
 
Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer following a competitive 

selection process, should the Employer elect to do so. 

 
F.2.18  Provide other material 
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F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the tenderer’s 
commercial position (including notarized joint venture agreements), preferencing arrangements, or samples of materials, 
considered necessary by the employer for the purpose of a full and fair risk assessment. Should the tenderer not provide the 
material, or a satisfactory reason as to why it cannot be provided, by the time for submission stated in the employer’s request, 
the employer may regard the tender offer as non-responsive. 
 
F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 
 
F.2.19  Inspections, tests and analysis  
 
Provide access during working hours to premises for inspections, tests and analysis as provided for in the tender data. 
 
F.2.20  Submit securities, bonds, policies, etc.  
 
If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, guarantees, policies 
and certificates of insurance required in terms of the conditions of contract identified in the contract data. 
 
F.2.21  Check final draft 
 
Check the final draft of the contract provided by the employer within the time available for the employer to issue the contract. 
 
F.2.22  Return of other tender documents 
 
If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the validity period stated 
in the tender data. 
 
F.2.23  Certificates 
 
Include in the tender submission or provide the employer with any certificates as stated in the tender data. 
 
NOTE:  Failure to submit any of the above documents will result in disqualification 
 

F.3  The employer’s undertakings 
 
The employer undertakes to: 
 
F.3.1  Respond to clarification 
 
Respond to a request for clarification received up to five working days prior to the tender closing time stated in the Tender Data 
and notify all tenderers who drew procurement documents. 
 
F.3.2  Issue Addenda 
 
If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the period from the date 
of the Tender Notice until seven days before the tender closing time stated in the Tender Data. If, as a result a tenderer applies 
for an extension to the closing time stated in the Tender Data, the Employer may grant such extension and, will then notify it to 
all tenderers who drew documents. 
 
F.3.3  Return late tender offers 
 
Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is necessary to open a 
tender submission to obtain a forwarding address), to the tenderer concerned. 
 
F.3.4  Opening of tender submissions 
 
F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of tenderers’ agents 
who choose to attend at the time and place stated in the tender data. Tender submissions for which acceptable reasons for 
withdrawal have been submitted will not be opened. 
 
F.3.4.2 Announce at the opening held immediately after the opening of tender submissions, at a venue indicated in the tender 
data, the name of each tenderer whose tender offer is opened, the total of his prices, preferences claimed and time for 
completion, if any, for the main tender offer only. 
 
F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request. 
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F.3.5 Two-envelope system 
 
F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical proposal of valid 
tenders in the presence of tenderers’ agents who choose to attend at the time and place stated in the tender data and announce 
the name of each tenderer whose technical proposal is opened. 
 
F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advice tenderers who remain in contention for 
the award of the contract of the time and place when the financial proposals will be opened. Open only the financial proposals of 
tenderers, who score in the quality evaluation above the minimum number of points for quality stated in the tender data, and 
announce the score obtained for the technical proposals and the total price and any preferences claimed. Return unopened 
financial proposals to tenderers whose technical proposals failed to achieve the minimum number of points for quality. 
 
F.3.6 Non-disclosure 
 
Not disclose to tenderers, or to any other person not officially concerned with such processes, information relating to the 
evaluation and comparison of tender offers, the final evaluation price and recommendations for the award of a contract, until 
after the award of the contract to the successful tenderer. 
 
F.3.7  Grounds for rejection and disqualification 
 
Determine whether there has been any effort by a tenderer to influence the processing of tender offers and instantly disqualify a 
tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent practices. 
 
F.3.8  Test for responsiveness 
 
Determine, on opening and before detailed evaluation, whether each tender offer properly received: 
 
a)  Meets the requirements of these Conditions of Tender, 
b) Has been properly and fully completed and signed, and 
c)  is responsive to the other requirements of the tender documents. 
 
A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender documents without 
material deviation or qualification. A material deviation or qualification is one which, in the Employer's opinion, would: 
 
•  Detrimentally affect the scope, quality, or performance of the works, services or supply identified in 
 the Scope of Work, 
•  change the Employer's or the tenderer's risks and responsibilities under the contract, or 
•  affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified. 
 
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or withdrawal of the 
non-conforming deviation or reservation. 
 
F.3.9  Arithmetical errors 
 
Check responsive tender offers for arithmetical errors, correcting them in the following manner: 
 
•  Where there is a discrepancy between the amounts in figures and in words, the amount in words shall govern. 
 
•  If a bill of quantities (or schedule of quantities or schedule of rates) applies and there is an error in the line item resulting 

from the product of the unit rate and the quantity, the rate shall be binding and the error of extension as entered in the bid 
offer will be corrected by the Employer in determining the Contract Price. 

 
•  Where there is an error in addition, either as a result of other corrections required by this checking process or in the 

Bidder’s addition of prices, such error will be corrected by the Employer in determining the Contract Price. 
 
•  The Contract Price for the completed Contract shall be computed from the actual quantities of authorized work done and 

compliant with the Contract Data, valued at rates contracted against the respective items in the Bill of Quantities, 
Schedule of Quantities or Schedule of Rates and shall include such authorized Provincial Sums and items of extra work 
as have become payable in terms of the Contract Data. 

 
F.3.10  Clarification of a tender offer 
 
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the tender offer. 
 
F.3.11 Evaluation of tender offers 
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F.3.11.1 General 
 
Appoint an evaluation panel of not less than three persons.  Reduce each responsive tender offer to a comparative offer and 
evaluate it using the tender evaluation method that is indicated in the Tender Data and described below: 
 
 

 

Method 1: 
Financial offer  

1) Rank tender offers from the most favorable to the least favorable comparative offer. 

2) Recommend highest ranked tenderer for the award of the contract, unless there are 
compelling and justifiable reasons not to do so. 

Method 2: 
Financial offer 
and 
preferences 

1) Score tender evaluation points for financial offer. 

2) Confirm that tenderers are eligible for the preferences claimed and if so, score tender 
evaluation points for preferencing. 

3) Calculate total tender evaluation points. 

4) Rank tender offers from the highest number of tender evaluation points to the lowest. 

5) Recommend tenderer with the highest number of tender evaluation points for the award of 
the contract, unless there are compelling and justifiable reasons not to do so. 

Method 3: 
Financial offer 
and quality 

1) Score quality, rejecting all tender offers that fail to score the  minimum number of points for 
quality stated in the Tender data. 

2) Score tender evaluation points for financial offer. 

3) Calculate total tender evaluation points. 

4) Rank tender offers from the highest number of tender evaluation points to the lowest. 

5) Recommend tenderer with the highest number of tender evaluation points for the award of 
the contract, unless there are compelling and justifiable reasons not to do so. 

Method 4: 
Financial offer, 
quality and 
preferences 

1) Score quality, rejecting all tender offers that fail to score the  minimum number of points for 
quality stated in the Tender data. 

2) Score tender evaluation points for financial offer. 

3) Confirm that tenderers are eligible for the preferences claimed, and if so, score tender 
evaluation points for preferencing. 

4) Calculate total tender evaluation points. 

5) Rank tender offers from the highest number of tender evaluation points to the lowest. 

6) Recommend tenderer with the highest number of tender evaluation points for the award of 
the contract, unless there are compelling and justifiable reasons not to do so. 

 
Score financial offers, preferences and quality, as relevant, to two decimal places. 
 
F.3.11.2   Scoring Financial Offers  
 
Score the financial offers of remaining responsive tender offers using the following formula: 
NFO  = W1 x A where: 
NFO  = the number of tender evaluation points awarded for the financial offer. 
W1 = the maximum possible number of tender evaluation points awarded for the financial offer as stated in the Tender 

Data. 
A  = a number calculated using either formulas 1 or 2 below as stated in the Tender Data. 
 

Formula  Comparison aimed at achieving Option 1 Option 2 

1 Highest price or discount A = (1+ (P – Pm)) 
                 Pm 

A = P / Pm 

2 Lowest price or percentage commission / 
fee 

A = (1 – (P – Pm) 
                   Pm 

A = Pm / P 

 
Where: 
Pm = the comparative offer of the most favorable tender offer. 
P = the comparative offer of tender offer under consideration. 
 
F.3.11.3  Scoring quality (functionality) 
 
Score quality in each of the categories stated in the Tender Data and calculate total score for quality. 
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F.3.12  Insurance provided by the employer 
 
If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or certificates of 
insurance which the conditions of contract identified in the contract data, require the employer to provide. 
 
 
 
 
F.3.13  Acceptance of tender offer 
 
F.3.13.1 Accept tender offer only if the tenderer satisfies the legal requirements stated in Clause F.2.1 of the Tender Data. 
 
F.3.13.2 Notify the successful tenderer of the employer's acceptance of his tender offer by completing and returning one copy of 
the form of offer and acceptance before the expiry of the validity period stated in the tender data, or agreed additional period. 
Providing the form of offer and acceptance does not contain any qualifying statements, it will constitute the formation of a 
contract between the employer and the successful tenderer as described in the form of offer and acceptance. 
 
F.3.14  Notice to unsuccessful tenderers 
 
After the successful tenderer has acknowledged the employer’s notice of acceptance, notify other tenderers that their tender 
offers have not been accepted. 
 
F.3.15.  Prepare contract documents 
 
If necessary, revise documents that shall form part of the contract and that were issued by the employer as part of the tender 
documents to take account of: 
 
a)  Addenda issued during the tender period, 
b)  Inclusion of some of the returnable documents, 
c)  Other revisions agreed between the employer and the successful tenderer, and 
d)  The schedule of deviations attached to the form of offer and acceptance, if any. 
 
F.3.16  Issue final contract 
 
Prepare and issue the final draft of contract documents to the successful tenderer for acceptance as soon as possible after the 
date of the employer's signing of the form of offer and acceptance (including the schedule of deviations, if any). Only those 
documents that the conditions of tender require the tenderer to submit, after acceptance by the employer, shall be included. 
 
F.3.17  Complete adjudicator's contract 
 
Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both parties to 
complete formalities for appointing the selected adjudicator at the same time as the 
main contract is signed. 
 
F.3.18  Provide copies of the contracts 
 
Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the contract as soon as 
possible after completion and signing of the form of offer and acceptance. 
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PART T2: RETURNABLE SCHEDULES 
 

 

 

TABLE OF CONTENTS Page  Colour 

 

T2.1: LIST OF RETURNABLE DOCUMENTS……………......................  T.26 Yellow 

T2.2: RETURNABLE SCHEDULES TO BE COMPLETED  

BY TENDERER ……………...........................................................  T.27 Yellow 
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 T2.1 List of Returnable Documents 

 
The Tenderer must complete the following Returnable Documents:  
 
1  Returnable Schedules required only for Tender Evaluation purposes  
 
A:   Certificate of Attendance at a Tender Site Meeting 
B:   Record of Addenda to Tender Documents 
C:   Certificate of Authority for Joint Ventures / Close Corporation/ Partnership/ Company/ Sole Proprietor       
       (Certified copies of Identity Documents for all members of Joint Ventures / Close Corporation / Partnership / 

Company / Sole Proprietor) 
D:   Registration Certificates of entities – Joint Ventures / Close Corporation/ Partnership/ Company/ Sole  
       Proprietor 
E:   Compulsory Enterprise Questionnaire 
F:   Schedule of the Tenderer’s Experience 
G:   Schedule of Key Personnel 
H:   Format of Curriculum Vitae 
I:     Proposed Amendments, Qualifications and Alternatives 
J:    Schedule of Subcontractors 
K:   Schedule of Plant and Equipment available for this contract 
L:   Copy of the Workmen’s Compensation Registration Certificate (or proof of payment of contributions in  terms 
 of the Compensation for Occupational Injuries and Diseases Act No. 130 of 1993) 
M: Company profile, including track record 
N: Construction Industries Development Board (CIDB) Registration – BBBEE LEVEL 1  

2  Other Documents required only for tender evaluation purposes  
 
O:        BBBEE status level verification certificate 
P:        Tax matters must be in order on CSD 
Q:        Financial standing – Attach letter of intent 
 R: Central Supplier Database (CSD) report. (attach proof) 

 
3  Returnable Schedules that will be incorporated into the Contract 
 
S:       SBD – Forms 
 

SBD1 - Invitation to Bid (Revised 2017) 
SBD4 – Bidder’s disclosure 
SBD3.1- Pricing schedule – firm prices(purchases) 
SBD6.1 - Preference Point Claim will be dictated by the B-BBEE Status level of Contribution 
SBD6.2 - Declaration certificate for local production and content for designated sectors  
ANNEXURE C 

 
T: Execution Programme  /  Program of Works 
U:  Detailed Method Statement 
V:  Contractor’s Health and Safety Declaration 
W: Contractor’s Safety Plan 
 

 
4  Other Documents that will be incorporated into the Contract  
 
X:  Proforma Notification form in terms of the Occupational Health and Safety Act 1993, Construction 

 Regulations, 2003 
Y:       Monthly Labour Report   

  
5   The Offer portion  
 
Part C1 Agreement and Contract Data 
Part C2 Pricing Data 
Part C3 Scope of Work 
Part C4 Site Information  
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T2.2  Returnables Schedules to be completed by Tenderer 
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A. CERTIFICATE OF ATTENDANCE AT A TENDER SITE MEETING 
 
 

This is to certify that (Tenderer) …………………………………………………………………..…   

 

Of (address)............................................................................................................................. 

  
.....................................................………................................................. was represented by the person(s) named 
below at the compulsory meeting held for all Tenderers for CONSTRUCTION OF NWANEDI GLOBAL GAP 
COMPLIANCE FACILITIES (TOILETS &STORAGE) PROJECT FOR 54 FARMS, AT NWANEDI IN THE MUSINA 
LOCAL MUNICIPALITY IN VHEMBE DISTRICT OF LIMPOPO PROVINCE.   
 
  

for Tender No ACDP 19/07 on …………2022 at 10:00. 

  

I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the Site of the Works 
and / or matters incidental to doing the Work specified in the Tender Documents in order for me / us to take 
account of everything necessary when compiling our rates and prices included in the Tender. 

 
Particulars of person(s) attending the meeting: 
 
 
 
Name: .................................………….......... Signature: .............…....................................  
 
 
 
Capacity: ............................................................... 
 
 
 
Name: …......................................……………. Signature: ................…...................................  
 
 
 
Capacity: ............................................................... 
 
 
Attendance of the above person(s) at the meeting is confirmed by the Employer's representative, 
namely: 
 
 
 
Name: .................……....……………….... Signature: ............................................  
 
 
 
Capacity: .....................…………………… Date and Time: ........……………........... 
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B. RECORD OF ADDENDA TO TENDER DOCUMENTS 
 

 
 
We confirm that the following communications received from the Employer before the submission of this Tender 
Offer, amending the Tender Documents, have been taken into account in this Tender Offer: 
 

1. 
 

 
 
 
 

 

1.   
 
 
 

 

2.   
 
 
 

 

3.   
 
 
 

 

4.   
 
 
 

 

5.   
 
 
 

 

 
Attach additional pages if more space is required. 
 
 
Signed................................................................... Date................................................................. 
 
 
Name..................................................................... Position............................................................ 
 
 
Tenderer.......................................................................................................................................... 
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C. CERTIFICATE OF AUTHORITY OF AN ENTITY  

 
Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Tenderer must complete the 

Certificate set out below for the relevant category.  

 

(I) 

Company 

(II) 

Close 

Corporation 

(III) 

Partnership 

(IV) 

Joint Venture 

(V) 

Sole Proprietor 

     

 

(I) CERTIFICATE FOR COMPANY 

 
I ..................................................................................................., chairperson of the Board of Directors of  

..........................................................................., hereby confirm that by resolution of the Board (copy attached) 

taken on .............................. 20......, 

 Mr/Ms ...................................................................................., acting in the capacity of 

....................................................................................................., was authorised to sign all Documents in 

connection with this Tender and any Contract resulting from it on behalf of the Company. 

 

Signature of Chairman: ........................................................................................................ 

 

Signature of Signatory: ........................................................................................................ 

 

As Witnesses: 

1............................................................  Name in Block Letters......................................... 

 

2............................................................  Name in Block Letters.........................................  

 

Date: .................................. 
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(II) CERTIFICATE FOR CLOSE CORPORATION 

 

We, the undersigned, being the key Members in the business trading as............................................... 

 ......................................... Hereby authorise Mr/Ms ...............................................................................,  

Acting in the capacity of ......................................................................................., to sign all Documents  

In connection with the Tender for Contract No and any Contract resulting from it on our behalf. 
 
Signature of Signatory: ........................................................................................................ 

As Witnesses: 

1............................................................  Name in Block Letters......................................... 

 

2............................................................  Name in Block Letters.........................................  

 

Date: .................................. 

 

 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

 

Note: This Certificate is to be completed and signed by all of the key Members upon whom rests the 

Direction of the Affairs of the Close Corporation as a whole.  
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(III) CERTIFICATE FOR PARTNERSHIP 
 
We, the undersigned, being the key Partners in the business trading as,  
 
.................................................................................hereby authorise Mr/Ms….........................................  

acting in the capacity of ................................................ , to sign all Documents in connection  

with the Tender for Contract No  and any Contract resulting from it on our behalf. 

 
Signature of Signatory: ........................................................................................................ 

As Witnesses: 

1............................................................  Name in Block Letters......................................... 

2............................................................  Name in Block Letters.........................................  

 

Date: .................................. 

 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

 

Note: This Certificate is to be completed and signed by all of the key Partners upon who rests the 

Direction of the Affairs of the Partnership as a whole. 
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(IV) CERTIFICATE FOR JOINT VENTURE 

 

We, the undersigned, are submitting this Tender Offer in Joint Venture and hereby authorize Mr/Ms  

............................................................, authorized signatory of the Company, ………...…….……………. 

……...........................acting in the capacity of Lead Partner, to sign all Documents in connection with the  

Tender Offer for Contract No and any Contract resulting from it on our behalf. 
 
This authorization is evidenced by the attached power of attorney signed by legally authorized signatories of all the 
Partners to the Joint Venture.  
 
 
Signature of Signatory: ........................................................................................................ 

As Witnesses: 

1............................................................  Name in Block Letters......................................... 

 

2............................................................  Name in Block Letters.........................................  

 

Date: .................................. 
 
 

NAME OF FIRM ADDRESS 
AUTHORISING SIGNATURE, 

NAME AND CAPACITY 

Lead Partner 
 

 
 

 
 

 
 

 
 

 
 

 

Note: This Certificate is to be completed and signed by all of the key Partners upon who rests the 

Direction of the Affairs of the Partnership as a whole. 
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V) CERTIFICATE FOR SOLE PROPRIETOR 

 

I................................................................................., hereby confirm that I am the Sole Owner of the  

 

Business trading as:…………………………………………………………………... 

  
 
Signature of Sole Owner: ........................................................................ 

As Witnesses: 

1............................................................  Name in Block Letters......................................... 

 

2............................................................  Name in Block Letters.........................................  

 

Date: .................................. 
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D. REGISTRATION CERTIFICATE OF AN ENTITY 

 
 
[Important note to Tenderer: Registration Certificates for Companies, Close Corporations, Partnerships 
and ID Documents for Sole Proprietors must be inserted here. In the case of a Joint Venture, a copy of a 
duly signed Joint Venture Agreement must be included] 
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E. COMPULSORY ENTERPRISE QUESTIONNAIRE   
 

The following particulars must be furnished. In the case of a Joint Venture, separate Enterprise questionnaires in 
respect of each Partner must be completed and submitted. 

Section 1:    Name of Enterprise:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . .  

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 3:    CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 4:    Particulars of Sole Proprietors and Partners in Partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if Sole Proprietor or Partnership and attach separate page if more than 3 Partners 

Section 5:    Particulars of Companies and Close Corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Close Corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 6:   Record in the service of the State 

Indicate by marking the relevant boxes with a cross, if any Sole Proprietor, Partner in a Partnership or Director, 
Manager, Principal Shareholder or Stakeholder  in a Company or Close Corporation is currently or has been within 
the last 12 months in the service of any of the following:  
 

 a Member of any Municipal Council 

 a Member of any Provincial Legislature 

 a Member of the National Assembly or the 
National Council of Province 

 a Member of the Board of Directors of any 
Municipal entity 

 an Official of any Municipality or Municipal entity 

   an employee of any Provincial Department, National 
or Provincial Public  entity or Constitutional Institution 
within the meaning of the Public  Finance 
Management Act, 1999 (Act 1 of 1999) 

   a Member of an Accounting Authority of any National     
or Provincial Public  Entity 

    an employee of Parliament or a Provincial Legislature 
 

 
If any of the above boxes are marked, disclose the following: 
 

Name of Sole Proprietor, 
Partner, Director, Manager, 
Principal Shareholder or 
Stakeholder   

Name of Institution, Public Office, board 
or organ of State and position held 

Status of service 
(tick appropriate column) 

Current Within last 
12 months 

    

    

    

    

    

    

*insert separate page if necessary 
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Section 7:   Record of spouses, children and parents in the service of the State 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  Sole Proprietor, Partner in a 
Partnership or Director, Manager, Principal Shareholder or Stakeholder  in a Company or Close Corporation is 
currently or has been within the last 12 months been in the service of any of the following: 
 

 a Member of any Municipal Council 

 a Member of any Provincial Legislature 

 a Member of the National Assembly or 
the National Council of Province 

 a Member of the Board of Directors of 
any Municipal Entity 

 an Official of any Municipality or 
Municipal entity 

 

   an employee of any Provincial Department, National 
or Provincial Public Entity or Constitutional Institution 
within the meaning of the Public Finance 
Management Act, 1999 (Act 1 of 1999) 

   a Member of an Accounting Authority of any National     
or Provincial Public  entity 

    an employee of Parliament or a Provincial Legislature 

 

Name of spouse, child or 
parent 

Name of Institution, Public  Office, Board 
or Organ of State and position held 

Status of service 
(tick appropriate 
column) 

Current Within last 
12 months 

    

    

    

    

    

    

*insert separate page if necessary 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the Enterprise:   
i)   authorizes the Employer to obtain a tax clearance Certificate from the South African Revenue  Services that my / 

our tax matters are in order;  
ii)  confirms that the neither the name of the Enterprise or the name of any Partner, Manager, Director or other 

Person, who wholly or partly exercises, or may exercise, control over the Enterprise appears on the Register of 
Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;  

iii) confirms that no Partner, Member, Director or other Person, who wholly or partly exercises, or may exercise, 
control over the Enterprise appears, has within the last five years been convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other Tendering entities submitting Tender 
Offers and have no other relationship with any of the Tenderers or those responsible for compiling the Scope of 
Work that could cause or be interpreted as a conflict of interest; and 

iv)  confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my 
belief both true and correct. 

Signed  Date  

Name  Position  

Enterprise 
Name 
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F. SCHEDULE OF THE TENDERER’S EXPERIENCE 
 
The following is a Statement of Work of similar nature recently successfully executed by myself / ourselves (attach 
completion certificate for all completed projects as proof): 
 

Employer: Contact 
Person and 

Telephone Number 

Consulting Engineer: 
Contact Person and 
Telephone Number 

Nature of Work 
Value of Work 
(inclusive of 

VAT) 

Date 
Completed or 
Expected to 

be Completed 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 

 

 

 

 

 

SIGNATURE: ...............................................……... DATE: ................................. 
(of person authorised to sign on behalf of the Tenderer) 
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G.  KEY PERSONNEL 

 
In terms of the Project Specification and the Conditions of Tender, unskilled Workers may only be brought in from 
outside the Local Community if such personnel are not available locally. 
 
The Tenderer shall list below the personnel which he intends to utilize on the Works, including key 
personnel which may have to be brought in from outside if not available locally. 

 

Category of Employee 

Number of Persons 

Key Personnel, Part of the 
Contractors Organisation 

Key Personnel to be 
imported if not locally 

available 

Unskilled Personnel to 
be recruited from the 

local community 

HDI NON-HDI HDI NON-HDI HDI NON-HDI 

Site Agent, Project 
Manager 

      

Electrician       

Welders       

Mechanics       

Civil technicians       

Quality control & 
Health and Safety 

      

Plant operators       

Unskilled Workers 
      

Others: 

...................................... 

...................................... 

...................................... 

...................................... 

...................................... 

 

..................... 

..................... 

..................... 

..................... 

..................... 

 

..................... 

..................... 

..................... 

..................... 

..................... 

 

.................. 

.................. 

.................. 

.................. 

.................. 

 

.................. 

.................. 

.................. 

.................. 

.................. 

 

.................. 

.................. 

.................. 

.................. 

.................. 

 

.................. 

.................. 

.................. 

.................. 

.................. 

 

 
 
SIGNATURE: .............................................…...  DATE: …......................... 
(of person authorised to sign on behalf of the Tenderer) 
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H. CURRICULUM VITAE FORMAT OF KEY PERSONNEL 
 

 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 
qualifications and my experience. 
 
..................................................................  .......................... 
Signature of person named in the Schedule          Date 
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Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 
qualifications and my experience. 
 
..................................................................  .......................... 
Signature of person named in the Schedule          Date 
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Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 
qualifications and my experience. 
 
..................................................................  .......................... 
Signature of person named in the Schedule          Date 
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Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 
qualifications and my experience. 
 
..................................................................  .......................... 
Signature of person named in the Schedule          Date 
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Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 
qualifications and my experience. 
 
..................................................................  .......................... 
Signature of person named in the Schedule          Date 
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I. AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES 

 
(This is not an invitation for amendments, deviations or alternatives, but should the Tenderer desire to make 
any departures from the Provisions of this Contract he shall set out his proposals clearly hereunder. The Employer 
will not consider any amendment, unless form (a), has been completed to the satisfaction of the Employer).  The 
Tenderer is referred to Tender Data paragraph F.2.12, where it is clearly stated that no Alternative Offers will be 
accepted. 
 
I / We herewith propose the amendments, as set out in the table below: 
 
(a) AMENDMENTS  
 

 
PAGE, CLAUSE OR 

ITEM NO 

 
PROPOSED AMENDMENT 

  

  

  

  

  

  

 
Notes: (1) Amendments to the General and Special Conditions of Contract are not acceptable; 
  
 (2) The Tenderer must give full details of all the financial implications of the amendments and 

qualifications in a covering letter attached to his Tender. 
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J. SCHEDULE OF PROPOSED SUB-CONTRACTORS 

    

We notify you that it is our intention to employ the following Subcontractors for Work in this Contract.  

If we are awarded a Contract we agree that this notification does not change the requirement for us to submit the 
names of proposed Subcontractors in accordance with requirements in the Contract for such appointments.  If there 
are no such requirements in the Contract, then your written acceptance of this list shall be binding between us. 

We confirm that all Subcontractors who are Contracted to construct a house are registered as Home Builders with 
the National Home Builders Registration Council. 

 Name and address of proposed 
Subcontractor 

Nature and extent of Work Previous experience with 
Subcontractor. 

1.     

2.     

3.     

4.     

5.   
 
 
 
 
 
 
 
 

  

Signed  Date  

Name  Position  

Tenderer  

   

   
  



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT: 
 
CONSTRUCTION OF NWANEDI GLOBAL GAP COMPLIANCE FACILITIES (TOILETS &STORAGE) PROJECT FOR 54 FARMS, 
AT NWANEDI IN THE MUSINA LOCAL MUNICIPALITY IN VHEMBE DISTRICT OF LIMPOPO PROVINCE.   
TENDER NO. ACDP 19/07  

__________________________________________________________________________________________________________________ 
 

     
Tender T47 of T81    T2.2 

Part T2: Returnable Schedules  Returnable Schedules to be Completed by Tenderer 

 

K. SCHEDULE OF PLANT AND EQUIPMENT 

 
The following are lists of major items of relevant equipment that I / we presently own or lease and will have available 
for this Contract or will acquire or hire for this Contract if my / our Tender is accepted. 
  
(a) Details of major equipment that is owned by and immediately available for this Contract.   
 

Quantity Description, size, capacity, etc. 

 
 
 
 
 
 

 
 
 
 
 
 
 
 

 

Attach additional pages if more space is required. 

 

(b) Details of major equipment that will be hired, or acquired for this Contract if my / our Tender is acceptable. 

 

Quantity Description, size, capacity, etc. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Attach additional pages if more space is required. 

  

 

Signed  Date  

Name  Position  

Tenderer  

 

 
Proof of ownership and/or rental agreement should form part of tender document.
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L. COPY OF WORKMEN’S COMPENSATION REGISTRATION CERTIFICATE (OR PROOF OF PAYMENT OF 

CONTRIBUTIONS IN TERMS OF THE COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES 

ACT NO. 130 OF 1993) 

 

 

[Certified Copy of the Certificate or Proof of Payment thereof obtained from the Workmen’s Compensation 
Commissioner to be inserted here] 
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M.  COMPANY PROFILE, INCLUDING TRACK RECORD 
 
 

[Abbreviated company profile, giving history, status, activities, staff and track record of the tendering 
entity, to be inserted here.  In case of a Joint Venture, a separate profile for each partner must be 

submitted] 
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N.  CONSTRUCTION INDUSTRIES DEVELOPMENT BOARD (CIDB) REGISTRATION 

 
 
[Certified copy of the Tenderer’s CIDB registration indicating the Contractor grading designation, to be 
inserted here.  For a Joint Venture, each partner’s CIDB certificate is to be included, as applicable] 
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O.  BBBEE STATUS LEVEL VERIFICATION CERTIFICATE 

 
 
[Copy of the Tenderer’s BBBEE Status Level Verification Certificate, to be inserted here.  For a Joint 
Venture, each partner’s BBBEE certificate is to be included, as applicable] 
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Q.  TENDERER’S FINANCIAL STANDING 

 

 

In terms of Clause F.2.18.1 of the Contract-specific Tender Data the Tenderer shall provide information 

about his commercial position, which includes information necessary for the Employer to evaluate the 

Tenderer’s financial standing. 

 

To that end the Tenderer must provide with his tender a bank rating, certified by his banker, to the effect 

that he will be able to successfully complete the contract at the tendered amount within the specified 

time for completion. 

 

However, should the Tenderer be unable to provide a bank rating with his tender, he shall state the 

reasons as to why he is unable to do so, and in addition provide the following details of his banker and 

bank account that he intends to use for project: 

 

Name of account holder:  …………………………………………………………………………………………. 

 

Name of Bank:  ………….………………….. Branch: ………………………………………………….. 

 

Account number:  …………………………… Type of account:  ………………………………………………. 

 

Telephone number:  ………………………… Facsimile number:  …………………………………………….. 

 

Name of contact person (at bank):  ………………………………………………………………………………. 

 

Failure to provide either the required bank details or a certified bank rating with his tender, will 

lead to the conclusion that the Tenderer does not have the necessary financial resources at his 

disposal to complete the contract successfully within the specified time for completion. 

 

The Employer undertakes to treat the information thus obtained as confidential, strictly for the use of 

evaluation of the tender submitted by the Tenderer. 

 

 

 

 

SIGNATURE:  ………………………………….. DATE: ……………………………… 

(of person authorised to sign on behalf of the Tenderer) 
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 Q1 FINANCIAL INFORMATION OF TENDERER 

 

This information sheet has to be filled in by the financier of the Tenderer, duly signed and stamped on 

behalf of the financial institution he represents. 

 

Tenderer / Tender Details 

 

Tender Description:  ……………………………………………………………………………………………… 

 

Contract Period:  ………………………………………………………………………………………………….. 

 

Name of Tenderer:  ……………………………………………………………………………………………….. 

 

Bank Account Number:  …………………………………………………………………………………………... 

 

Tender Amount:  …………………………………………………………………………………………………… 

 

State amount of Demand Guarantee:  R…………………………………………………………………. 

 

Attach Letter of Intent from Financial Institution 

 

Financial Institution 

 

Name of Commercial Bank:  ………………………………………………………………………………………. 

 

Branch:  ………………………………………………………………………………………………………………. 

 

Name of Bank Manager:  …………………………………………………………………………………………... 

 

Telephone Number:  ………………………………………………………………………………………………... 

 

We acting on behalf of the above Commercial Bank confirm that 

 

………………………………………………………………………………………………. (Tenderer) 

 

has operated an account with us for the last …………….. Years. 
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We have been requested to provide a bank rating based in relation to the financial capability of the 

Tenderer, taking into account directives set out in the following two tables. 

 

FINANCIAL CAPABILITY 

Maximum value of contract that the 

Tenderer is considered capable of 

Value on which Bank Rating must 

be used 

Up to R300 000 R24 000 

R1 000 000 R78 000 

R3 000 000 R240 000 

R5 000 000 R480 000 

R10 000 000  R900 000 

R30 000 000 R2 400 000 

R100 000 000 R7 800 000 

BANK RATING 

Bank Code Description of Bank Code 

A Undoubted for the amount of enquiry 

B Good for the amount of enquiry 

C Good for the amount quoted if strictly in the way of business 

D Fair trade risk for amount of enquiry 

E Figures considered too high 

F Financial position unknown 

G Occasional dishonours 

H Frequent dishonours 

 

The value on which our Bank Rating of the Tenderer is based is R……………………………… 

 

In words ……………………………………………………………………………. only) 

 

The Bank Rating is code: …………… 

 

 

 

 

……………………………    ………………………… ……………………. 

Signature:  Manager Financial Institution  Print Name   Date 

 

RUBBER STAMP OF INSTITUTION 
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S:  OTHER SBD FORMS REQUIRED TO BE COMPLETED 
 
 

 SBD 1 – INVITATION TO BID (REVISED 2017) 

 SBD3.1- PRICING SCHEDULE – FIRM PRICES(PURCHASES) 
 

 SBD 4  -  BIDDER’S DISCLORE 
 

 SBD 6.1 - PREFERENCE POINTS CLAIM FORM IN TERMS OF THE   
PREFERENTIAL PROCUREMENT REGULATIONS 2011 

 

 SBD 6.2  -  DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND 
CONTENT  

 ANNEXURE C 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT: 
 
CONSTRUCTION OF NWANEDI GLOBAL GAP COMPLIANCE FACILITIES (TOILETS &STORAGE) PROJECT FOR 54 FARMS, 
AT NWANEDI IN THE MUSINA LOCAL MUNICIPALITY IN VHEMBE DISTRICT OF LIMPOPO PROVINCE.   
TENDER NO. ACDP 19/07  

__________________________________________________________________________________________________________________ 
 

     
Tender T56 of T81    T2.2 

Part T2: Returnable Schedules  Returnable Schedules to be Completed by Tenderer 

                                                                                 PART A                                                                SBD 1   
INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY) 

BID NUMBER: ACDP 19/07 CLOSING DATE: 
17 JANUARY 
2023 CLOSING TIME: 11:00 AM 

DESCRIPTION 
CONSTRUCTION OF NWANEDI GLOBAL GAP COMPLIANCE FACILITIES (TOILETS &STORAGE) PROJECT FOR 54 
FARMS, AT NWANEDI IN THE MUSINA LOCAL MUNICIPALITY IN VHEMBE DISTRICT OF LIMPOPO PROVINCE 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 

67/69 BICCARD STREET 

POLOKWANE 

0700 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON 
MS S MATODZI / MS. NM 
MONONYANE CONTACT PERSON MS S MASHAO 

TELEPHONE 
NUMBER 015 294 3000 / 015 294 3351 TELEPHONE NUMBER 015 963 2005 / 060 543 3680 

FACSIMILE NUMBER 015 294 4544 FACSIMILE NUMBER 015 963 1414 

E-MAIL ADDRESS 
mononyanenm@agric.limpopo.gov.za 
/ matodzis@agric.limpopo.gov.za E-MAIL ADDRESS mashao.sehlabane3@gmail.com 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE 
NUMBER CODE  NUMBER  

CELLPHONE 
NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION 
NUMBER  

SUPPLIER 
COMPLIANCE 
STATUS 

TAX 
COMPLIANCE 
SYSTEM PIN: 

 

OR 

CENTRAL 
SUPPLIER 
DATABASE 
No:  MAAA 

B-BBEE STATUS 
LEVEL VERIFICATION 
CERTIFICATE 
 

TICK APPLICABLE BOX] 
 
 

 Yes                      No 
 

B-BBEE STATUS LEVEL 
SWORN AFFIDAVIT   
 
 

[TICK APPLICABLE BOX] 
 
 

 Yes                   No 
 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN 
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

mailto:mononyanenm@agric.limpopo.gov.za
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ARE YOU THE 
ACCREDITED 
REPRESENTATIVE IN 
SOUTH AFRICA FOR 
THE GOODS 
/SERVICES /WORKS 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN BASED 
SUPPLIER FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 
 

Yes No 
 
[IF YES, ANSWER THE 
QUESTIONNAIRE BELOW ] 
 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                      YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                      YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                                        YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                         YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                    YES   NO  
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS 
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.  
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                                                                    PART B                                                                   SBD 1 
TERMS AND CONDITIONS FOR BIDDING 

  

1. BID SUBMISSION: 
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED 

FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE MANNER 
PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER 
SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO 
ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 
WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A 
SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A 
CSD NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO 
ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE 
OF THE STATE.” 

 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
 

SIGNATURE OF BIDDER:     …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:        …………………………………………... 

 
 
 
 
 
 
 
 
 

http://www.sars.gov.za/
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SBD 3.1 

 

PRICING SCHEDULE – FIRM PRICES 
(PURCHASES) 

 
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES 

SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED 
 
 IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE 

PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT  
 
 

 
Name of bidder……………………………………    Bid number…………………................................. 
 
Closing Time 11:00                                               Closing date…………………………………………... 
 

 
OFFER TO BE VALID FOR………DAYS FROM THE CLOSING DATE OF BID. 
__________________________________________________________________________ 
ITEM QUANTITY DESCRIPTION  BID PRICE IN RSA CURRENCY 
NO.                  ** (ALL APPLICABLE TAXES INCLUDED) 
 
 

 
 
- Required by:     …………………………………. 
 
- At:      …………………………………. 
        

………………………………… 
 
 
- Brand and model    …………………………………. 
       
- Country of origin    …………………………………. 
  
 
- Does the offer comply with the specification(s)?   *YES/NO 
 
- If not to specification, indicate deviation(s) …………………………………. 
   
- Period required for delivery   …………………………………. 
        *Delivery: Firm/not firm 

 
 
- Delivery basis      …………………………………… 

 
Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination. 
 
** “all applicable taxes” includes  value- added tax, pay as you earn, income tax, unemployment  insurance fund 
contributions and skills development levies. 
*Delete if not applicable        ----------------------------------------- 
                                 Signature of a bidder 

 
------------------------------------------ 

          Date  
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SBD 4  
  

BIDDER’S DISCLOSURE 
 

1. PURPOSE OF THE FORM  
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the principles of 
transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the Republic of South Africa and further 
expressed in various pieces of legislation, it is required for the bidder to make this declaration in respect of the details required 
hereunder.  
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, that person will 
automatically be disqualified from the bid process. 
 

2. Bidder’s declaration 
2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a controlling interest1 in 

the enterprise, employed by the state?   YES/NO 
 

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, 
state employee numbers of sole proprietor/ directors / trustees / shareholders / members/ 
partners or any person having a controlling interest in the enterprise, in table below. 

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
1 the power, by one person or a group of persons holding the majority of the equity 

of an enterprise, alternatively, the person/s having the deciding vote or power to 

influence or to direct the course and decisions of the enterprise. 

 

2.2 Do you, or any person connected with the bidder, have a relationship with any person who 
is employed by the procuring institution?    YES/NO  

 2.2.1     If so, furnish particulars: 

Full Name Identity Number Name of State 
institution 
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…………………………………………………………………………………… 
…………………………………………………………………………………… 

 2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or 
any person having a controlling interest in the enterprise have any interest in any other 
related enterprise whether or not they are bidding for this contract?    
     YES/NO 

2.3.1   If so, furnish particulars: 
……………………………………………………………………………. 
……………………………………………………………………………. 

   

3 DECLARATION 
 

I, the undersigned, (name)……………………………………………………………………. in 
submitting the accompanying bid, do hereby make the following statements that I certify 
to be true and complete in every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not 

to be true and complete in every respect; 
3.3  The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However, 
communication between partners in a joint venture or consortium1 will not be construed 
as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or 
arrangements with any competitor regarding the quality, quantity, specifications, prices, 
including methods, factors or formulas used to calculate prices, market allocation, the 
intention or decision to submit or not to submit the bid, bidding with the intention not to 
win the bid and conditions or delivery particulars of the products or services to which this 
bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the 
bidder, directly or indirectly, to any competitor, prior to the date and time of the official bid 
opening or of the awarding of the contract. 

 
3.5  There have been no consultations, communications, agreements or arrangements made 

by the bidder with any official of the procuring institution in relation to this procurement 
process prior to and during the bidding process except to provide clarification on the bid 
submitted where so required by the institution; and the bidder was not involved in the 
drafting of the specifications or terms of reference for this bid. 

 
3.6 I am aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to bids and contracts, bids that are suspicious will 
be reported to the Competition Commission for investigation and possible imposition of 
administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and 
or may be reported to the National Prosecuting Authority (NPA) for criminal investigation 
and or may be restricted from conducting business with the public sector for a period not 

                                                      
1 Joint venture or Consortium means an association of persons for the purpose of 

combining their expertise, property, capital, efforts, skill and knowledge in an 

activity for the execution of a contract. 



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT: 
 
CONSTRUCTION OF NWANEDI GLOBAL GAP COMPLIANCE FACILITIES (TOILETS &STORAGE) PROJECT FOR 54 FARMS, 
AT NWANEDI IN THE MUSINA LOCAL MUNICIPALITY IN VHEMBE DISTRICT OF LIMPOPO PROVINCE.   
TENDER NO. ACDP 19/07  

__________________________________________________________________________________________________________________ 
 

     
Tender T62 of T81    T2.2 

Part T2: Returnable Schedules  Returnable Schedules to be Completed by Tenderer 

exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities 
Act No 12 of 2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS 
CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF 

PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND 

COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS 

DECLARATION PROVE TO BE FALSE.   

 
………………………………  ..……………………………………………   

 Signature                           Date 
 

……………………………… ……………………………………………… 
 Position  Name of bidder 

 

  

                                                                                                                                                                       SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2011 

 

 

This preference form must form part of all bids invited.  It contains general information and serves as a claim form 
for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of Contribution  
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN THE 
PREFERENTIAL PROCUREMENT REGULATIONS, 2011.  

 

 
 
1. GENERAL CONDITIONS 
 
1.1 The following preference point systems are applicable to all bids: 

 
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 

included); and  
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 

included). 
 
1.2 The value of this bid is estimated to exceed/not exceed R50 000 000 (all applicable taxes included) and 

therefore the……………………system shall be applicable. 
 
1.3 Preference points for this bid shall be awarded for:  
 

(a) Price; and 
(b) B-BBEE Status Level of Contribution. 
 

1.3.1 The maximum points for this bid are allocated as follows: 
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    POINTS  
 

1.3.1.1 PRICE     ………….. 
     
1.3.1.2 B-BBEE STATUS LEVEL OF CONTRIBUTION  …………... 
 
 Total points for Price and B-BBEE must not exceed   100  

 
1.4 Failure on the part of a bidder to fill in and/or to sign this form and submit a B-BBEE Verification 

Certificate from a Verification Agency  accredited by the South African Accreditation System (SANAS) or 
a Registered Auditor approved by the Independent Regulatory Board of Auditors (IRBA) or an 
Accounting Officer as contemplated in the Close Corporation Act (CCA) together with the bid, will be 
interpreted to mean that preference points for B-BBEE status level of contribution are not claimed. 

 
1.5. The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time 

subsequently, to substantiate any claim in regard to preferences, in any manner required by the 
purchaser. 

 
 
 
 
 
 
 
 
 
2. DEFINITIONS 
 
2..1  “all applicable taxes” includes value-added tax, pay as you earn, income tax, unemployment insurance 

 fund contributions and skills development levies; 
 

2.2  “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the Broad 
 -Based Black Economic Empowerment Act; 

 
2.3  “B-BBEE status level of contributor” means the B-BBEE status received by a measured entity based 

on its overall performance using the relevant scorecard contained in the Codes of Good Practice on           
Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based Black Economic 
Empowerment Act; 

 
2.4 “bid” means a written offer in a prescribed or stipulated form in response to an invitation by an 

organ of state for the provision of services, works or goods, through price quotations, advertised 
competitive bidding processes or proposals;  

 
2.5 “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic 
         Empowerment Act, 2003 (Act No. 53 of 2003); 
 
2.6 “comparative price” means the price after the factors of a non-firm price and all unconditional 
      discounts that can be utilized have been taken into consideration; 
 
2.7 “consortium or joint venture” means an association of persons for the purpose of combining their 

expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract; 
 
2.8 “contract” means the agreement that results from the acceptance of a bid by an organ of state; 
 
2.9 “EME” means any enterprise with an annual total revenue of R10 million or less . 
 
2.10 “Firm price” means the price that is only subject to adjustments in accordance with the actual increase or 
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decrease resulting from the change, imposition, or abolition of customs or excise duty and any other duty, 
levy, or tax, which, in terms of the law or regulation, is binding on the contractor and demonstrably has an 
influence on the price of any supplies, or the rendering costs of any service, for the execution of the 
contract; 

 
2.11 “functionality” means the measurement according to predetermined norms, as set out in the bid 
           documents, of a service or commodity that is designed to be practical and useful, working or 
         operating, taking into account, among other factors, the quality, reliability, viability and durability of a 
          service and the technical capacity and ability of a bidder;  
 
2.12 “non-firm prices” means all prices other than “firm” prices;  
  
2.13 “person” includes a juristic person; 

 
2.14 “rand value” means the total estimated value of a contract in South African currency, calculated at 
            the time of bid invitations, and includes all applicable taxes and excise duties; 
2.15 ... “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or employing, 

another person to support such primary contractor in the execution of part of a project in terms of 
the contract;  

 
2.16 “total revenue” bears the same meaning assigned to this expression in the Codes of Good 
           Practice on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based 
           Black Economic Empowerment Act and promulgated in the Government Gazette on 9 February 
           2007;   
 
2.17 “trust” means the arrangement through which the property of one person is made over or 
           bequeathed to a trustee to administer such property for the benefit of another person; and 
 
2.18 “trustee” means any person, including the founder of a trust, to whom property is bequeathed in 
           order for such property to be administered for the benefit of another person. 
 
 
3. ADJUDICATION USING A POINT SYSTEM 
 
3.1 The bidder obtaining the highest number of total points will be awarded the contract. 
 
3.2 Preference points shall be calculated after prices have been brought to a comparative basis taking into 

account all factors of non-firm prices and all unconditional discounts;. 
 

3.3 Points scored must be rounded off to the nearest 2 decimal places. 

 

3.4           In the event that two or more bids have scored equal total points, the successful bid 

               must be the one scoring the highest number of preference points for B-BBEE.   

 

 3.5          However, when functionality is part of the evaluation process and two or more bids have 

               scored equal points including equal preference points for B-BBEE, the successful bid must 

                be the one scoring the highest score for functionality.  

 

3.6          Should two or more bids be equal in all respects, the award shall be decided by the 

                drawing of lots.  

 

4. POINTS AWARDED FOR PRICE 
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4.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  
 
 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
 
   80/20 or 90/10  
 
    

   






 


min

min
180

P

PPt
Ps  or 







 


min

min
190

P

PPt
Ps  

 Where 
 
 Ps = Points scored for comparative price of bid under consideration 
 
 Pt = Comparative price of bid under consideration 
 
 Pmin = Comparative price of lowest acceptable bid 
 
 
 
 
 
 
 
 
 
 
 
5. Points awarded for B-BBEE Status Level of Contribution 
 
5.1 In terms of Regulation 5 (2) and 6 (2) of the Preferential Procurement Regulations, preference points must 

be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with the table 
below: 

 
 

B-BBEE Status Level of 
Contributor 

Number of points 

 (90/10 system) 

Number of points  

(80/20 system) 

1 10 20 

2 9 18 

3 8 16 

4 6 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 
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Non-compliant 
contributor 

0 0 

 
5.2 Bidders who qualify as EMEs in terms of the B-BBEE Act must submit a certificate issued by an Accounting 

Officer as contemplated in the CCA or a Verification Agency accredited by SANAS or a Registered Auditor.  

Registered auditors do not need to meet the prerequisite for IRBA’s approval for the purpose of 
conducting verification and issuing EMEs with B-BBEE Status Level Certificates.  

 
5.3 Bidders other than EMEs must submit their original and valid B-BBEE status level verification certificate or 

a certified copy thereof, substantiating their B-BBEE rating issued by a Registered Auditor approved by 
IRBA or a Verification Agency accredited by SANAS. 

 
5.4       A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a legal entity, 

provided that the entity submits their B-BBEE status level certificate.  

 

5.5        A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an unincorporated 
entity, provided that the entity submits their consolidated B-BBEE scorecard as if they were a group 
structure and that such a consolidated B-BBEE scorecard is prepared for every separate bid. 

 

5.6     Tertiary institutions and public entities will be required to submit their B-BBEE status level certificates in 
terms of the specialized scorecard contained in the B-BBEE Codes of Good Practice. 

 

5.7      A person will not be awarded points for B-BBEE status level if it is indicated in the bid documents that  such 
a bidder intends sub-contracting more than 25% of the value of the contract to any other enterprise that 
does not qualify for at least the points that such a bidder qualifies for, unless the intended sub-contractor is 
an EME that has the capability and ability to execute the sub-contract. 

 

5.8       A person awarded a contract may not sub-contract more than 25% of the value of the contract to any other 
enterprise that does not have an equal or higher B-BBEE status level than the person concerned, unless 
the contract is sub-contracted to an EME that has the capability and ability to execute the sub-contract.  

6. BID DECLARATION 
  
6.1     Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the following: 
 
7.        B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.3.1.2 AND 5.1  
      
7.1        B-BBEE Status Level of Contribution: ………….      =     ……………(maximum of 10 or 20 points)  
 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in paragraph  
5.1 and must be substantiated by means of a B-BBEE certificate issued by a Verification Agency 
accredited by SANAS or a Registered Auditor approved by IRBA or an Accounting Officer as contemplated 
in the CCA). 

 
8 SUB-CONTRACTING 
     
8.1      Will any portion of the contract be sub-contracted?     YES / NO (delete which is not applicable)    
8.1.1 If yes, indicate: 
 (i)  what percentage of the contract will be subcontracted?  ............……………….…% 
 (ii)  the name of the sub-contractor? ………………………………………………………….. 
 (iii)  the B-BBEE status level of the sub-contractor?     …………….. 
 (iv) whether the sub-contractor is an EME?  YES / NO (delete which is not applicable) 
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9 DECLARATION WITH REGARD TO COMPANY/FIRM 

 
9.1 Name of company/firm    .............................................................................................  :  

   

9.2 VAT registration number  : ............................................................................................  

   

9.3 Company registration number  …………………………………………………………………….  

   :   

9.4 TYPE OF COMPANY/ FIRM 
 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 
[TICK APPLICABLE BOX] 
 
9.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 
 
………….. ..................................................................................................................................................   

……………… ............................................................................................................................................   

…………….. ..............................................................................................................................................  

  

9.6 COMPANY CLASSIFICATION 
 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 
 [TICK APPLICABLE BOX] 
9.7 Total number of years the company/firm has been in business? …………………………………… 
 
9.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify 

that the points claimed, based on the B-BBE status level of contribution indicated in paragraph 7 of 
the foregoing certificate, qualifies the company/ firm for the preference(s) shown and I / we 
acknowledge that: 

 
 (i) The information furnished is true and correct; 
 
 (ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form. 
 
 (iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraph 7, the contractor may be required to furnish documentary proof to the 
satisfaction of the purchaser that the claims are correct;  

 
 (iv) If the B-BBEE status level of contribution has been claimed or obtained on a fraudulent 

basis or any of the conditions of contract have not been fulfilled, the purchaser may, in 
addition to any other remedy it may have – 

 
  (a) disqualify the person from the bidding process; 
   
  (b) recover costs, losses or damages it has incurred or suffered as a result of that 

person’s conduct; 
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  (c) cancel the contract and claim any damages which it has suffered as a result of 

having to make less favourable arrangements due to such cancellation; 
 

(d) restrict the bidder or contractor, its shareholders and directors, or only the 
shareholders and directors who acted on a fraudulent basis, from obtaining 
business from any organ of state for a period not exceeding 10 years, after the 
audi alteram partem (hear the other side) rule has been applied; and 

 
(e) forward the matter for criminal prosecution 

 
WITNESSES: 

 
 
 
1. ………………………………………   
      
     …………………………………… 
     SIGNATURE(S) OF BIDDER(S) 
 
 
 
2. ……………………………………… 
 
       DATE:……………………………….. 
       

ADDRESS:………………………….. 

     ….………………………………   
   
     ………………………………………. 
 

 

 

SBD 6.2 
 

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT  
 
This standard document must form part of all tender. It contains general information and serves as a 
declaration form for local content (local production and local content are used interchangeably). 
 
Before completing this declaration, tenderers must study the General Conditions, Definitions, Directives 
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2011 
and  the South African Bureau of Standards (SABS) approved technical specification number SATS 
1286:201x. 
 

1. General Conditions 
 

1.1. Preferential Procurement Regulations, 2011 (Regulation 9. (1) and 9. (3) make provision for the 
promotion of local production and content. 

 
1.2. Regulation 9.(1) prescribes that in the case of designated sectors, where in the award of tenders 

local production and content is of critical importance, such tenders must be advertised with the 
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specific tendering condition that only locally produced goods, services or works or locally 
manufactured goods, with a stipulated minimum threshold for local production and content will 
be considered. 

 
1.3. Regulation 9.(3) prescribes that where there is no designated sector, a specific tender condition 

may  be included, that only locally produced services, works or goods or locally manufactured 
goods with a stipulated minimum threshold for local production and content, will be considered.  

 
1.4. Where necessary, for tenders referred to in paragraphs 1.2 and 1.3 above, a two stage tendering 

process may be followed, where the first stage involves a minimum threshold for local production 
and content and the second stage price and B-BBEE. 

 
1.5. A person awarded a contract in relation to a designated sector, may not sub-contract in such a 

manner that the local production and content of the overall value of the contract is reduced to 
below the stipulated minimum threshold. 

 
1.6. The local content (LC) as a percentage of the tender price must be calculated in accordance with 

the SABS approved technical specification number SATS 1286: 201x as follows:  
 

 LC = 1      x 100 
 
Where 
 x  imported content 
 y tender price excluding value added tax (VAT) 
 
Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange rate 
published by South African Reserve Bank (SARB) at 12:00  on the date, one week (7 calendar days) 
prior to the closing date of the tender as indicated in paragraph 4.1 below. 
 

1.7. A tenderer will be disqualified if: 
 

 the tender fails to achieve the stipulated minimum threshold for local production and 
content indicated in paragraph 3 below; and. 

 this declaration certificate is not submitted as part of the tender documentation.  
 

2. Definitions 
 

2.1. “tender” includes advertised competitive offers, written price quotations or proposals; 
 

2.2. “tender price” price offered by the tenderer, excluding value added tax (VAT); 
 

2.3. “contract” means the agreement that results from the acceptance of a tender by an organ of 
state; 

 
2.4. “designated sector” means a sector, sub-sector or industry that has been designated by the 

Department of Trade and Industry in line with national development and industrial policies for 
local production, where only locally produced services, works or goods or locally manufactured 
goods meet the stipulated minimum threshold for local production and content; 

 
2.5. “duly sign” means a Declaration Certificate for Local Content that has been signed by the Chief 

Financial Officer or other legally responsible person nominated in writing by the Chief Executive, 
or senior member / person with management responsibility(close corporation, partnership or 
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individual). 
 

2.6. “imported content” means that portion of the tender price represented by the cost of 
components, parts or materials which have been or are still to be imported (whether by the 
supplier or its subcontractors) and which costs are inclusive of the costs abroad, plus freight and 
other direct importation costs, such as landing costs, dock duties, import duty, sales duty or 
other similar tax or duty at the South African port of entry; 

 
2.7. “local content” means that portion of the tender price which is not included in the imported 

content, provided that local manufacture does take place; 
 

2.8. “stipulated minimum threshold” means that portion of local production and content as 
determined by the Department of Trade and Industry; and 

 
2.9. “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or 

employing another person to support such primary contractor in the execution of part of a project 
in terms of the contract. 

 
3. The stipulated minimum threshold(s) for local production and content  for this tender 

is/are as follows: 
 
 
Description of services, works or goods         Stipulated minimum threshold 
 
 Supply and deliver mesh cloth Visitor’s Chair, plastic armrest, sleigh base       70% 
  
 Manufacture, Supply and install Red Iron Bark Office Desk    90% 
 
 Concrete          100% 
  
 Bricks            100% 
  
 Reinforcement mesh         100% 
  

 Modified Shipping Containers        100% 
 
  Windowverts/ Vertical Blinds        100% 
 
 Steel Lockers, steel cabinets, steel shelves      100% 
 
  

4. Does any portion of the services, works or goods offered 
 have any imported content?       YES / NO 
 
4.1  If yes, the rate(s) of exchange to be used in this tender to calculate the local content as 
prescribed in paragraph 1.6 of the general conditions  must be the rate(s) published by SARB for the 
specific currency at 12:00 on the date, one week (7 calendar days) prior to the closing date of the tender. 
 
 The relevant rates of exchange information is accessible on www.reservebank.co.za. 
 
 
Indicate the rate(s) of exchange against the appropriate currency in the table below: 
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Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 
NB: Tenderers must submit proof of the SARB rate (s) of exchange used. 
 

 
LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER 
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF 
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY 
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL) 
 
IN RESPECT OF TENDER No. ................................................................................. 
ISSUED BY: (Procurement Authority / Name of Institution): 
......................................................................................................................... 
 
NB   The obligation to complete, duly sign and submit this declaration cannot be 
transferred to an external authorized representative, auditor or any other third party acting 
on behalf of the tenderer. 
 
I, the undersigned, …………………………….................................................... (full names), 
do hereby declare, in my capacity as ……………………………………… ……….. 
of ...............................................................................................................(name of tender 
entity), the following: 
 
(a) The facts contained herein are within my own personal knowledge. 
 
(b) I have satisfied myself that the goods/services/works to be delivered in terms of the 
above-specified tender comply with the minimum local content requirements as specified 
in the tender, and as measured in terms of SATS 1286. 
 
(c) The local content has been calculated using the formula given in clause 3 of SATS 
1286, the rates of exchange indicated in paragraph 4.1 above and the following figures: 
 

Tender price, excluding VAT (y)     R 

Imported content (x) R 

Stipulated minimum threshold  for Local content (paragraph 
3 above)  

 

Local content % , as calculated in terms of SATS 1286  

 
If the tender is for more than one product, a schedule of the local content by product shall 
be attached. 
 
(d) I accept that Eskom has the right to request that the local content be verified in 
terms of the requirements of SATS 1286. 
 
(e) I understand that the awarding of the tender is dependent on the accuracy of the 
information furnished in this application. I also understand that the submission of incorrect 
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data, or data  that are not verifiable as described in SATS 1286, may result in the 
Procurement Authority / Institution imposing any or all of the remedies as provided for in 
Regulation 13 of the Preferential Procurement Regulations, 2011 promulgated under the 
Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000). 
 
SIGNATURE:                                                     DATE: ___________ 
 
WITNESS No. 1                                                 DATE: ___________ 
 
WITNESS No. 2                                                 DATE: ___________ 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
T.   EXECUTION PROGRAMME / PROGRAM OF WORKS 

 
 
The Tenderer shall detail below or attach a preliminary programme reflecting the proposed sequence and 
tempo of execution of the various activities comprising the Work for this Contract. The programme shall be 
in accordance with the information supplied in the Contract, requirements of the Project Specifications and 
with all other aspects of his Tender. 

 
The Execution Programme must be based on the completion time as specified in the Contract Data.  The activities identified and filled 
in below, are specifically to be carried forward to Schedule T, the contractor’s Method Statement. 

 
PLEASE NOTE: the cash flow projections from the Contractor (to be submitted before commencement of the 
execution of the Contract) must be in accordance with this execution plan in order to ensure proper Cash flow 
management by the Department and to minimise delayed payments. 
 

 

PROGRAMME 

ACTIVITY WEEKS 
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U.   DETAILED METHOD STATEMENT 

 
[The adjudication of the responsiveness of a bid also relies on the extent to which a tenderer can prove an 
understanding of the scope of works.  The tenderer should describe below the methods and procedures he 
will employ to successfully complete the various activities as identified for the foregoing Schedule S, the 

Execution Programme] 

 
 

ACTIVITY DESCRIPTION 

……………………………… ……………………………………………………………………………... 

……………………………… ……………………………………………………………………………... 

……………………………… ……………………………………………………………………………... 

……………………………… ……………………………………………………………………………... 

……………………………… ……………………………………………………………………………... 

……………………………… ……………………………………………………………………………... 

……………………………… ……………………………………………………………………………... 

……………………………… ……………………………………………………………………………... 
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……………………………… ……………………………………………………………………………... 

……………………………… ……………………………………………………………………………... 

……………………………… ……………………………………………………………………………... 

……………………………… ……………………………………………………………………………... 

……………………………… ……………………………………………………………………………... 

……………………………… ……………………………………………………………………………... 

……………………………… ……………………………………………………………………………... 

……………………………… ……………………………………………………………………………... 

……………………………… ……………………………………………………………………………... 

……………………………… ……………………………………………………………………………... 

……………………………… ……………………………………………………………………………... 

……………………………… ……………………………………………………………………………... 

……………………………… ……………………………………………………………………………... 

……………………………… ……………………………………………………………………………... 

……………………………… ……………………………………………………………………………... 

……………………………… ……………………………………………………………………………... 

 

[Add more pages as required] 

 
 
 

V. CONTRACTOR'S HEALTH AND SAFETY DECLARATION 
 
In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2003 (referred to as "the Regulations" 
hereafter), a Contractor may only be appointed to perform construction Work if the Employer is satisfied that the 
Contractor has the necessary competencies and resources to carry out the Work safely in accordance with the 
Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2003.  
 
To that effect a person duly authorised by the Tenderer must complete and sign the declaration hereafter in detail.  
 
Declaration by Tenderer 
 
1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health and 

Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 
1993), and the OHSA 1993 Construction Regulations 2003. 

 
2. I hereby declare that my Company has the competence and the necessary resources to safely carry out 

the construction Work under this Contract in compliance with the Construction Regulations and the 
Employer's Health and Safety Specifications. 

 
3. I propose to achieve compliance with the Regulations by one of the following: 

 (a) From my own competent resources as detailed in 4(a) hereafter: ...........  *Yes / No  
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 (b) From my own resources still to be appointed or trained until competency is  
  achieved, as detailed in 4(b) hereafter: ............................................  *Yes / No  

 (c) From outside sources by appointment of competent specialist Subcontractors  
  as detailed in 4(c) hereafter:  .....................................................................  *Yes / No 
 

 (* = delete whatever is not applicable) 
 
4. Details of resources I propose: 
 

(Note: Competent resources shall include safety personnel such as a construction supervisor and 
Construction Safety Officer as defined in Regulation 6, and Competent Persons as defined in Regulations 
7, 8, 10, 11, 12, 14, 15, 18, 21(1), 22, 26 and 27, as applicable to this Contract)  

 
(a) Details of the competent and qualified key persons from my Company's own resources, who will form part 

of the Contract team: 
 

NAMES OF COMPETENT 
PERSONS 

POSITIONS TO BE FILLED BY COMPETENT 
PERSONS 
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(b) Details of training of persons from my Company's own resources (or to be hired) who still have to be 

trained to achieve the necessary competency: 
 

(i) By whom will training be provided?  ...................................................................................  

(ii) When will training be undertaken?  ....................................................................................  

(iii) List the positions to be filled by persons to be trained or hired:  ........................................  

   ............................................................................................................................................  

   ............................................................................................................................................  

   ............................................................................................................................................  
 

(c)  Details of competent resources to be appointed as Subcontractors if Competent Persons cannot be supplied 
from own Company: 

 Name of proposed Subcontractor:  .................................................................................................  

Qualifications or details of competency of the Subcontractor:  .......................................................  

 .........................................................................................................................................................  

 .........................................................................................................................................................  

 .........................................................................................................................................................  
 
5. I hereby undertake, if my Tender is accepted, to provide, before commencement of the Works under the 

Contract, a suitable and sufficiently Documented Health and Safety Plan in accordance with Regulation 5(1) 
of the Construction Regulations, which plan shall be subject to approval by the Employer. 

 
6. I confirm that copies of my Company's approved Health and Safety Plan, the Employer's Safety 

Specifications as well as the OHSA 1993 Construction Regulations 2003 will be provided on Site and will at 
all times be available for inspection by the Contractor's personnel, the Employer's personnel, the Engineer, 
visitors, and Officials and Inspectors of the Department of Labour.  

 
7. I hereby confirm that adequate provision has been made in my Tendered rates and prices in the Schedule of 

Quantities to cover the cost of all resources, actions, training and all health and safety measures envisaged 
in the OHSA 1993 Construction Regulations 2003, and that I will be liable for any penalties that may be 
applied by the Employer in terms of the said Regulations (Regulation 30) for failure on the Contractor's part 
to comply with the Provisions of the Act and the Regulations. 

 
8. I agree that my failure to complete and execute this declaration to the satisfaction of the Employer will mean 

that I am unable to comply with the requirements of the OHSA 1993 Construction Regulations 2003, and 
accept that my Tender will be prejudiced and may be rejected at the discretion of the Employer. 

 
 
 
 
 
 
 
 
SIGNATURE: ..................................................................   DATE: .....……..................... 
(of person authorised to sign on behalf of the Tenderer) 
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W. CONTRACTOR'S SAFETY PLAN 
 
 
[The Contractor shall submit the Contractor's Health and Safety Plan as required in terms of Regulation 5 
of the Occupational Health and Safety Act 1993 Construction Regulations 2003, and referred to in T2.1, 
before commencement of the Works.] 
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X.  PRO FORMA NOTIFICATION FORM IN TERMS OF THE OCCUPATIONAL HEALTH AND 
SAFETY ACT 1993, CONSTRUCTION REGULATIONS 2003 

 

 [This form must be completed and forwarded, prior to commencement of Work on Site, by all 
Contractors that qualify in terms of Regulation 3 of the Construction Regulations 2003, to the Office of 
the Department of Labour]  
 

1. (a) Name and postal address of Contractor:…………………………………………………………... 

  ..................................................................................................................................................  

 (b) Name of Contractor’s contact person:  .....................................................................................  

   Telephone number: .................................................................................................................. 

2. Contractor’s Workman’s compensation registration number:  .........................................................  

3. (a)   Name and postal address of Client:   .......................................................................................  

  ..................................................................................................................................................  

  ..................................................................................................................................................  

 (b)  Name of Client’s contact person or Agent: ...............................................................................  

   Telephone number ...................................................................................................................  

4. (a)   Name and postal address of designer(s) for the Project:  ........................................................  

 ..................................................................................................................................................  

 (b)  Name of Designer's contact person:  ......................................................................................  

   Telephone number ...................................................................................................................  

5. Name of Contractor’s Construction Supervisor on Site appointed in terms of  

Regulation 6(1): ............................................................ Telephone number: ................................... 

6. Name/s of Contractor’s sub-ordinate supervisors on Site appointed in terms of Regulation 6(2). 

 …… ..........................................................................................................................................  

7. Exact physical address of the construction Site or Site Office: .......................................................  

  ..................................................................................................................................................  

8. Nature of the construction Work:  ....................................................................................................  

 ………….. .................................................................................................................................  

9. Expected Commencement Date:  ....................................................................................................  

10. Expected Completion Date:  ............................................................................................................  

11. Estimated maximum number of persons on the construction Site:  ................................................  

12. Planned number of Subcontractors on the construction Site accountable to Contractor:  ..............  

13. Name(s) of Subcontractors already chosen:  ..................................................................................  

   ..................................................................................................................................................  

  ..................................................................................................................................................  

 ………………………………………………………………………………………………………….. 

 ………………………………………………………………………………………………………….. 

 

SIGNED BY: 

CONTRACTOR: ..............................……………….................. DATE: ............................................... 

 

CLIENT: .............................................................……………… DATE: ............................................... 
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Y.  MONTHLY LABOUR REPORT 

 
 
MONTHLY LABOUR REPORT FOR CERTIFICATE OF PAYMENT NO. ………………………… 
 
JOBS CREATED………………………..                      
 
AS PER BUSINESS PLAN  
 

A B C D E F G H I J 

Category Number 
of 
persons 
employed 
in 
category 

Rate 
(R/d) 

Local P-
days 

Non-
local P-
Days 

Total P-
days 
(D+E) 

Amount 
expended 
on labour 
(C x F) 

P-days 
by 
women 

P-days 
by youth 

P-days 
by 
disabled 

Clerical          

Managerial          

Supervisory          

Skilled          

Semi-
skilled 

         

Unskilled          

All 
operations 

         

 
 
ACTUAL TO DATE 
 

A B C D E F G H I J 

Category Number 
of 
persons 
employed 
in 
category 

Rate 
(R/d) 

Local P-
days 

Non-
local P-
Days 

Total P-
days 
(D+E) 

Amount 
expended 
on labour 
(C x F) 

P-days 
by 
women 

P-days 
by youth 

P-days 
by 
disabled 

Clerical          

Managerial          

Supervisory          

Skilled          

Semi-
skilled 

         

Unskilled          

All 
operations 

         

 

 
SUMMARY 
 
Planned person-days target     
Tendered construction period (months):       
Overall person-days target per month:     
Months represented by this report:    
Person-day target for this month:     
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Tender T80 of T81    T2.2 

Part T2: Returnable Schedules  Returnable Schedules to be Completed by Tenderer 

Achieved person-days to date:     
Person-days ahead/behind target:     
  



(C1)

(C2)

(C3)

(C4)

(C5)

(C6) Pul

(C7)

Tender 

Qty

(C16)
27m3

27m3

18

144m2

108m2

18

18

18

72

36

18

18

2.3.4
Concrete Panel Toilet

Bricks

Reinforcement mess

100

3.1.1

Concrete slab

2.3.3

2.3.5 100

100

100

3.2.1

Steel Lockers, Lockeable Steel 

Cabinet,Open Steel Shelving

3.3.2.2;3.3.2.3; 

3.3.2.4

Supply and deliver mesh cloth 

Manufacture, Supply and 

install Red Iron Bark Office 

90

70

18

3.3.2.1

Tender description:

SATS 1286.2011

Annex C

Designated product(s)

Tender Authority:

THE CONSTRUCTION OF NWANEDI GLOBAL GAP COMPLIANCE FACILITIES (TOILETS & 

STORAGE) PROJECT FOR 54 FARMS, AT NWANEDI IN MUSINA LOCAL MUNICIPALITY IN 

VHEMBE DISTRICT OF LIMPOPO PROVINCE

Local Content Declaration ‐ Summary Schedule

Tender No. Note: VAT to be excluded from all 

calculations

Tendering Entity name:

Tender Exchange  Rate: EU GBP

Specified local  content %

Calculation of local content Tender  summary
Tender item 

no's

List of items

Tender price

‐ each (excl 

VAT)

Exempted 

imported 

value

Tender value 

net of 

exempted 

imported 

content

Imported 

value

Local value

Local 

content % 

(per item)

Total tender value Total exempted 

imported content

Total Imported 

content

(C8) (C9) (C10) (C11) (C12) (C13) (C14) (C15) (C17) (C18) (C19)
2.2 Concrete stubs 100

3.2.2

20ft Shipping Container 100

3.3.1a,b

10ft Shipping Container 100

Grey Windovert 100

100

100

100
(C20)  Total tender value

(C21) Total Exempt imported content R

(C22) Total Tender value net of exempt imported content RSignature of tenderer from Annex 

(C23) Total Imported content R

(C24) Total local content R

Date:

(C25) Average local content % of tender

SATS  1286.2011
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Contract  C1 of C69 Index 

Part C1: Agreement and Contract Data 

 

 

 

 

 

 

 

 

 

 

 

THE CONTRACT 

 
 

PART C1:  AGREEMENTS AND CONTRACT DATA 

PART C2:  PRICING DATA 

PART C3:  SCOPE OF WORK 

PART C4:  SITE INFORMATION 
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Contract  C2 of C69 C1.1 

Part C1: Agreement and Contract Data Form of Offer and Acceptance 
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Part C1: Agreement and Contract Data Form of Offer and Acceptance 
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Contract  C4 of C69 C1.1 

Part C1: Agreement and Contract Data Form of Offer and Acceptance 

LIMPOPO DEPARTMENT OF AGRICULTURE & RURAL DEVELOPMENT 
 
 

CONSTRUCTION OF NWANEDI GLOBAL GAP COMPLIANCE FACILITIES (TOILETS 
&STORAGE) FOR 54 FARMS PROJECT, AT NWANEDI IN THE MUSINA LOCAL 
MUNICIPALITY IN VHEMBE DISTRICT OF LIMPOPO PROVINCE.  

  
C1.1 Form of Offer and Acceptance  
  

Offer  
 
The Employer, identified in the Acceptance Signature block, has solicited Offers to enter into a Contract for the 
procurement of: 
 
Contract No ACDP 19/07 “CONSTRUCTION OF NWANEDI GLOBAL GAP COMPLIANCE FACILITIES (TOILETS 
&STORAGE) FOR 54 FARMS PROJECT, AT NWANEDI IN THE MUSINA LOCAL MUNICIPALITY IN VHEMBE 
DISTRICT OF LIMPOPO PROVINCE.” 
 
The Tenderer, identified in the Offer Signature block, has examined the Documents listed in the Tender Data and 
addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of 
Tender. 
 
By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of Offer and 
Acceptance, the Tenderer Offers to perform all of the obligations and liabilities of the Contractor under the Contract 
including compliance with all its Terms and Conditions according to their true intent and meaning for an amount to be 
determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
………………………………………………………………………………………………………………………………………

……………………………………………………………………………………………….. Rand (in words); 

 R ……………………………………………………………………………………………………. (in figures)  

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance 
and returning one copy of this Document to the Tenderer before the end of the period of validity stated in the Tender 
Data, whereupon the Tenderer becomes the Party named as the Contractor in the Conditions of Contract identified 
in the Contract Data. 

 

Signature Block: Tenderer 

 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . .      
 
Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Name of organization. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Address of organization . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
. . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Signature of witness . . . . . . .. . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . . 
 
Name of witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Contract  C5 of C69 C1.1 

Part C1: Agreement and Contract Data Form of Offer and Acceptance 

Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
conditions of Contract identified in the Contract Data.  Acceptance of the Tenderer’s Offer shall Form an Agreement 
between the Employer and the Tenderer upon the Terms and Conditions contained in this Agreement and in the 
Contract that is the subject of this Agreement. 
 
The terms of the Contract, are contained in:  
 

Part C1: Agreements and Contract Data, (which includes this Agreement) 
Part C2: Pricing Data 
Part C3: Scope of work. 
Part C4: Site Information and Drawings and Documents or parts thereof, which may be incorporated by 

reference into Parts C1 to C4 above.  
 
Deviations from and amendments to the Documents listed in the Tender Data and any addenda thereto as listed in 
the Tender Schedules as well as any changes to the Terms of the Offer agreed by the Tenderer and the Employer 
during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached to and Forming 
part of this Agreement.  No amendments to or deviations from said Documents are valid unless contained in this 
schedule. 
 
The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the Schedule of 
Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) for delivery of any 
Bonds, Guarantees, proof of Insurance and any other Documentation to be provided in terms of the Conditions of 
Contract Identified in the Contract Data. Failure to fulfil any of these Obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed original copy of this Document, including the Schedule of Deviations (if any).  Unless 
the Tenderer (now Contractor) within five working days of the date of such receipt notifies the Employer in writing of 
any reason why he cannot accept the Contents of this Agreement, this Agreement shall constitute a binding Contract 
between the Parties. 
 

 

Signature Block: Employer 

 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . .      
 
Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
for the Employer          Limpopo Department of Agriculture  
                                       
                                        
 
 
Signature of witness . . . . . . .. . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . . 
 
Name of witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Contract  C6 of C69 C1.1 

Part C1: Agreement and Contract Data Form of Offer and Acceptance 

Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly Authorised Representatives signing this Agreement, the Employer and the Tenderer agree to and accept 
the foregoing Schedule of Deviations as the only deviations from and amendments to the Documents listed in the 
Tender Data and addenda thereto as listed in the Tender Schedules, as well as any confirmation, clarification or 
changes to the terms of the Offer agreed by the Tenderer and the Employer during this process of Offer and 
Acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the Tender Documents and the receipt by the Tenderer of a completed signed copy of this 
Agreement shall have any meaning or effect in the Contract between the parties arising from this Agreement. 
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Contract  C7 of C69 C1.1 

Part C1: Agreement and Contract Data Form of Offer and Acceptance 

For the Tenderer: 
 
 
Signature(s)  ______________________  ______________________ 
 
Name(s)  ______________________  ______________________ 
 
Capacity   ______________________  ______________________ 
 
 
 
   ______________________________________________________ 
   (Name and address of organisation) 
 
 
Name & 
Signature of 
Witness  ______________________   Date ______________________ 
 
 
 
 
 

For the Employer: 
 
Signature(s)  ______________________  ______________________ 
 
Name(s)  ______________________  ______________________ 
 
Capacity   ______________________  ______________________ 
 
 
 
   ______________________________________________________ 
   (Name and address of organisation) 
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Contract  C8 of C69 C1.2 

Part C1: Agreement and Contract Data Contract Data 

 
LIMPOPO DEPARTMENT OF AGRICULTURE & RURAL DEVELOPMENT 

 
 

CONSTRUCTION OF NWANEDI GLOBAL GAP COMPLIANCE FACILITIES (TOILETS 
&STORAGE) PROJECT FOR 54 FARMS, AT NWANEDI IN THE MUSINA LOCAL 

MUNICIPALITY IN VHEMBE DISTRICT OF LIMPOPO PROVINCE.   

 
C1.2 CONTRACT DATA     

 
Section 1.01 The General Conditions of Contract for Construction Works (2010) published by the South African 
Institution of Civil Engineering, is applicable to this Contract. Copies of these Conditions of Contract may be 
obtained from the South African Institution of Civil Engineering (Tel: 011-805 5947). 

 
The General Conditions of Contract for Construction Works make several references to the Contract Data for 
Specific Data, which together with these Conditions collectively describe the risks, liabilities and obligations of the 
Contracting parties and the procedures for the administration of the Contract. The Contract Data shall have 
precedence in the interpretation of any ambiguity or inconsistency between it and the General Conditions of 
Contract. 
 
Each item of Data given below is cross-referenced to the clause in the General Conditions of Contract for 
Construction Works to which it mainly applies. 
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Contract  C9 of C69 C1.2 

Part C1: Agreement and Contract Data Contract Data 

 
LIMPOPO DEPARTMENT OF AGRICULTURE & RURAL DEVELOPMENT 

 

CONSTRUCTION OF NWANEDI GLOBAL GAP COMPLIANCE FACILITIES (TOILETS 
&STORAGE) PROJECT FOR 54 FARMS, AT NWANEDI IN THE MUSINA LOCAL 

MUNICIPALITY IN VHEMBE DISTRICT OF LIMPOPO PROVINCE.   
 
 

C1.2.1:  CONDITIONS OF CONTRACT 

 

GENERAL CONDITIONS OF CONTRACT 

 

SPECIAL CONDITIONS OF CONTRACT  

  

1. GENERAL 

 

2. AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT 

 

3. TRANSFER OF RIGHTS   
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Contract  C10 of C69 C1.2 

Part C1: Agreement and Contract Data Contract Data 

 

C1.2.1 CONDITIONS OF CONTRACT 
 

GENERAL CONDITIONS OF CONTRACT  

 
This Contract will be based on the “General Conditions of Contract for Construction Works - 1st Edition 2010", 
issued by the South African Institution of Civil Engineering (Short title: “General Conditions of Contract 2010") 
and can be obtained from: 
 
SAICE 
Waterfall Park 
Howick Gardens 
Vorna Valley Half way House 
Becker Street 
MIDRAND 
1685 
Gauteng Province 
Tel:  (011) 805-5947/8 
Fax:  (011) 805-5971. 
 
It is agreed that the only variations from the General Conditions of Contract 2010 are those set out hereafter under 
“Special Conditions of Contract”. 

 
SPECIAL CONDITIONS OF CONTRACT 

 
1. GENERAL 
 

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions 
shall amplify, modify or supersede, as the case may be, the General Conditions of Contract 2010 to the 
extent specified below, and shall take precedence and shall govern. 

 
The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the number 
of the applicable clause or sub clause in the General Conditions of Conditions 2010, and the applicable 
heading, or (where a new special condition that has no relation to the existing clauses is introduced) by a 
number that follows after the last clause number in the General Conditions, and an appropriate heading. 

 
 
2. FOR CONTRACT ABOVE R3M (THREE MILLION RAND), THE FOLLOWING SPECIAL CONDITIONS 

APPLY 
 

(a) (i) All bidders from outside the province must enter into a Consortium or Joint Venture with 

local SMMEs or suppliers. 
(ii) Preference must be given to local bidders entering into Joint Ventures with local SMME’s 

or suppliers. 
(iii) The members of consortium or Joint venture, formed in response to preferential 

procurement conditions, must share in the control and management of such consortium. 
(iv) The percentage of the contract value managed or executed by the local partner must not 

be less than 40% of the project value. 
(v) All white owned bidders must enter into join venture with black owned local contractor and 

percentage of management and control for equity owned by black must not be less than 
25% in the venture arrangement. 

 
(b) The AO/AA may, after consulting the departmental or public entities demand management unit, in 

the bid documentation, exempt bidders from complying with the provisions of clause (a), if there 
are no SMME’s or suppliers in Limpopo with the skills or knowledge required to execute the 
project. 

(c) In the case of construction works, applicable to the construction industry; 
(d) (i)  The Consortium or Joint Venture that benefits from the preference system,  
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must within 30 days of receiving notice of the contract, must organize    themselves into 
legal entity or provide with a working agreement between members of the Joint venture or 
consortium. Successful suppliers, both from in and outside the province, must upon 
implementation of the project, establish fully fledged office, branch or plant in the province. 
The department reserves the right to retain a percentage of contract value to ensure that 
the above condition is complied with. 

(ii) The retained fee must be paid to the supplier or service provider on successfully 
completing the contract and after having complied with the special conditions. 

(iii) Where the supplier or service provider fails to successfully complete the  
contract or comply with any condition, such supplier or service provider will forfeit the 
retained percentage. 

(iv) Notwithstanding the forfeiture of the retained percentage of the contract value, if the failure 
to comply with conditions in clause (i) amounts to breach of the contract, the department or 
public entity may invoke any remedy available to it in law. 

(v) A performance guarantee of 10% is applicable to all contracts above R2000 000.00 and 
must be obtained from either commercial bank or insurance company prior to award of 
bids. The performance security shall be dominated in the currency of the contract and shall 
be in the form of a bank guarantee or an irrevocable letter of credit issued by a reputable 
bank located in South Africa. The accounting officer reserves the right to cancel the award 
of the bid when the bidder fails to present the required security as stipulated in the special 
conditions. 

(e) In all labour intensive projects, at least 70% of the labourers must be employed from the local 
community where the project will be executed.  

 
 

3. AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT 
 

Clause no. Description 

 

SCC 4.5.2 
 

Replace the term “Safety” with “Occupational Health and Safety” 

SCC 42.2 
 
 
 
SCC 49.6.1 to   
4.9.6.3 
 

Add the following to the sub-clause:   
Extension of time in respect of abnormal rainfall shall be calculated using the rainfall 
(Formula 1) for each calendar month or part thereof. 
 
Replace the term “Bank” with “Bank or Insurance Company” 
 
 

SCC 55.1.8  
 

Replace sub-clause with: 
The Contractor or anyone on his behalf or in his employ would pay, offer or offer as 
payment to any person in the employ of the Employer, or in the employ of the 
Engineer, a gratuity or reward or commission. 

SCC 50 
 
SCC 50.1 
 
 
 
 

Replace the Heading with “VARIATIONS EXCEEDING 20 PERCENT” 
 

Replace the wording:”greater than 15 percent” with “greater than 20 percent”. 
 

The following additional clauses to the General Conditions of Contract shall 
apply: 
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SCC 59 
 
SCC 59.1 
 

LABOUR INTENSIVE WORKS 
Payment for the labour-intensive component of the works 
 
Payment for works identified in the Scope of Work as being labour-intensive shall 
only be made in accordance with the provisions of the Contract if the works are 
constructed strictly in accordance with the provisions of the scope of work. Any non-
payment for such works shall not relieve the Contractor in any way from his 
obligations either in Contract or in delict. 
 

SCC 59.2 Applicable labour laws 
 
The Ministerial Determination, Special Public Works Programmes, issued in terms of 
the Basic Conditions of Employment Act of 1997 by the Minister of Labour in 
Government Notice No R63 of 25 January 2002, as reproduced below, shall apply to 
work which are undertaken by unskilled or semi-skilled workers. 
 

SCC 59.3.1 Introduction 
 
(a) This document contains the Standard Terms and Conditions for workers 

employed in elementary occupations on a Special Public Works Programme 
(SPWP).  These terms and Conditions do NOT apply to persons employed in 
the supervision and management of a SPWP. 

 
(b) In this document – 
 

(i) “Department” means any department of State, implementing Agent or 
Contractor; 

 
(ii) “Employer” means any Municipality, implementing Agency or Contractor 

that hires workers to work in elementary occupations on a SPWP; 
 

(iii) “Worker” means any person working in an elementary occupation on a 
SPWP.; 

 
(iv) “elementary occupation” means any occupation involving unskilled or 

semi-skilled work; 
 

(v) “Management” means any person employed by a Municipality or 
implementing Agency to administer or execute an SPWP.; 

 
(vi) “task” means a fixed quantity of work; 

 
(vii) “task-based work” means work in which a worker is paid a fixed rate for 

performing a task; 
 

(viii) “task-rated worker” means a worker paid on the basis of the number of 
tasks completed; 

 
(ix) “time-rated worker” means a worker paid on the basis of the length of 

time worked. 
 

SCC 59.3.2 Terms of Work 
(a)  Workers on a SPWP are employed on a temporary basis. 
(b) A worker may NOT be employed for longer than 24 months in any five year 

cycle on a SPWP. 
(c) Employment on a SPWP does not qualify as employment as a contributor for 

the purpose of the Unemployment Insurance Act 30 of 1966. 
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SCC 59.3.3 Normal Hours of Work 
 
(a) An Employer may not set tasks or hours of work that require a worker to 

work– 
 
 (i)  more than forty hours in any week 
 
 (ii)  on more than five days in any week;  and 
 
 (iii)  For more than eight hours on any day. 
 
(b) An Employer and worker may agree that a worker will work four days per 

week.  The worker may then work up to ten hours per day. 
 
(c) A task-rated worker may not work more than a total of 55 hours in any week to 

complete the tasks allocated (based on a 40-hour week) to that worker. 
 

SCC 59.3.4 Meal Breaks 
 
(a) A worker may not work for more than five hours without taking a meal 

break of at least thirty minutes duration. 

 

(b) An Employer and worker may agree on longer meal breaks.   
 
(c) A worker may not work during a meal break.  However, an Employer may 

require a worker to perform duties during a meal break if those duties cannot 
be left unattended and cannot be performed by another worker.  An Employer 
must take reasonable steps to ensure that a worker is relieved of his or her 
duties during the meal break. 

 
(d) A worker is not entitled to payment for the period of a meal break.  However, a 

worker who is paid on the basis of time worked must be paid if the worker is 
required to work or to be available for work during the meal break. 

 
SCC 59.3.5 Special Conditions for Security Guards 

 
(a) A security guard may work up to 55 hours per week and up to eleven hours 

per day. 
 
(b) A security guard who works more than ten hours per day must have a meal 

break of at least one hour or two breaks of at least 30 minutes each. 
 

SCC 59.3.6 Daily Rest Period 
 
Every worker is entitled to a daily rest period of at least eight consecutive hours.  The 
daily rest period is measured from the time the worker ends work on one day until 
the time the worker starts work on the next day. 
 

SCC 59.3.7 Weekly Rest Period 
Every worker must have two days off every week. A worker may only work on their 
day off to perform work which must be done without delay and cannot be performed 
by workers during their ordinary hours of work (“emergency work”). 
 

SCC 59.3.8 Work on Sundays and Public Holidays 
(a) A worker may only work on a Sunday or Public holiday to perform emergency 

or security work. 
(b) Work on Sundays is paid at the ordinary rate of pay. 
 
(c) A task-rated worker who works on a public holiday must be paid – 
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  (i) the worker’s daily task rate, if the worker works for less than four hours; 
 

(ii) double the worker’s daily task rate, if the worker works for more than four 
hours. 

 
(d) A time-rated worker who works on a public holiday must be paid – 
 

(i) the worker’s daily rate of pay, if the worker works for less than four hours 
on the public holiday; 

(ii) double the worker’s daily rate of pay, if the worker works for more than 
four hours on the public holiday. 

 
SCC 59.3.9 Sick Leave 

 
(a) Only workers who work four or more days per week have the right to claim 

sick-pay in terms of this clause. 
 
(b) A worker who is unable to work on account of illness or injury is entitled to 

claim one day’s paid sick leave for every full month that the worker has 
worked in terms of a Contract. 

 
(c) A worker may accumulate a maximum of twelve days’ sick leave in a year. 
 
(d) Accumulated sick-leave may not be transferred from one Contract to another 

Contract. 
 
(e) An Employer must pay a task-rated worker the worker’s daily task rate for a 

day’s sick leave. 
 
(f) An Employer must pay a time-rated worker the worker’s daily rate of pay for a 

day’s sick leave. 
 
(g) An Employer must pay a worker sick pay on the worker’s usual payday. 
 
(h) Before paying sick-pay, an Employer may require a worker to produce a 

certificate stating that the worker was unable to work on account of sickness 
or injury if the worker is – 

 
(i) absent from work for more than two consecutive days; or 
 
(ii) Absent from work on more than two occasions in any eight-week period. 

 
(i) A medical certificate must be issued and signed by a Medical Practitioner, a 

qualified Nurse or a Clinic staff member authorised to issue medical 
certificates indicating the duration and reason for incapacity. 

 
(j) A worker is not entitled to paid sick-leave for a work-related injury or 

occupational disease for which the worker can claim compensation under the 
Compensation for Occupational Injuries and Diseases Act. 

 
SCC 59.3.10 Maternity Leave 

 
(a) A worker may take up to four consecutive months’ unpaid maternity leave.   
 
(b) A worker is not entitled to any payment or employment-related benefits during 

maternity leave. 
 
(c) A worker must give her Employer reasonable notice of when she will start 

maternity leave and when she will return to work. 
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 (d) A worker is not required to take the full period of maternity leave.  However, a 
worker may not work for four weeks before the expected date of birth of her 
child or for six weeks after the birth of her child, unless a medical practitioner, 
midwife or qualified nurse certifies that she is fit to do so. 

 
(e) A worker may begin maternity leave – 
 

 (i)   four weeks before the expected date of birth;  or 
 
 (ii)   on an earlier date – 
 

 (1) if a medical Practitioner, Midwife or Certified Nurse certifies that it is 
necessary for the health of the worker or that of her unborn child; or  

  (2) if agreed to between Employer and worker;  or 
 

(iii) on a later date, if a medical Practitioner, Midwife or Certified nurse has 
certified that the worker is able to continue to work without endangering 
her health. 

 
(f) A worker who has a miscarriage during the third trimester of pregnancy or 

bears a stillborn child may take maternity leave for up to six weeks after the 
miscarriage or stillbirth. 

 
(g) A worker who returns to work after maternity leave has the right to start a new 

cycle of twenty-four months employment, unless the SPWP on which she was 
employed has ended. 

 
SCC 59.3.11 Family responsibility leave 

Workers, who work for at least four days per week, are entitled to three days paid 
family responsibility leave each year in the following circumstances – 
 

(a)   when the employee’s child is born; 
 
(b)   when the employee’s child is sick; 
 
(c)   in the event of a death of – 
 

(i) the employee’s spouse or life partner; 
(ii) the employee’s parent, adoptive parent, grandparent, child, adopted 

child, grandchild or sibling.  
 

SCC 59.3.12 Statement of Conditions 
(a) An Employer must give a worker a statement containing the following details 

at the start of employment  – 
 

(i)   the Employer’s name and address and the name of the SPWP; 
 

 (ii)   the tasks or job that the worker is to perform; and 
 
(iii)   the period for which the worker is hired or, if this is not certain, the 

expected duration of the Contract; 
(iv) the worker’s rate of pay and how this is to be calculated; 

 
(v) The training that the worker will receive during the SPWP. 

 
(b) An Employer must ensure that these terms are explained in a suitable 

language to any employee who is unable to read the statement. 
(c) An Employer must supply each worker with a copy of these Conditions of 

employment. 
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SCC 59.3.13 Keeping Records 
 
(a) Every Employer must keep a written record of at least the following – 
 

(i) the worker’s name and position; 
 
(ii) in the case of a task-rated worker, the number of tasks completed by the 

worker; 
 
(iii) in the case of a time-rated worker, the time worked by the worker; 
 
(iv) Payments made to each worker. 
 

(b) The Employer must keep this record for a period of at least three years after 
the completion of the SPWP. 

 
SCC 59.3.14 Payment 

 
(a) An Employer must pay all wages at least monthly in cash or by cheque or into 

a bank account. 
 
(b) A task-rated worker will only be paid for tasks that have been completed. 
 
(c) An Employer must pay a task-rated worker within five weeks of the work being 

completed and the work having been approved by the manager or the 
Contractor having submitted an invoice to the Employer. 

(d) A time-rated worker will be paid at the end of each month. 
 
(e) Payment must be made in cash, by cheque or by direct deposit into a bank 

account designated by the worker. 
 
(f) Payment in cash or by cheque must take place – 
 
 (i)   at the workplace or at a place agreed to by the worker; 
 
 (ii)   during the worker’s working hours or within fifteen minutes of the start or 

finish of work; 
 
 (iii)   In a sealed envelope which becomes the property of the worker. 
 
(g) An Employer must give a worker the following information in writing – 
 
 (i)   the period for which payment is made; 
 
 (ii)   the numbers of tasks completed or hours worked; 

  
 (iii)   the worker’s earnings; 
 
 (iv)   any money deducted from the payment; 
 
 (v)   The actual amount paid to the worker. 
 
(h) If the worker is paid in cash or by cheque, this information must be recorded 

on the envelope and the worker must acknowledge receipt of payment by 
signing for it 

 
(i) If a worker’s employment is terminated, the Employer must pay all monies 

owing to that worker within one month of the termination of employment. 
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SCC 59.3.15 Deductions 
 
(a) An Employer may not deduct money from a worker’s payment unless the 

deduction is required in terms of a law. 
 
(b) An Employer must deduct and pay to the SA Revenue Services any income 

tax that the worker is required to pay. 
 
(c) An Employer who deducts money from a worker’s pay for payment to another 

person must pay the money to that person within the time period and other 
requirements specified in the agreement law, court order or arbitration award 
concerned. 

 
(d) An Employer may not require or allow a worker to – 
 

(i) repay any payment except an overpayment previously made by the 
Employer by mistake; 

 
(ii) state that the worker received a greater amount of money than the 

Employer actually paid to the worker; or 
 
(iii) Pay the Employer or any other person for having been employed. 

 
SCC 59.3.16 Health and Safety 

 
(a) Employers must take all reasonable steps to ensure that the working 

environment is healthy and safe. 
 
(b) A worker must  – 
 

(i) work in a way that does not endanger his/her health and safety or that of 
any other person; 

 
(ii) obey any health and safety instruction; 
 
(iii) obey all health and safety rules of the SPWP; 
 
(iv) use any personal protective equipment or clothing issued by the 

Employer; 
(e) Report any accident, near-miss incident or dangerous behaviour by 

another person to their Employer or manager. 
 

SCC 59.3.17 Compensation for Injuries and Diseases  
 
(a) It is the responsibility of the Employers (other than a Contractor) to arrange for 

all persons employed on a SPWP to be covered in terms of the Compensation 
for Occupational Injuries and Diseases Act, 130 of 1993. 

 
(b) A worker must report any work-related injury or occupational disease to their 

Employer or manager.  
 
(c) The Employer must report the accident or disease to the Compensation 

Commissioner. 
 
(d) An Employer must pay a worker who is unable to work because of an injury 

caused by an accident at work 75% of their earnings for up to three months.  
The Employer will be refunded this amount by the Compensation 
Commissioner.  This does NOT apply to injuries caused by accidents outside 
the workplace such as road accidents or accidents at home. 
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SCC 59.3.18 Termination 
 
(a) The Employer may terminate the employment of a worker for good cause after 

following a fair procedure. 
 
(b) A worker will not receive severance pay on termination. 
 
(c) A worker is not required to give notice to terminate employment.  However, a 

worker who wishes to resign should advise the Employer in advance to allow 
the Employer to find a replacement. 

 
(d) A worker who is absent for more than three consecutive days without 

informing the Employer of an intention to return to work will have terminated 
the Contract.  However, the worker may be re-engaged if a position becomes 
available for the balance of the 24-month period. 

 
(e) A worker who does not attend required training events, without good reason, 

will have terminated the Contract. However, the worker may be re-engaged if 
a position becomes available for the balance of the 24-month period. 

 
SCC 59.3.19 
 
 
 
 
 
 
 
 
 
 
 
SCC 59.3.20 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SCC 59.3.21 
 

Certificate of Service 
 
On termination of employment, a worker is entitled to a certificate stating – 
 

(i)   the worker’s full name; 
(ii)   the name and address of the Employer; 
(iii)   the SPWP on which the worker worked; 
(iv)   the work performed by the worker; 
(v)   any training received by the worker as part of the SPWP; 
(vi)   the period for which the worker worked on the SPWP; 
(vii) Any other information agreed on by the Employer and worker. 

 
Reporting 
 
The Contractor shall report the breakdown of each payment certificate into the broad 
categories of: 
 

a) Overheads, 
b) Supervision, 
c) Materials, 
d) Plant, and 
e) Labour. 

 
The Contractor shall further report for each payment certificate the person-days of 
employment as set out in the Pro Forma, Schedule X: Monthly Labour Report. 
 
In the calculation of person-days, a day shall be taken as 8 hours and no time over 
and above 8 hours per day shall be used to contribute to the number of person-days 
reported. 
 
Source of Labour 
 
The Contractor shall source his labour from the local area through the services of an 
appropriate Councillor or Community Liaison Officer or another appointed person 
who has contact with a labour pool in the area. 
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4. TRANSFER OF RIGHTS 
 
The successful tenderer should complete and submit a Transfer of Rights Form to claim for materials on site with 
every progress payment for the project.  No payment for materials on site would be granted if this Document is not 
submitted with the progress payment being considered. 

 

TRANSFER OF RIGHTS 

 
TRANSFER OF RIGHTS AND INDEMNITY (To be completed during construction by successful                                 

Tenderer only) 

 
Claim for materials on site, Payment Certificate No. ……………… Date: …………………………….. 
 
Contract No: …………………………………. For (Contract title) …………….……………………………… 
 
……………………………………………………………………………………….……………………………… 
 
I, the undersigned (name of signatory) ………………….……………………………...… in my capacity as 
 
………………………………………………. of (name of Contractor) ………………………………………… 
 
duly authorised hereto on behalf of the Contractor hereby transfer, cede and assign all the Contractor’s rights, title 
and interest in and to the materials and goods, for which evidence of bona fide ownership is attached hereto, unto 
and in favour of (name of Employer) ……………………………………………………………………….. insofar as the 
Contractor retains actual control of the materials and goods, the right of ownership thereof passes to the Employer 
by constitutum possessorium. 
 
I herewith indemnify the Employer against any claim to and in respect of said materials by reason of the 
Contractor’s sequestration or liquidation or of any defect in the Contractor’s title to the materials and agree that no 
payment for materials on site will be made by the Employer until such time as I have submitted documentary proof 
of bona fide ownership of the said materials and goods. 
 
This transfer shall become effective upon conclusion of the Contractor receiving payment from the Employer or 
from any other person on behalf of the Employer for the materials and goods as Materials on Site, payment of 
retention money thereon excluded. 
 
I further confirm that I am fully responsible for all materials and goods listed under this Transfer of Rights and that 
they have been insured adequately against all risks and will remain insured until they are built into or used in the 
permanent works and taken over by the Employer. 
 
This certificate of Transfer of Rights applies only to the materials and goods as listed in the following table. 
 

 
Signed by: …………………………………………………………………………Date: ………..……..……… 
for and on behalf of the Contractor. 
 
Witnessed by: ……………………………………………………………………. Date: ……………………… 
 
NOTE: This form, together with the documentary proof of ownership or proof of payment by the Contractor to the supplier, shall 
accompany the Contractor’s claim for payment for materials on site in terms of Clause 49.1.5 of the General Conditions of 

 
Description of Item 

 
Unit 

 
Quantity 

 
Rate 

 
Amount 

 
Supplier 

      

      

      

      

 
Total Value of Materials and goods 
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Contract 2010. 
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C1.2.2 PART A:  DATA PROVIDED BY THE EMPLOYER 
 
The following Contract Specific Data are applicable to this Contract. 
 
REFERENCE CONTRACT SPECIFIC DATA BY THE EMPLOYER 
  
Clause 1.1.14: Name of Employer: Limpopo Department of Agriculture & Rural Development, 

Polokwane 
 
Clause 1.2.2: Address of Employer: 
 

Physical:    Postal: 
 

  Limpopo Department of Agriculture  Limpopo Department of Agriculture  
  69 Biccard Street   P Bag X9487 
  Polokwane    Polokwane  
  0700     0700 

 
E-Mail:  
 
Telephone No: (015) 294 3000  Fax No: (015) 294 4535 

 
Clause 1.1.15: Name of Engineer: Mashao S 
 
Clause 1.2.2: Address of Engineer: 
 
 Physical:    Postal: 

 
Makwarela Government   Limpopo Department of Agriculture 
Complex   Private Bag x2247 
Engineering Block   Sibasa 
Block 
Sibasa 
0970   0970 
 
E-Mail: mashao.sehlabane3@gmail.com 
 
Telephone No: 015 963 2005   Fax No: (015) 963  

 
Clause 1.6 & 38.1: Special non-working days are Sundays and the following statutory public holidays as 

declared by National or Regional Government: 
 

New Year’s Day, Human Rights Day, Good Friday, Family Day, Freedom Day, Workers 
day, Youth Day, National Women’s Day, Heritage Day, Day of Reconciliation, Christmas 
Day and the Day of Goodwill including the construction industry year end break. 

 
Clause 1.6:  The year end break commences on the first working day after 15 December and ends on 

the first working day after 5 January of the next year.  
 
Clause 2.3:  The Engineer is required to obtain the specific approval of the Employer for the following:  
 

The Engineer requires Departmental approval in order to authorise any expenditure in 
excess of the Tender Sum plus 10% contingencies. 
 

Clause 7:    Performance Guarantee to be delivered within 14 days of the Commencement Day. 
 

 The total liability under the guarantee should not be less than 10% of the tender amount, 
excluding VAT.   
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Clause 10.1: The Contractor shall commence executing the work within 14 days of the Commencement 
date. 

 
Clause 12.2: The Contractor shall deliver his programme of work within 14 days of the Commencement 

date. 
 
Clause 35.1.1.2.2: The value of material to be supplied by the Employer is nil. 
 
Clause 35.1.1.2.3: The amount to cover Professional fees for repairing damage and loss to be included in the 

Insurance sum is R 200 000.00 
 
Clause 35.1.3: The limit of indemnity for Liability Insurance is R 5 000 000.00 for any single liability claim. 

Liability insurance shall include spread of fire risk.  
 
Clause 37.2.2.3: The percentage allowance to cover overhead charges is 15%. 
 
Clause 42.1: The Works shall be completed within 4 months excluding special non-working days and the 

year end break. 
 
Clause 43.1: The penalty for failing to complete the works is 0.05% of the Total Tender Sum per 

Calendar Day. 
 
Clause 46: No Contract Price Adjustment will be allowed for this Contract. 
 
Clause 49.1.5: The percentage advance on materials not yet built into the Permanent Works is: 80% 
 
Clause 49.3: The percentage retention on the amounts due to the Contractor is 10%, excluding Contract 

Price Adjustment, Contingencies and VAT, and limited to 5% of the Contract amount, 
excluding Contract Price Adjustment, Contingencies and VAT. 

 
Clause 49.6: A Retention money Guarantee will not be permitted. 
 
Clause 53.1: The Defects Liability Period is 12 months measured from the date of the Certificate of 

Completion. 
 
Clause 58.1.4 Dispute resolution shall be by Adjudication.  

 
Clause 58.3: Dispute Resolution shall be by Adjudication.  
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C1.2.2: PART B:  DATA PROVIDED BY THE CONTRACTOR 
 
 
The following Contract Specific Data are applicable to this Contract: 
 
REFERENCE CONTRACT SPECIFIC DATA BY THE CONTRACTOR 
 
Clause 1.1.8: Name of Contractor: ……………………………………………………………….. 
 
Clause 1.2.2: Address of the Contractor: 
 

Physical:     Postal: 
 

...................................................  .............................................. 
 
...................................................  .............................................. 
 
...................................................  .............................................. 
 
.....................     ...................... 
 
E-Mail: .......................................................................... 
 
Telephone No: …………………….........  Fax No: ……………………… 
 

Clause 46.3: The variation in cost of all special materials is to be provided in the table SM 1 for special 
materials.  

 
The rates and prices for the special materials shall be furnished by the Tenderer, which 
rates and prices shall not include VAT but shall include all other obligatory taxes and 
levies. The quoted price is the ruling price on the Month prior to close of tender. 

 

TABLE: SM1 
 

Special material Unit on which variation will be 
determined 

Price for base month ex 
factory, excluding 
transport, labour or any 
other costs.  

Containers Delivered in bulk  

    

    

    

    

    

 

* Contractor to indicate the type, unit and rate of special material to be listed.  When called upon to 

do so, the Contractor shall substantiate the above rates or prices with acceptable documentary 

evidence.  Contractor to provide any other Special Materials if deemed necessary  
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C1.3  FORM OF GUARANTEE - PRO FORMA 
 

Contract No.  
WHEREAS The Limpopo Department of Agriculture & Rural Development (hereinafter referred to as the 
Employer”) entered into, a Contract with: 
 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

(Hereinafter called “the Contactor”) on the . . . . . . . . . day of . . . . . . . . . . . . . . . . . . . . . . . . . . 20. . . . . .   

CONSTRUCTION OF NWANEDI GLOBAL GAP COMPLIANCE FACILITIES (TOILETS &STORAGE) PROJECT 
FOR 54 FARMS, AT NWANEDI IN THE MUSINA LOCAL MUNICIPALITY IN VHEMBE DISTRICT OF LIMPOPO 
PROVINCE.   
AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security by way 
of a Guarantee for the due and faithful fulfilment of such Contract by the Contractor; 
 
AND WHEREAS . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . has / have at the  
request of the Contractor, agreed to give such Guarantee; 
 
NOW THEREFORE WE  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . do hereby  
Guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to the Employer under 
renunciation of the benefits of division and execution for the due and faithful performance by the Contractor of all 
the Terms and Conditions of the said Contract, subject to the following Conditions: 
 
1.  The Employer shall, without reference and / or notice to us, have complete liberty of action to act in any 

manner authorized and/or contemplated by the terms of the said Contract, and/or to agree to any 
modifications, variations, alterations, directions or extensions of the completion date of the works under the 
said Contract, and that its rights under this Guarantee shall in no way be prejudiced nor our liability hereunder 
be affected by reason of any steps which the Employer may take under such Contract, or of any modification, 
variation, alterations of the completion date which the Employer may make, give, concede or agree to under 
the said Contract. 

 
2.  This Guarantee shall be limited to the payment of a sum of money. 
 
3.  The Employer shall be entitled, without reference to us, to release any Guarantee held by it, and to give time 

to or compound or make any other arrangement with the Contractor. 
 
4.  This Guarantee shall remain in full force and effect until the issue of the Certificate of Completion in terms of 

the Contract, unless we are advised in writing by the Employer before the issue of the said Certificate of his 
intention to institute claims, and the particulars thereof, in which event this Guarantee shall remain in full force 
and effect until all such claims have been paid or liquidated. 

 
5.  Our total liability hereunder shall not exceed the Guaranteed Sum of: 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Rand (in words); 

R. . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (in figures)  

 
6.  The Guarantor reserves the right to withdraw from this Guarantee by depositing the Guaranteed Sum with the 

beneficiary, whereupon our liability hereunder shall cease. 
 
7.  We hereby choose our address for the serving of all notices for all purposes arising here from as 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

  
IN WITNESS WHEREOF this Guarantee has been executed by us at . . . . . . . . . . . . . . . . . . . . . . . . . .  

on this . . . . . . . . . day of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 20 . . . . . . . .  

 
 
Signature . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Duly authorized to sign on behalf of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
 
Address    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
 
                         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
As witnesses: 
 
 
1 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
  
2 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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C1.4: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND 
SAFETY ACT NO 85 OF 1993 

 
 

THIS AGREEMENT is made between The Limpopo Department of Agriculture & Rural Development  
  
(hereinafter called the EMPLOYER of the one part, herein represented by:  

 ..............................  ....................................................................................................................................  

in his capacity as: .  .................................................................................................................................... ; 

AND:   ....................  ....................................................................................................................................  

(hereinafter called the CONTRACTOR) of the other part, herein represented by ....................................  

 ..............................  ....................................................................................................................................  

in his capacity as: .  ....................................................................................................................................  

duly authorised to sign on behalf of the Contractor. 

 

 

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an Agreement between 

the CONTRACTOR and the EMPLOYER in respect of 

 
 
CONTRACT NO: ACDP 19/07 “CONSTRUCTION OF NWANEDI GLOBAL GAP COMPLIANCE FACILITIES 
(TOILETS &STORAGE) PROJECT FOR 54 FARMS, AT NWANEDI IN THE MUSINA LOCAL MUNICIPALITY IN 
VHEMBE DISTRICT OF LIMPOPO PROVINCE”.  
 
AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms of the 
provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by OHSA 
Amendment Act No 181/1993 (hereinafter referred to as the ACT); 
 
NOW THEREFORE the parties agree as follows: 

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the 

CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms 

thereof. 

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions 
imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed 
certain arrangements and procedures that same shall be observed and adhered to by the CONTRACTOR, 
his officials and employees.  The CONTRACTOR shall bear the onus of acquainting himself/herself/itself 
with such arrangements and procedures. 

 
3. The CONTRACTOR hereby accepts Sole Liability for such due compliance with the relevant duties, 

obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations, and 
the CONTRACTOR expressly absolves the EMPLOYER and the Employer’s CONSULTING ENGINEERS 
from being obliged to comply with any of the aforesaid duties, obligations, prohibitions, arrangements and 
procedures in respect of the work included in the Contract. 

 
4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled, although 

not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has complied with 
his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may include, but shall not 
be limited to, the right to inspect any appropriate site or premises occupied by the CONTRACTOR, or to 
take such steps it may deem necessary to remedy the default of the CONTRACTOR at the cost of the 
CONTRACTOR. 

 
5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, complaint or 

criminal charge which may arise as a consequence of the provisions of the ACT and Regulations, pursuant 
to work performed in terms of this agreement, and shall, on written demand, provide full details in writing of 
such investigation, complaint or criminal charge. 
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Thus signed at ..………..……….....……………………....…….. for and on behalf of the CONTRACTOR  
 
on this the ……………… day of ……......………..……… 20……… 
 
 
 
SIGNATURE: .............................................................................................................................................  
 
NAME AND SURNAME:  ...........................................................................................................................  
 
CAPACITY:  ...............................................................................................................................................  
 
WITNESSES:    1.   ........................................................................  
 

2.   ........................................................................  
 
 
Thus signed at ……………………………………………. for and on behalf of the EMPLOYER on this 
 
the …………………………... day of ……………..……… 20……… 
 
 
 
SIGNATURE: .............................................................................................................................................  
 
NAME AND SURNAME:  ...........................................................................................................................  
 
CAPACITY:  ...............................................................................................................................................  
 
WITNESSES:    1.   ........................................................................  
 

2.   ........................................................................  
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LIMPOPO DEPARTMENT OF AGRICULTURE & RURAL DEVELOPMENT 
 
 

CONSTRUCTION OF NWANEDI GLOBAL GAP COMPLIANCE FACILITIES (TOILETS 
&STORAGE) PROJECT FOR 54 FARMS, AT NWANEDI IN THE MUSINA LOCAL 

MUNICIPALITY IN VHEMBE DISTRICT OF LIMPOPO PROVINCE.   
C2.1 Pricing Instructions 

 
1. Measurement and payment shall be in accordance with the relevant provisions of the General Conditions of 

Contract (2010 edition) as amended in the Scope of Works. 
 
2. The units of measurement described in this Bill of Quantities are metric units.  Abbreviations used in the Bill 

of Quantities are as follows: 
           

%  = percent 
h  = hour 
ha  = hectare  
kg  = kilogram 
kl  = kilolitre 
km  = kilometre 
km-pass = kilometre-pass 
kPa   =  kilopascal 
kW  = kilowatt 
l  = litre 
m  = metre 
mm  = millimetre 
m²  = square metre 
m²-pass = square metre-pass 
m³  = cubic metre 
m³-km = cubic metre-kilometre 
MN  = meganewton 
MN.m  = meganewton-metre 
MPa  = megapascal  
No.  = number 
Prov sum = Provisional sum  
PC sum = Prime Cost sum 
R/only = Rate only 
sum  = lump sum 
t  = ton (1000 kg) 
W/day  =  Work day 

 
3. For the purpose of this Bill of Quantities, the following words shall have the meanings hereby assigned to 

them: 
 

Unit: The unit of measurement for each item of work as defined in the Specifications  
Quantity: The number of units of work for each item. 
Rate: The agreed payment per unit of measurement. 
Amount: The product of the quantity and the agreed rate for an item. 
Lump sum: An agreed amount for an item, the extent of which is described in the Bills of Quantities but 

the quantity of work of which is not measured in any units. 
 
4. Unless otherwise stated, items are measured net in accordance with the Drawings, and no allowance is 

made for waste. 
 

5. The prices and rates in this Bill of Quantities are fully inclusive prices for the Work described under the 
items.  Such prices and rates cover all costs and expenses that may be required in and for the execution of 
the Work described in accordance with the provisions of the Scope of Work, and shall cover the cost of all 
general risks, liabilities, and obligations set forth or implied in the Contract Data, as well as overhead 
charges and profit. These prices will be used as a basis for assessment of payment for additional Work that 
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may have to be carried out. 
6. It will be assumed that prices included in the Bill of Quantities are based on Acts, Ordinances, Regulations, 

By-laws, International Standards and National Standards that were published 28 days before the closing 
date for Bids. (Refer to www.stanza.org.za or www.iso.org for information on Standards) 

 
7. Where the Scope of Work requires detailed Drawings and designs or other information to be provided, all 

costs associated therewith are deemed to have been provided for and included in the unit rates and sum 
amounts Bidded for such items   

 
8. An item against which no price is entered will be considered to be covered by the other prices or rates in 

the Bill of Quantities. A single Lump Sum will apply should a number of items be grouped together for 
pricing purposes.  

 
9. The quantities set out in this Bill of Quantities are approximate and do not necessarily represent the actual 

amount of Work to be done.  The quantities of work accepted and Certified for Payment will be used for 
determining payments due and not the quantities given in this Bill of Quantities. 

 
10. The short descriptions of the items of payment given in this Bill of Quantities are only for the purposes of 

identifying the items.  More details regarding the extent of the work entailed under each item appear in the 
Scope of Work. 

 
11. The item numbers appearing in the Bills of Quantities refer to the corresponding item numbers in the 

Specifications where applicable.  
 
12. Those parts of the contract to be constructed using labour-intensive methods have been marked in the Bills 

of Quantities with the letters “LI” in a separate column filled in against every item so designated.  The 
works, or parts of the works so designated are to be constructed using labour-intensive methods only. The 
use of plant to provide such works, other than plant specifically provided for in the scope of work, is a 
variation to the contract. The items marked with the letters LI are not necessarily an exhaustive list of all the 
activities which must be done by hand, and this clause does not over-ride any of the requirements in the 
generic labour-intensive specification in the Scope of Works.  

  
13 Payment for items which are designated to be constructed labour-intensively (either in this schedule or in 

the Scope of Works) will not be made unless they are constructed using labour-intensive methods.  Any 
unauthorised use of plant to carry out work which was to be done labour-intensively will not be condoned 
and any works so constructed will not be certified for payment.   

   
 
  
 
 
 
 
 
 
 
 
 
  

http://www.stanza.org.za/
http://www.iso.org/
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LIMPOPO DEPARTMENT OF AGRICULTURE & RURAL DEVELOPMENT 
 
 

CONSTRUCTION OF NWANEDI GLOBAL GAP COMPLIANCE FACILITIES 
(TOILETS &STORAGE) PROJECT FOR 54 FARMS, AT NWANEDI IN THE 
MUSINA LOCAL MUNICIPALITY IN VHEMBE DISTRICT OF LIMPOPO 
PROVINCE.   
  

C2.2 Bill of Quantities 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



Section A

BID NUMBER: ACDP 19/07

SECTION A : GENERAL

SECTION A SECTION A

ITEM PAY

No. REF. DESCRIPTION UNIT QUANT. RATE AMOUNT

 SABS SECTION 1: GENERAL REQUIREMENTS

1200A AND PROVISIONS

1 8.3 FIXED CHARGE AND VALUE-

RELATED ITEMS

1.1 PSA 8.3.1.1 Fixed Preliminary and General charges Sum 1

  

1.2 PSA 8.3.1.2 Value related Preliminary & General charges Sum 1

2 8.3.2 Establishment of facilities on site

8.3.2.2 Facilities for Contractor

2.1 a) Offices and storage sheds Sum 1

2.2 e) Ablution and latrine facilities Sum 1

2.3 f) Tools and equipment Sum 1

2.4 g) Water supply, electricity and Sum 1

   communication

2.5 h) Dealing with water Sum 1

2.6 i) Access Sum 1

2.7 j) Plant Sum 1

2.8 8.3.3 Other fixed charge obligations Sum 1

2.9 8.3.4 Removal of site establishment Sum 1

3 8.4 TIME RELATED ITEMS

3.1 PSA 8.4.1 Time related Preliminary & General charges Sum 1

8.4.2 Operation and Maintenance of Facilities

on Site, for Duration of Construction,

except where otherwise stated

8.4.2.2 Facilities for Contractor

3.2 a) Offices and storage sheds Sum 1

3.3 e) Ablution and latrine facilities Sum 1

A1 TOTAL CARRIED FORWARD

BILL

CONSTRUCTION OF NWANEDI GLOBAL GAP COMPLIANCE FACILITIES (TOILETS &STORAGE) PROJECT FOR 54 

FARMS, AT NWANEDI IN THE MUSINA LOCAL MUNICIPALITY IN VHEMBE DISTRICT OF LIMPOPO PROVINCE

10. (C2 2) BoQ2 C31 of C144



Section A

BID NUMBER: ACDP 19/07

MATSIKA  PACK HOUSE

SECTION A : GENERAL

SECTION A

ITEM PAY

No. REF. DESCRIPTION UNIT QUANT. RATE AMOUNT

TOTAL BROUGHT FORWARD

3.4 f) Tools and equipment Sum 1

3.5 g) Water supply, electricity and Sum 1

   communication

3.6 h) Dealing with water Sum 1

3.7 i) Access Sum 1

3.8 j) Plant Sum 1

3.9

3.10

3.11 8.4.5 Other time-related obligations Sum 1

4 8.5 SUMS STATED PROVISIONALLY

BY ENGINEER

4.1 PSA 8.5.2 a) Tests as requested by Engineer PC 1 R 30,000.00 R 30,000.00

4.2 PSA 8.5.2 b) Profit and financial charges on 4.1 %

5 Community Liason Officer Month 6 R 7,500.00 R 45,000.00

Mark up n Item %

6 Occupational Health and Safety

6.1

A1 TOTAL CARRIED TO SUMMARY

BILL

Without limiting the generality of the provisions, 

of clause 4.3.1 of the GCC second edition 

2010,the contractor's attention is drawn to the 

provisions of the following regulations: 

Construction Regulations, 2014 issued in  terms 

of the Occupational Health and Safety Act (Act 

No 85 of 1993) as amended.

10. (C2 2) BoQ2 C32 of C144



Section A

BID NUMBER: ACDP 19/07

MATSIKA  PACK HOUSE

SECTION A : GENERAL

SECTION A

ITEM PAY

No. REF. DESCRIPTION UNIT QUANT. RATE AMOUNT

TOTAL BROUGHT FORWARD

The employer reserves the right to take any 

action should any of the breaches on above 

regulations and / or the Employer's  

Requirements come to their notice, including the 

provision of and insistence on the use of hard 

hats, overalls, ear protection plugs, eye  

protection goggles, reflective safety vests, 

gloves, safety boots, belted safety harnesses,  

etc by any person on the site, the cost for 

purchase of which will be borne by the purchase 

of which will be borne by the contractor.

Sum 1

6.2 Provisional sum for appointment of OHS 

auditor on behalf of the LDARD to conduct 

monthly visits as well as present reports at 

monthly meeting

Prov. 

Sum

1 R 70,000.00 R 70,000.00

6.2.1 Mark Up on item 6.2 % R 70,000.00

A1 TOTAL CARRIED TO SUMMARY

BILL

10. (C2 2) BoQ2 C33 of C144



BID NUMBER: ACDP 19/07

SECTION B : BULK EARTHWORKS

SECTION B1

ITEM PAY

No. REF. DESCRIPTION QUANT. RATE AMOUNT

 

SECTION 2 : SITE PREPARATION

 

2 OFFICE AND STORAGE FACILITIES 

2.1 8.2.8
Clearance , Levelling ,deroot, cut trees and removal 

of stumps at site
m

2 720

Concrete Stubs at Container Corners

2.2
Construct 500mm x500mm x500mm, 30MPa 

Concrete piers 
100% m

3 27

2.3 Ablution Facilities

2.3.1 Site Clearance m
2

360

2.3.2 Excavation to 2m deep m
2

180

2.3.3 One brick wall Maxi cement Bricks for foundation  

with 2.8mm Brick force in every  second  line

100% m
2 144

2.3.4 Concrete Slab(Top and Bottom) 25MPa/19 100% m
3 27

2.3.5 Reinforcement Mesh : Ref #772 100% m
2 108

2 TOTAL CARRIED TO SUMMARY

CONSTRUCTION OF NWANEDI GLOBAL GAP COMPLIANCE FACILITIES (TOILETS &STORAGE) PROJECT FOR 54 FARMS, AT NWANEDI IN THE MUSINA 

LOCAL MUNICIPALITY IN VHEMBE DISTRICT OF LIMPOPO PROVINCE

BILL

UNITLOCAL CONTENT



BID NUMBER: ACDP 19/07

SECTION B :PEFABRICATED  UNITS AND OFFICE EQUIPMENT

SECTION B2

ITEM

No. DESCRIPTION UNIT QUANT. RATE AMOUNT

SECTION 3 : CONTAINERS AND TOILET PANELS  

3.1 PANEL TOILET

Supply, deliver ,Install and commission 

3.1.1 100%

3.2 MODIFIED  SHIPPING CONTAINERS 

Supply , Deliver , Install and Commision with 

Burglar Proofs, specified windows and whirly bird 

ventilation as indicated.

3.2.1

20ft used Shipping Container with disabled access 

ramp, modified as specified in Drawing 

VHE/NWAN/001 with the vastrap flooring on the 

chemical storage side and laminated wooden foor

100% No 18

3.2.2
10FT used Shipping Container with disabled access  

ramp, modified as Specified in Drawing 

VHE/NWAN/002 with laminated wooden flooring

100% No 18

3.3 OFFICE EQUIPMENT

3.3.1 Grey Windovert/Similar Vertical Blinds

(a)Size 1.5m x 1.2m 100% No 18

(b)Size 0.5m x 1.5m 100% No 36

3.3.2 Furniture

3.3.2.1

Manufacture, Supply and install Red Iron Bark 

Office Desk with 3 drawers:1600 L x 850 W x 800H
90%

No. 18

Supply and deliver mesh cloth Visitor’s Chair, 

plastic armrest, sleigh base 70% No. 72

3.3.2.2
Steel Lockers, size: 4C x 1.8m (h) x 0.3m (w) x 

0.45m (d)
100% No. 36

3.3.2.3

Lockeable Steel Cabinet: 1800 mm (h) x 900 mm 

(w) x 450 mm (d), Colour: Grey 100% No. 18

3.3.2.4

Open Steel Shelving Unit, Size: 1910mm (h) x 

914mm (w)x 305mm (d), Colour Grey 100% No. 18

3 TOTAL CARRIED TO SUMMARY

Concrete Panel Toilet complete  with handwashing 

basin and mounted water container, 900mm W x 

1100mm D x 2000mm H, Drawing VHE/NWAN/003
18No

BILL

CONSTRUCTION OF NWANEDI GLOBAL GAP COMPLIANCE FACILITIES (TOILETS &STORAGE) PROJECT FOR 54 FARMS, AT NWANEDI IN THE MUSINA 

LOCAL MUNICIPALITY IN VHEMBE DISTRICT OF LIMPOPO PROVINCE



Summary 

BID NUMBER ACDP 19/07

TENDER BILL OF QUANTITIES

BILL OF QUANTITIES - NWANEDI ABLUTION AND STORAGE FACILITIES

SUMMARY OF SECTIONS

BILL

AMOUNT

15% CONTINGENCIES =

SUBTOTAL 2

CONSTRUCTION OF NWANEDI GLOBAL GAP COMPLIANCE FACILITIES (TOILETS &STORAGE) PROJECT FOR 54 FARMS, AT NWANEDI IN THE MUSINA LOCAL 

MUNICIPALITY IN VHEMBE DISTRICT OF LIMPOPO PROVINCE

SUBTOTAL 1

VAT @ 15% =

TOTAL =

DESCRIPTION

TOTAL SECTION A : PRELIMINARY AND GENERAL
TOTAL SECTION B : SITE PREPARATION, PREFABRICATED UNITS AND 

OFFICE EQUIPMENT

10. (C2 2) BoQ2 C57 of C144



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT: 
 
CONSTRUCTION OF NWANEDI GLOBAL GAP COMPLIANCE FACILITIES (TOILETS &STORAGE) ROJECT FOR 54 FARMS P, 
AT NWANEDI IN THE MUSINA LOCAL MUNICIPALITY IN VHEMBE DISTRICT OF LIMPOPO PROVINCE.   
TENDER NO. ACDP 19/07  

   

     
Contract  C30 of C69 C2.2 

Part C2: Pricing Data  Bill of Quantities 

LIMPOPO DEPARTMENT OF AGRICULTURE & RURAL DEVELOPMENT 
 
 

CONSTRUCTION OF NWANEDI GLOBAL GAP COMPLIANCE FACILITIES 
(TOILETS &STORAGE) PROJECT FOR 54 FARMS, AT NWANEDI IN THE 
MUSINA LOCAL MUNICIPALITY IN VHEMBE DISTRICT OF LIMPOPO 
PROVINCE.   
  

C2.2 Bill of Quantities 
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LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT: 
 
CONSTRUCTION OF NWANEDI GLOBAL GAP COMPLIANCE FACILITIES (TOILETS 
&STORAGE) PROJECT FOR 54 FARMS, AT NWANEDI IN THE MUSINA LOCAL 
MUNICIPALITY IN VHEMBE DISTRICT OF LIMPOPO PROVINCE.   

 
 

C3.1 STANDARD SPECIFICATIONS 
 
 
The standard specifications on which this contract is based are the SANS Standardised Specifications for Civil 
Engineering Works.  
 
The following SANS specifications are also referred to in this document and the Contractor is advised to obtain them 
from Standards South Africa (a division of SABS) in Pretoria. 
 

SABS 1200 AA : General (Small Works) 

SABS 1200 C    :  Site Clearance  

SABS 1200 DA  : Earthworks (Small Works)  

SABS 1200 DB : Pipe Trenches 

SABS 1200 GA : Concrete (Small Works) 

SABS 1200 L : Medium Pressure Pipelines 

SABS 1200 LB : Bedding (Pipes) 

A bidder should get his own copies of the above documentation. 

The following SANS specification are also referred to in this document and the Contractor is advised to obtain them 
from Standards South Africa (a division of SABS) in Pretoria. 

 
SANS 10396: 2003 : Implementing Preferential Construction Procurement Policies using Targeted 

Procurement Procedures 
 
SANS 1914-1to 6 (2002):  Targeted Construction Procurement 
 
SANS 1921 – 1 (2004): Construction and Management Requirements for Works Contracts Part 1: General 

Engineering and Construction Works 
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LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT: 
 
CONSTRUCTION OF NWANEDI GLOBAL GAP COMPLIANCE FACILITIES (TOILETS 
&STORAGE) PROJECT FOR 54 FARMS, AT NWANEDI IN THE MUSINA LOCAL 
MUNICIPALITY IN VHEMBE DISTRICT OF LIMPOPO PROVINCE.   

 
PREFABRICATED MOVEABLE 

 
 

C3.2:  PROJECT SPECIFICATIONS  
 
STATUS 
 
The Project Specification, consisting of two parts, forms an integral part of the contract and supplements the Standard 
Specifications.  
 
Part A contains a general description of the works, the site and the requirements to be met. 

Part B contains variations, amendments and additions to the Standardized Specifications and, if applicable, the 
Particular Specifications.  
 
In the event of any discrepancy between a part or parts of the Standardized or Particular Specifications and the 
Project Specification, the Project Specification shall take precedence. In the event of a discrepancy between the 
Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the discrepancy 
shall be resolved by the Engineer before the execution of the work under the relevant item. 
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PART A:  GENERAL 
 

 
PS 1 PROJECT DESCRIPTION 

 

                  The mobile clinic establishment will consist of manufacturing, supply, delivery, installation and commissioning 
of the mobile clinic. Water and electrical connections will be required for the completion of the mobile office 

Service providers must list the suppliers of the equipment and their details. The information will be used in 
evaluating the Tenders. 
 

PS 2 DESCRIPTIONS OF THE SITE AND ACCESS 
 
2.1 Location of site  

3 The farms are located along the Nwanedi River in the Nwanedi area under Musina Municipality. Nwanedi 
area is about 70km from Musina Town. The area can also be accessed from the Baobab Tollgate, using 
road R525 via Nwanedi Service Centre on the right hand side at the NTK, with the following coordinates 
22°27'13.05"S 30°30'7.65"E. 
 
Incidental intrusion into private property shall not be permitted without the owner’s written authority.  Any 

such agreement reached with a private landowner (occupier) shall include the proviso that any material or 

equipment on that site shall remain the exclusive property of the Employer in terms of the contract. 

 

3.1 Access to site 
 
The farms are located along the Nwanedi River in the Nwanedi area under Musina Municipality. Nwanedi 

area is about 70km from Musina Town. The area can also be accessed from the Baobab Tollgate, using 

road R525 via Nwanedi Service Centre on the right hand side at the NTK, with the following coordinates 

22°27'13.05"S 30°30'7.65"E. 

Access to the property is easy and should pose no problem for construction purposes. 
 
The contractor shall be responsible for the maintenance and reinstatement of damage caused by him or his 
agents/deliveries during the construction activities. No damage to fauna and flora located outside the limits 
of the site will be permitted on the contract. 

 
The contractor shall take cognisance of the aforementioned items concerning the environment and allow for 
any costs in his Bid under the relevant section in the Bill of Quantities. 

 
 
PS 3 DETAILS OF THE WORKS 
 
3.1      Brief description of works 

 
A brief detail of the works for which this specification is applicable is as follows: 
 
3.1.1 Site Clearance 

 
 There is grass and shrubs to be removed and disposed to a suitable location. 

 
 3.1.2 Setting Out  
 

 Survey beacons as set out by the engineer can be used for level control of the trenching and 
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reservoir. All other setting out is of a horizontal nature and accurate GPS equipment would be 
adequate. 

 
 3.1.3 Herbicides control 
 

The service provider is advised to seek services of an approved institution or personnel. A certificate 
or Proof of executing such work will be required by the engineer prior to performing such task/activity. 



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT: 
 
CONSTRUCTION OF NWANEDI GLOBAL GAP COMPLIANCE FACILITIES (TOILETS &STORAGE) FOR 54 FARMS PROJECT, 
AT NWANEDI IN THE MUSINA LOCAL MUNICIPALITY IN VHEMBE DISTRICT OF LIMPOPO PROVINCE.   
TENDER NO. ACDP 19/07 
   

 

          
Contract C43 of C69             C3.1 
Part C3: Scope of               Standard Specifications 

3.2 Project Approach 
 

The successful Bidder will be responsible for the full spectrum of supply, delivery, setting out, construction, 
quality control and defects attendance services.  The Employer will appoint a Engineer to monitor 
construction progress and quality. Regular progress payments, based on work actually performed at the 
Bidded rates, are envisaged. A defects liability period of 12 months will be applicable on this project. 

 
3.3 Labour recruitment conditions 
 

A Project Steering Committee (PSC) will be established and is a vital means of communication between all 
parties involved with the project. The composition of the PSC comprises representation by the Employer, the 
Engineer and formal structures within the community. 
 
The contractor shall make use of these communication channels, and shall appoint from amongst his site 
personnel a responsible person to participate in the affairs of the PSC, and this representative may be also 
required to attend the monthly PSC meetings. 
 
It is mandatory that the Contractor shall interact with the community via proactive project liaison and project 
participation by its leaders and constituted organisations and forums, as well as through the employment of 
its people, and these activities shall constitute essential facets of the project. 
 
Local labour is to be used and the employment of such labour is to be done in conjunction with the PSC. 
 
PSC shall appoint a Community liaison officer (CLO).  The duties of the CLO shall consist inter alias of the 
following: 

 To be available on site daily between the hour of 07:00 and 17:00 and at other times as the need 
arises.  His normal working day will extend from 07:00 in the morning until 17:00 in the afternoon. 

 To communicate daily with regard to number and skills, to facilitate in labour disputes and to assist 
in their resolution. 

 To attend all meetings in which the community and/or labour are present or are required to be 
represented. 

 To attend all PSC meeting to report on labour. 

 To assist in the identification and screening of labourers from the community in accordance with the 
contractor’s requirements. 

 To advise and inform temporary labourers of their conditions of employment and to inform temporary 
labourers as early as possible when their period of employment will be terminated. 

 To attend disciplinary proceedings to ensure that hearings are fair and reasonable. 

 To keep a daily written record of his interviews and community liaison, labour force etc. 

 To attend monthly site meetings and report in writing on labour and contract matters. 

 Keeping a data base of available labour. 

 All such other duties as agreed upon between all parties concerned. 

 Compile a list of available skills in the area (skills audit). 
 
PS 4 CONSTRUCTION PROGRAMME 
 
PS 4.1 General  
 

The submission of a construction programme as stated per Clause 5.6 of the General Conditions of Contract 
is compulsory. 

 Before any work is to be commenced on the site (within a period as stated in Clause 5.6.1 of the 
General Conditions of Contract), the Contractor must submit a detailed project programme for the 
construction of the Works to the Engineer for his approval. 

 
In preparation of the construction programme the Contractor must liaise with the Engineer and the 
programme must take into account the coordination of all activities. The programme must consist of a 
detailed schedule or block diagram covering all aspects of the Works and the planned time thereof must, 
with the Contract Period as time basis, be shown. 
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Rainfall conditions will be taken as abnormal when the average rainfall, as shown in Clause PS 8, is 
exceeded and the contractor must then apply in writing for extension of the contract period using Clause 
10.1 of the Conditions of Contract. 
 
The Contractor shall submit to the Engineer a realistic, detailed programme not later than 14 days after 
receipt of the Letter of Acceptance. The programme shall be in bar-chart format showing in detail how the 
Contractor proposes to complete the work covered by this contract by the Due Completion Date. 

 
The following details must be stated: 
i. The quantity of work applicable to each bar item as well as the rate at which the work will be 

completed. 
ii. A budget of the value of completed work, month by month, for the full contract period. 
iii. The Contractor’s plant commitment on the contract for every fortnight. 
iv. The critical path. 
The programme shall be kept up to date. If a Contractor fails to maintain progress in terms of the programme, 
he shall produce a revised programme showing the modifications to the original programme necessary to 
ensure completion of the Works before the Due Completion Date. 
 
The approval of any programme by the Engineer shall have no contractual significance, other than satisfying 
the Engineer that the Work is carried out according to such programme and that the Contractor undertakes 
to carry out the work in accordance with the programme. The Engineer will have the right to instruct the 
Contractor to revise the programme if necessitated by circumstances. 

 
PS 4.2 Time for Completion  
 

The maximum time allowed for the completion of the contract is 6 months (excluding special non-working 
days and the year-end break) from the Commencement Date. 
 

PS 5   SITE FACILITIES AVAILABLE 
 
PS 5.1 Water Supply  
 

The Contractor must make his own arrangements for provision of fresh water on site for domestic and 
construction purposes. 
 
The rates Bidded for the relevant items in the Preliminary and General Section of the schedule shall include 
all costs for the establishment and maintenance of water supply to the works and the Contractor shall make 
his own arrangements for the possible conveyance and storage of water if necessary.  
 

PS 5.2 Power Supply  
 

The Contractor must make his own arrangements for the provision of his own electrical requirements on 
site. 

 
The rates Bidded for the relevant items in the Preliminary and General Section of the schedule shall include 
all costs for the establishment and maintenance of a power supply to the works as required for construction 
purposes. 

 

PS 6 FACILITIES REQUIRED ON SITE 
 
PS 6.1 Facilities for the Engineer  
 

No site office for the Engineer is required.  
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PS 6.2 Facilities for the Contractor 
 

Site Establishment  
 

 The Contractor is responsible to provide a suitable site for his camp and to provide accommodation for his 
personnel and labourers. If the Employer can make any specific site available to the Contractor, such site 
will be pointed out to the Contractor. 
The chosen site shall be subject to the approval of the Engineer and the Project Steering Committee (PSC). 
Possible locations for a campsite shall be pointed out at the Site inspection. The Contractor shall conform to 
all local authority, environmental and industrial regulations. 
 
The Contractor shall provide security watchmen for the contract as he deems fit at no extra cost for the 
Employer.  The Contractor must ensure that all his employees as well as the employees of his subcontractors 
are able to identify themselves as members of the construction team. 
 
Ablution and Sanitary Facilities: 

 
The Contractor shall erect and maintain on the site proper ablution facilities. The Contractor shall service 
and maintain the facilities in a clean and hygienic state for the duration of the contract period and on 
completion of the works remove it from the site. 
 

PS 6.3 Laboratory Facilities   
 

The contractor shall provide Laboratory facilities at an SABS accredited laboratory to conduct tests as 
required. 
 

PS 6.4 Construction Notice Board (Name Board)  
 

 1 Official Name Board, as per C4.2 Site Information: Construction Notice Board is required for this contract.  
       
PS 6.5 Housing for the Engineer and/or his Representative  
 

 No housing is required for the Engineer or his Representative. 
 

PS 6.6 Telephone Facilities  
 

Telephone and facsimile facilities are not needed on the site.  
 
PS 7 MANAGEMENT AND DISPOSAL OF WATER  
 

The Contractor shall pay special attention to the management and disposal of water and storm water on the 
site. It is essential that all completed works or parts thereof are kept dry and properly drained. Claims for 
delay and for repair of damage caused to the works as a result of the Contractor’s failure to properly manage 
rain and surface water, will not be considered.  
 

PS 8 RAINFALL FIGURES 
 

The following figures are applicable for Clause 5.12.1 of the Special Conditions of Contract.  
 INFORMATION SOURCE: WRC Report 1994 
       

 Rainfall station:    

Rainfall station:  552653 

Period: 23 - 1953 

Month Nn Rn Month Nn Rn 

January 4 100 July 0 5 
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February 

March 

April 

May 

June 

3 

2.5 

1 

0.5 

0 

82 

65 

39 

13 

6 

August 

September 

October 

November 

December 

0 

0 

2.5 

4 

4 

5 

19 

50 

92 

92 

Annual average:  
      

570 

 

Nn = Average number of days on which a rainfall of 10 mm or more has been recorded. 
          Rn = Average monthly rainfall in mm 
 

Extensions of time in respect of Clause 10.1 in the General Conditions of Contract for Construction Works 
(2010) in respect of abnormal rainfall shall be calculated using the following formula for each calendar month 
or part thereof: 
 
V = (Nw – Nn) + (Rw – Rn) 
                                 X 
Where: 
V      = Extension of time in calendar days in respect of the calendar month under consideration. 
Nw    = Actual number of days during the calendar month on which a rainfall of 10 mm or more has   been 

recorded. 
Nn     = Average number of days in the relevant calendar month , as derived from existing rainfall records, 

on which a rainfall of 10mm or more has been recorded for the calendar month. 
Rw    = Actual average rainfall in mm recorded for the calendar month under consideration. 
Rn  = Average rainfall in mm for the calendar month as derived from existing rainfall records as stated 

in the Site Information. 
X  = 20mm 
 
For purposes of the Contract Nn, Rn and Nn shall have those values assigned to them in the table above 
based on figures from the WRC report 1994.  
 
If V is negative and its absolute value exceeds Nn, then V shall be taken as equal to minus Nn. 
 
The total extension of time shall be the algebraic sum of all monthly totals for the period under consideration, 
but if the total is negative the time for completion shall not be reduced due to subnormal rainfall. Extensions 
of time for part of a month shall be calculated using pro rata values of Nn and Rn. 
 
This formula does not take account flood damage which could cause further or concurrent delays and will 
be treated separately as far as extension of time is concerned. 
 
The factor (Nw – Nn) shall be considered to represent a fair allowance for variations from the average in the 
number of days during which rainfall exceeds 10 mm. The factor (Rw-Rn) shall be considered to represent 
a fair allowance for variations from the average in the number of days during which the rainfall did not exceed 
10 mm but wet conditions prevented or disrupted work. 
 
For the purpose of applying the formula, accurate rain gauging shall be taken at a suitable point on the Site 
and the Contractor shall at his own expense, take all necessary precautions to ensure that rain gauges 
cannot be interfered with by unauthorized persons. 

 
PS 9 SECURITY CLEARANCE OF PERSONNEL 
 

Bidders to note that the Limpopo Dept of Agriculture may require that Security Clearance investigations be 
conducted on any number of the Bidder’s personnel. 
 
If so required by the Limpopo Dept of Agriculture, the Bidder must remove personnel as indicated 
immediately and ensure that they have no access to the works or documentation or any other information 



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT: 
 
CONSTRUCTION OF NWANEDI GLOBAL GAP COMPLIANCE FACILITIES (TOILETS &STORAGE) FOR 54 FARMS PROJECT, 
AT NWANEDI IN THE MUSINA LOCAL MUNICIPALITY IN VHEMBE DISTRICT OF LIMPOPO PROVINCE.   
TENDER NO. ACDP 19/07 
   

 

          
Contract C47 of C69             C3.1 
Part C3: Scope of               Standard Specifications 

pertaining the site.  
 
The Employer shall not be liable for any cost concerning the removal of personnel or the effect thereof on 
the execution of the work. 
 

PS 10 HEALTH AND SAFETY  
 
PS 10.1 General statement 
 

It is a requirement of this contract that the Contractor shall provide a safe and healthy working 
environment and to direct all his activities in such a manner that his employees and any other persons, 
who may be directly affected by his activities, are not exposed to hazards to their health and safety.  To 
this end the Contractor shall assume full responsibility to conform to all the provisions of the Occupational 
Health and Safety Act (OHSA) No 85 and Amendment Act No 181 of 1993, and the OHSA 1993 
Construction Regulations 2003 issued on 18 July 2003 by the Department of Labour.  
 
For the purpose of this contract the Contractor is required to confirm his status as mandatory and 
employer in his own right for the execution of the contract by entering into an agreement with the Employer 
in terms of the Occupational Health and Safety Act in the form as included in section C1.5. 

 
PS 10.2 Health and Safety Specifications and Plans  
 

(a) Employer's Health and Safety Specification  

 The Employer's Health and Safety Specification is included in Section C3.3, Part E of the Bid documents 
as part of the Particular Specifications.  

 
(b) Bidder's Health and Safety Plan  

The Bidder shall submit with the Bid his own documented Health and Safety Plan he proposes to be 
implement for the execution of the work under the contract. The Health and Safety Plan must at least 
cover the following: 

(i) a proper risk assessment of the works, risk items, work methods and procedures in terms of 
Regulations 7 to 28; 

(ii) pro-active identification of potential hazards and unsafe working conditions; 
(iii) provision of a safe working environment and equipment; 
(iv) statements of methods to ensure the health and safety of subcontractors, employees and 

visitors to the site, including safety training in hazards and risk areas (Regulation 5); 
(v) monitoring health and safety on the site of works on a regular basis, and keeping of records 

and registers as provided for in the Construction Regulations; 
(vi) details of the Construction Supervisor, the Construction Safety Officers and other competent 

persons he intends to appoint for the construction works in terms of Regulation 6 and other 
applicable regulations; and 

(vii) details of methods to ensure that his Health and Safety Plan is carried out effectively in 
accordance with the Construction Regulations 2003. 

 
The Contractor's Health and Safety Plan will be subject to approval by the Employer, or amendment if 

necessary, before commencement of construction work. The Contractor will not be allowed to commence 

work, or his work will be suspended if he had already commenced work, before he has obtained the 

Employer's written approval of his Health and Safety Plan.  

 
Time lost due to delayed commencement or suspension of the work as a result of the Contractor's failure 

to obtain approval for his safety plan, shall not be used as a reason to claim for extension of time or 

standing time and related costs  

 
PS 10.3  Cost of compliance with the OHSA Construction Regulations 

 
The rates and prices Bided by the Contractor shall be deemed to include all costs for conforming to the 
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requirements of the Act, the Construction Regulations and the Employer's Health and Safety Specification 
as applicable to this contract. 
 
Should the Contractor fail to comply with the provisions of the Construction Regulations, he will be liable for 
penalties as provided in the Construction Regulations and in the Employer's Health and Safety 
Specification. 
 

PS 11 SUBCONTRACTORS 
 

The Employer shall have the right to cede any sub-contract under this contract to a pre-approved 
subcontractor, in accordance with the provisions of Clause 4.4.3 of the General Conditions of Contract. 

 
PS 12   DELAY IN COMPLETION 
 

The Contractor shall organise the Works in such a manner that no delays occur. Delay due to faulty 
organisation or lack or shortage of materials or labour or co-operation with other parties or to any other cause 
within the control of the Contractor will not be countenanced and full power is reserved by the Engineer to 
order the Contractor to expedite the work should the work, in the opinion of the Engineer, not progress in a 
satisfactory way. 

PS 13 SUPPLY OF MATERIALS 
 

All material to be used in the Works is to be supplied by the Contractor.  
 
The Contractor shall ensure that the work is not delayed due to the lack of materials on Site, by placing 
orders for material required under this Contract as soon as possible. No extension of time will be allowed for 
any delay due to the supply of materials. 
 
Although the quantities have been carefully calculated, it must be considered as approximate only and the 
Contractor, before ordering any materials, should check the quantities required. The bill of quantities is 
provisional. 
 

PS 14 EXECUTION OF THE WORKS 
 
PS 14.1   Inspection by the Engineer 

 
No portion of the work shall be proceeded with until the Engineer or his representative has examined and 
approved the previous stage. If any work is covered or hidden from view before the Engineer or his 
representative has inspected the work, the Contractor shall at his own cost expose the covered or hidden 
work for inspection. The Contractor shall also be responsible for making good any work damaged during the 
uncovering. 
 

PS 15 EXISTING SERVICES  
 

The Contractor shall make himself acquainted with the position of all existing services before any excavation 
or other work likely to affect the existing services is commenced.  
 
The Contractor will be held responsible for any damage to known existing services caused by or arising out 
of his operations and any damage shall be made good at his own expense. Damage to unknown services 
shall be repaired as soon as possible and liability shall be determined on site when such damage should 
occur. 

 
Two weeks prior to commencing construction activities in a particular area, the Contractor shall also diligently 
enquire of local landowners as to whether there are any other known services which have not been shown on 
the drawings but which may be affected by the construction activities in that area, and any such services shall 
be brought to the attention of the Engineer immediately.  The contractor shall make provision in his programme 
for the location and/or shifting of services. 
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PS 16  LABOUR INTENSIVE SPECIFICATION 
 

PS 16.1  Labour intensive competencies of supervisory and management staff 

 
Contractors having a CIDB contractor grading designation of 4CE and higher shall only engage supervisory 
and management staff in labour intensive works who have either completed, or, are registered for training 
towards, the skills programme outlined in Table 1. 
 

All site supervisory staff in the employ of the contractor must have completed, a skills programme for the NQF 
level 2 unit standards or NQF level 4 unit standards. 

 
Table 1: Skills programme for supervisory and management staff 
 

Personnel NQF 
level 

Unit standard titles Skills programme 
description 

Team leader / 
supervisor 

2 Apply Labour Intensive Construction Systems and 
Techniques to Work Activities 

This unit standard must be 
completed, and 

Use Labour Intensive Construction  Methods to 
Construct and Maintain Roads and Storm water 
Drainage 

 
 
  any one of these 3 unit  
   standards  Use Labour Intensive Construction  Methods to 

Construct and Maintain Water and Sanitation Services 

Use Labour Intensive Construction  Methods to 
Construct, Repair and Maintain Structures 

Foreman/ supervisor 4 Implement labour Intensive Construction Systems and 
Techniques 

This unit standard must be 
completed, and 

Use Labour Intensive Construction  Methods to 
Construct and Maintain Roads and Storm water 
Drainage 

 
 
  any one of these 3 unit  
   standards  Use Labour Intensive Construction  Methods to 

Construct and Maintain Water and Sanitation Services 

Use Labour Intensive Construction  Methods to 
Construct, Repair and Maintain Structures 

Site Agent / Manager 
(i.e. the contractor’s 
most senior 
representative that is 
resident on the site) 

5 Manage Labour Intensive Construction Processes Skills Programme against 
this single unit standard 

 

 
PS 17.2 Employment of unskilled and semi-skilled workers in labour-intensive works 
 
PS 17.2.1 Requirements for the sourcing and engagement of labour. 

 
Unskilled and semi-skilled labour required for the execution of all labour intensive works shall be engaged 
strictly in accordance with prevailing legislation and SANS 1914-5, Participation of Targeted Labour. 
 
The rate of pay set for a day task is 90% of the statutory daily wage applicable for the areas. 
 
Tasks established by the contractor must be such that: 
 

a) the average worker completes 5 tasks per week  in 40 hours or less; and 
b) the weakest worker completes 5 tasks per week in 55 hours or less. 
 

The contractor must revise the time taken to complete a task whenever it is established that the time taken to 
complete a weekly task is not within the requirements of 5.2.1.3. 
 
The Contractor shall, through all available community structures, inform the local community of the labour 
intensive works and the employment opportunities presented thereby. Preference must be given to people 
with previous practical experience in construction and / or who come from households: 
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a)   where the head of the household has less than a primary school education; 
b)   that has less than one full time person earning an income; 
c)    where subsistence agriculture is the source of income.  
d)    those who are not in receipt of any social security pension income 

 
The Contractor shall endeavour to ensure that the expenditure on the employment of temporary workers is in 
the following proportions: 
 

a)         60 % women; 
b)         20% youth who are between the ages of 18 and 35; and 
c)         2% on persons with disabilities. 

 
PS 17.2.2  Specific provisions pertaining to SANS 1914-5  

 
Training of targeted labour  
 
a) The contractor shall provide all the necessary on-the-job training to targeted labour to enable such labour 

to master the basic work techniques required to undertake the work in accordance with the requirements 
of the contract in a manner that does not compromise worker health and safety. 

 
b) The cost of the formal training of targeted labour will be funded by the provincial office of the Department 

of Labour. This training should take place as close to the project site as practically possible. The 
contractor, must access this training by informing the relevant provincial office of the Department of 
Labour in writing, within 14 days of being awarded the contract, of the likely number of persons that will 
undergo training and when such training is required. The employer must be furnished with a copy of this 
request. 

 
c) The contractor shall be responsible for scheduling the training of workers and shall take all reasonable 

steps to ensure that each beneficiary is provided with a minimum of six (6) days of formal training if he/she 
is employed for 3 months or less and a minimum of ten (10) days if he she is employed for 4 months or 
more. 

 
d) The contractor shall do nothing to dissuade targeted labour from participating in training programmes. 
 
e) An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to workers who 

attend formal training, in terms of (d) above. 
 
f) Proof of compliance with the requirements of (b) to (e) must be provided by the Contractor to the Employer 

prior to submission of the final payment certificate.  

 
 
PART B:  AMENDMENTS TO THE STANDARD SPECIFICATIONS 
 
 
B1 PROJECT SPECIFICATIONS RELATING TO THE STANDARD SPECIFICATIONS AND OTHER 

ADDITIONAL SPECIFICATIONS 
 

 In certain clauses in the standard, standardised and particular specifications, allowance is made for a choice 
to be specified in the project specifications between alternative materials or methods of construction, and for 
additional requirements to be specified to suit a particular contract.  Details of such alternative or additional 
requirements applicable to this contract are contained in this part of the project specifications.  It also contains 
the necessary additional specifications required for this particular contract. 
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VARIATIONS TO REQUIREMENTS OF SPECIFICATIONS LISTED IN C3.1 
 

 
PSAA SABS 1200 AA :  GENERAL (SMALL WORKS)  

 
PSAA 5.1: Setting out the Works 
 
 Survey beacons as set out by the Engineer can be used for level control.  All other setting out is of 

a horizontal nature and accurate GPS equipment would be adequate. 
 
PSC SABC 1200 C: SITE CLEARANCE 

 
None 
   

PSDA: SABS 1200 DA: EARTHWORKS (SMALL WORKS) 

 
 None 

 
PSDB: SABS 1200 DB: EARTHWORKS (PIPE TRENCHES)  
 
 None 
 
 
 
PSGA: SABS 1200 GA: CONCRETE (SMALL WORKS) 
 
PSGA 5.1.2: Welding 
 
 Welding of reinforcement is permitted. 
 
 
PSGA 5.4.1.6 Ready mixed concrete 
 
 Use of ready-mixed concrete is permitted and the manufacturer’s quality control system will be 

acceptable. 
 
PSGA 5.4.7 Concrete Curing 
 
 Where suitable water for curing of the concrete is not readily available, the contractor is to allow for 

the use of an approved curing compound. 
 
PSL SABS 1200 L : MEDIUM PRESSURE PIPELINES 
 
 
PSL 7.3 Testing 
 
 Confirm that the Contractor will be required to carry out the standard hydraulic pipe test with suitable 

testing equipment on all the pipelines. 
 
PSLB SABS 1200 LB: BEDDING (PIPES) 
 
PSLB 3.4.2 Selective Excavation 
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 It is expected that the selected granular material for the bedding, cradle and blanket are generally to 
be derived from the trench excavation, even if to be transported along the pipeline route.  It is 
therefore important for the contractor to be selective during trench excavation, to ensure that suitable 
materials are not contaminated by unsuitable materials. 

 
 

C3.3    PARTICULAR SPECIFICATIONS 
 
 
 

C3.3 PARTICULAR SPECIFICATIONS 

 
 

PART C:   

PART D:  Environmental Management  

PART E:  OHSA 1993 Health & Safety 
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In addition to the standardised and project specifications the following particular specifications shall apply to this 
contract and are bound hereafter 
 

 

PART E:  ENVIRONMENTAL MANAGEMENT SPECIFICATION 
 

E.1 General 

 

 In order to ensure that the construction works is carried out in an environmentally sensitive matter, strict 

compliance to the Environmental Management Plan (EMP) guidelines is required.  The purpose of the 

EMP is to: 

 

 Encourage good management practices through planning and commitment to environmental 
issues, 

 Provide rational and practical environmental guidelines to: 
i. Minimise disturbance of the natural environment, 
ii. Prevent pollution of land, air and water, 
iii. Prevent soil erosion and facilitate re-vegetation. 

 Adopt the best practicable means available to prevent or minimise adverse environmental 
impact, 

 Develop waste management practices based on prevention, minimisation, recycling, treatment 
or disposal of wastes, 

 Train employees and contractors with regard to environmental obligations. 
 

E.2  Training and Induction of Employees 
 

 The Contractor has a responsibility to ensure that all those people involved in the project are 
aware of and familiar with the environmental requirements for the project (this includes sub-
contractors, casual labour, etc.).  The EMP shall be part of the terms of reference for all 
contractors, sub-contractors and suppliers. 

 
E.3 Complaints Register and Environmental Incident Book 

 
Any complaints received by the project team from the public will be recorded.  The complaint should be 
brought to the attention of the site manager, who will respond. 
 
The following information must be recorded: 

 Time, date and nature of the complaint, 

 Type of communication (telephone, letter etc), 

 Name, contact address and telephone number of the complainant, 

 Response and investigation undertaken and 

 Actions taken and by whom. 
 
All complaints received will be investigated and a response give to the complainant within 14 days. 
 

All environmental incidents occurring on the site will be recorded.  The following information will be 
provided: 
 

 Time, date, location and nature of the incident, 

 Actions taken and by whom. 
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E.4 Site Cleanliness and Neatness 
 

 Location of a construction camp is to be approved by the Engineer and is to be restored to its 
previous condition after completion of construction. 

 The construction camp should preferably be fenced with a 1.8m bonnox fence or similar 
approved. 

 All materials, equipment, plant and vehicles must be stored within the construction camp. 

 A dedicated area must be made available for construction staff to change and store their 
personal belongings. 

 
 
 
 

E.5 Access 
 

 Access to existing roads, schools, buildings, shop and residential properties must not be 
impeded during construction. 

 Access roads utilised by the Contractor must be maintained in good condition. 
 

E.6 Borrow Pits 
 

 Mining authorisations (permits) for borrow pits must be obtained from the Department of 
Minerals and Energy (DME) in consultation with the Department of Water Affairs and Forestry 
(DWAF). 

 Spoil dumps resulting from borrow pits must not interfere with any natural surface drainage. 

 Borrow pits must be rehabilitated after use in accordance with the requirements of DME and 
DWAF. 

 
E.7 Dust Control / Air Quality 
 

 Dust suppression measures must be implemented during construction by ensuring that all 
surfaces prone to dust generation are kept damp (e.g. use of water tanker). 

 Ensure that vehicles and equipment are in good working conditions and that emissions are not 
excessive. 

 Ensure that vehicles and equipment are in good working conditions and that emissions are not 
excessive. 

 Special care must be taken in areas where the route passes close to schools and residential 
areas. 

 The speed of construction vehicles must be reduced. 
 

E.8 Fauna 
 

 Contractor staff may not chase, catch or kill animals encountered during construction. 
 

E.9 Fire Prevention and Control 
 

 Smoking is prohibited in the vicinity of flammable substances. 

 The contractor must ensure that fire-fighting equipment is available on site, particularly where 
flammable substances are being stored or used, and that construction staff are aware of where 
it is kept and how it is operated. 

 Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to 
adjacent property owner’s lands. 

 
E.10 Grave sites 
 

 Gravesites in close proximity to the road must not be disturbed during construction. 
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E.11 Materials Handling and Spills Management 
 

 Any hazardous materials to be used during construction (e.g. lime, fuel, paint, etc) are to be 
stored in a designated area at the campsite. 

 The storage containers/facilities (including any diesel/petrol tanks) must be placed on an 
impermeable surface and surrounded by a bund wall, in order to ensure that accidental 
spillage does not pollute the environment. 

 Workers must at all times be made aware of the health and safety risks associated with any 
hazardous substances used (e.g. smoking near fuel tanks), and must be provided with 
appropriate protective clothing/equipment in case of spillages or accidents. 

 Ensure all staff and contractors undergo relevant training in the maintenance of equipment to 
prevent the accidental discharge or spill of fuel, oil, lubricants and other chemicals. 

 Any spill of potentially hazardous materials must be cleaned up immediately (Potentially 
hazardous materials on site include paint, oil, grease, fuel, turpentine, etc). 

 The area of contaminated soil or spill must be deposited into the hazardous waste 
container(s). 

 The contractor should keep Peat Sorb or a similar absorbent on site to clean up any spills. 

 The absorbent must be stored in a designated area and be available for inspection. 

 All spills are to be recorded in the environmental incident book. 
 

E.12 Noise 
 

 Noise generating activities must be restricted to between 07h00 and 17h00 Monday to Friday, 
unless otherwise approved by the appropriate competent person in consultation with adjacent 
landowners/affected persons. 

 All equipment, vehicles and machinery must be in good working conditions and be equipped 
with sound mufflers if necessary. 

 Construction staff must be trained and made aware of not creating unnecessary noise such as 
hooting and shouting. 

 
E.13 Pollution Control 
 

 Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous 
substances must be avoided. 

 All construction vehicles are to be maintained in good working order so as to prevent soil or 
water pollution from oil, fuel or other leaks, and to reduce noise pollution. 

 
E.14 Rivers and Streams 
 

 During construction of bridge structures, there must be no obstruction of the water flow of 
rivers and streams. 

 Excavated material must not be stockpiled on or near riverbanks, in order to prevent 
sedimentation occurring. 

 Erosion control measures must be employed both during and after construction. 

 No impediments to natural surface water flow, other than approved erosion control measures, 
must occur. 

 
E.15 Safety 
 

 Safety measures, such as detour signs, must be implemented during construction to ensure 
the safety of workers, pedestrians and drivers/passengers in vehicles in the vicinity of 
construction work. 

 Special care must be taken in the vicinity of schools to ensure the safety of children wishing to 
cross the road under construction. 
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 The relevant signage (e.g. speed control signs) must be erected alongside the road during the 
operation phase in order to control traffic. 

 Accommodation must be made for pedestrian pathways alongside the road during the 
construction and operation phases. 

 
E.16 Soil Management 
 

 Storm water drainage pipes must be installed alongside the road in all areas susceptible to soil 
erosion. 

 Erosion should be minimised by the construction of meadow drains and the planting of 
indigenous vegetation on the side slopes and drains to reduce flow velocity of stormwater. 

 

 Spoil from cuts may be used in existing erosion galleys. 

 Stone pitching and gabions should be constructed at pipe culvert outlets. 

 Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals should 
be removed together with the contaminated soil. 

 

 If necessary an absorbent such as Peat Sorb should be used the aid in cleaning up the spill.  
The contaminated soil should be disposed of in an appropriate container, depending on its 
classification. 

 Servicing and re-fuelling of vehicles must only be carried out at construction camp. 
 

E.17 Worker Conduct 
 

Code of Conduct for Construction Personnel: 
 

 Do not leave the construction site untidy and strewn with rubbish which will attract animal 
pests. 

 Do not set fires. 

 Do not cause any unnecessary, disturbing noise at the construction camp/site or at any 
designated worker collection/drop off points. 

 Do not drive a construction-related vehicle under the influence of alcohol. 

 Do not exceed the national speed limits on public roads or exceed the recommended speed 
limits on the site. 

 Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy vehicles 
must be reported and repaired as soon as possible). 

 Do not litter along the roadsides, including both the public and private roads. 

 Do not pollute any water bodies (whether flowing or not). 

 No member of the construction team is allowed to enter the areas outside the construction site. 
 

E.18 Traffic Disturbances and Diversions 
 

 Any traffic diversions must be undertaken with the approval of all relevant authorities and in 
accordance with all relevant legislation. 

 Wherever possible, traffic diversion must only take place on existing disturbed areas and 
remain within the existing road reserve. 

 Traffic diversion routes must be rehabilitated after use. 
 

E.19 Vegetation 
 

 Only vegetation falling directly on the route must be removed where necessary. 

 Alien vegetation within the road reserve must be eradicated, and management measures must 
be implemented for future control of these species. 

 Vegetation that has been removed from large areas (e.g. on traffic diversion routes) during 
construction must be replaced with indigenous vegetation after construction has been 
completed. 
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E.20 Waste Management 
 

 All general, non-hazardous waste must be placed in a skip container and disposed of at a 
registered waste disposal site. 

 The container is to ensure that the portable toilet facilities at the campsite are properly 
maintained and in working order. 

 No disposal, or leakage, of sewage must occur on or near the site. 

 All hazardous waste (e.g. oil, plant empty lime bags, contaminated wash water, etc) must be 
stored in leakproof containers and disposed of a registered hazardous waste disposal site. 

 The contents of waste storage containers must, under no circumstances, be emptied to the 
surrounding area.  In general, littering, discarding or burying of any materials is not allowed on 
site or along the route. 

 Adequate waste receptacles must be available at strategic points around the construction 
camp and site for all domestic refuse and to minimise the occurrence of littering. 

 Concrete rubble must be collected and disposed of as directed by the Project Manager.  

 Each working area must be cleared of litter and building waste (e.g. rubble, wood, concrete 
packets etc) on completion of the day’s work. 

 Any spill around the container(s) should be treated as per Section C11 and C16. 
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PART F: OHSA 1993 HEALTH AND SAFETY SPECIFICATION 
 
 

F1 SCOPE 
 

This specification covers the health and safety requirements to be met by the Contractor to ensure a 
continued safe and healthy environment for all workers, employees and subcontractors under his control 
and for all other persons entering the site of works. 
 
This specification shall be read with the Occupational Health and Safety Act (Act No 85 and amendment 
Act No 181) 1993, and the corresponding Construction Regulations 2003, and all other safety codes and 
specifications referred to in the said Construction Regulations. 
 
In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of the Contractor 
as mandatory to the Employer (client) is that of an employer in his own right, responsible to comply with 
all provisions of OHSA 1993 and the Construction Regulations 2003. 
 
This safety specification and the Contractor’s own Safety Plan as well as the Construction Regulations 
2003, shall be displayed on site or made available for inspection by all workers, employees, inspectors 
and any other persons entering the site of works. 
 
The following are possible risks associated with this project: 
  
 Potentially dangerous existing services, i.e. gas lines, water and sewerage mains, electrical high 

voltage cables, buried and overhead 
 Deep excavations in soils requiring shoring or reducing of slopes 
 Blasting of hard rock or demolition of concrete 
 High pressure during testing of the pipe lines, which could result in potentially dangerous situations 

in the event of the pipeline or fittings failing 
 Movement of construction vehicles on site, taking into consideration steep slopes, other traffic and 

existing services 
 Exposure to possible injuries due to mishandling or failure of power and hand tools 
 Non-conformance to specifications with regards to fasteners and materials 
 Risks related to general safety and security on site 
 
Additional risks may arise from specific methods of construction selected by the Contractor which are not 
necessary covered in the above. 
 
 

F2. DEFINITIONS 
 

For the purpose of this contract the following shall apply: 
 
(a) Employer” where used in the contract documents and in this specification, means the Employer as 

defined in the General Conditions of Contract and it shall have the exact same meaning as “client” 
as defined in the Construction Regulations 2003.   “Employer” and “client” is therefore 
interchangeable and shall be read in the context of the relevant document. 

 
(b) “Contractor” wherever used in the contract documents and in this specification, shall have the same 

meaning as “Contractor” as defined in the General Conditions of Contract. 
 

In this specification the terms “principal contractor” and “contractor” are replaced with 
“Contractor” and “subcontractor” respectively. 
 
For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatory, 
without derogating from his status as an employer in his own right. 
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(c) “Engineer” where used in this specification, means the Engineer as defined in the General 
Conditions of Contract.   In terms of the Construction Regulations the Engineer may act as agent on 
behalf of the Employer (the client as defined in the Construction Regulations). 

 
 
F3. BIDS 
 

The Contractor shall submit the following with his Bid: 
 
(a) a documented Health and Safety Plan as stipulated in Regulation 5 of the Construction Regulations.   

The Safety Plan must be based on the Construction Regulations 2003 and will be subject to approval 
by the Employer; 

 
(b) a declaration to the effect that he has the competence and necessary resources to carry out the work 

safely in compliance with the Construction Regulations 2003; 
 
(c) a declaration to the effect that he made provision in his Bid for the cost of the health and safety 

measures envisaged in the Construction Regulations. 
 
(d) Failure to submit the foregoing with his Bid, will lead to the conclusion that the Contractor will not be 

able to carry out the work under the contract safely in accordance with the Construction Regulations. 
 
 

F4. NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 
 

After award of the contract, but before commencement of construction work, the Contractor shall, in terms 
of Regulation 3, notify the Provincial Director of the Department of Labour in writing if the following work 
is involved: 

 
(a) the demolition of structures and dismantling of fixed plant of height of 3,0m or more; 
(b) the use of explosives; 
(c) construction work that will exceed 30 days or 300 person-days; 
(e) excavation work deeper than 1,0m; or 
(f) working at a height greater than 3,0m above ground or landings. 
   
The notification must be done in the form of the pro forma included under Section 9 (Forms to be 
completed by Successful Bidder) of the Bid document. 
 
A copy of the notification form must be kept on site, available for inspection by inspectors, Employer, 
Engineer, employees and persons on site.  
 
 

F5. RISK ASSESSMENT 
 

Before commencement of any construction work during the construction period, the Contractor shall have 
a risk assessment performed and recorded in writing by a competent person.   (Refer Regulation 7 of the 
Construction Regulations 2003). 
 
The risk assessment shall identify and evaluate the risks and hazards that may be expected during the 
execution of the work under the contract, and it shall include a documented plan of safe work procedures 
to mitigate, reduce or control the risks and hazards identified. 
 
The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer, 
subcontractors, employees, trade unions and health and safety committee members, and must be  
monitored and reviewed periodically by the Contractor. 
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F6. APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 
 

6.1 Health and Safety plan 
 

The Contractor shall appoint his employees and any subcontractors to be employed on the contract, in 
writing, and he shall provide them with a copy of his documented Health and Safety Plan, or relevant 
sections thereof.    The Contractor shall ensure that all subcontractors and employees are committed to 
the implementation of his Safety Plan. 

 
6.2 Health and safety induction training 

 
The Contractor shall ensure that all employees under his control, including subcontractors and their 
employees, undergo a health and safety induction training course by a competent person before 
commencement of construction work.   No visitor or other person shall be allowed or permitted to enter 
the site of the works unless such person has undergone health and safety training pertaining to hazards 
prevalent on site.    
 
The Contractor shall ensure that every employee on site shall at all times be in possession of proof of 
the health and safety induction training issued by a competent person prior to commencement of 
construction work. 

 
 

F7. APPOINTMENT OF SAFETY PERSONNEL 
 

7.1 Construction Supervisor 
 

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the 
performance of the construction work. 
 
He may also have to appoint one or more competent employees to assist the construction supervisor 
where justified by the scope and complexity of the works. 

 
7.2 Construction safety officer 

 
Taking into consideration the size of the project and the hazards or dangers that can be expected, the 
Contractor shall appoint in writing a full-time or part-time Construction Safety Officer if so decided by 
the Inspector of the Department of Labour.   The Safety Officer shall have the necessary competence 
and resources to perform his duties diligently. 
 
Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated construction 
safety officer appointed after award of the contract. 

 
7.3 Health and safety representatives 

 
In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in terms of 
the Act for the execution of the contract, shall appoint a health and safety representative whenever he 
has more than 20 employees in his employment on the site of the works.   The health and safety 
representative must be selected from employees who are employed in a full-time capacity at a specific 
workplace. 
 
The number of health and safety representatives for a workplace shall be at least one for every 100 
employees. 
 
The function of health and safety representative(s) will be to review the effectiveness of health and safety 
measures, to identify potential hazards and major incidents, to examine causes of incidents (in 
collaboration with his employer, the Contractor), to investigate complaints by employees relating to health 
and safety at work, to make representations to the employer (Contractor) or inspector on general matters 
affecting the health and safety of employees, to inspect the workplace, plant, machinery etc. on a regular 
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base, to participate in consultations with inspectors and to attend meetings of the health and safety 
committee. 
 
7.4 Health and safety committee 

 
In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall establish one 
or more health and safety committee(s) where there are two or more health and safety representatives 
at a workplace.   The persons selected by the Contractor to serve on the committee shall be designated 
in writing.  
 
The function of the health and safety committee shall be to hold meetings at regular intervals, but at least 
once every three months, to review the health and safety measures on the contract, to discuss incidents 
related to health and safety with the Contractor and the inspector, and to make recommendations 
regarding health and safety to the Contractor and to keep record of recommendations and reports made 
by the committee. 

 
7.5 Competent persons 

 
In accordance with the Construction Regulations the Contractor has to appoint in writing competent 
persons responsible for supervising construction work on each of the following work situations that may 
be expected on the site of the works. 

 
(a) Risk assessment and induction training as described in Regulation 7 of the Construction  

Regulations; 
(b) Fall protection as described in Regulation 8; 
(c) Formwork and support work as described in Regulation 10; 
(f) Excavation work as described in Regulation 11; 
(g) Demolition work as described in Regulation 12; 
(h) Scaffolding work as described in Regulation 14; 
(i) Suspended platform operations as described in Regulation 15; 
(j) Material hoists as described in Regulation 17; 
(k) Batch plant operations as described in Regulation 18; 
(l) Explosive powered tools as described in Regulation 19; 
(m) Cranes as described in Regulation 20; 
(n) Construction vehicle and mobile plant inspections on a daily basis by a competent person as 

described in Regulation 21(1); 
(o) Control of all temporary electrical installation on the construction site as described in Regulation 22; 
(p) Stacking and storage on construction sites as described in Regulation 26; and 
(q) Inspections of fire equipment as described in Regulation 27. 
 
A competent person may be appointed for more than one part of the construction work with the 
understanding that the person must be suitably qualified and able to supervise at the same time the 
construction work on all the work situations for which he has been appointed. 
 
The appointment of competent persons to supervise parts of the construction work does not relieve the 
Contractor from any of his responsibilities to comply with all requirements of the Construction Regulations. 

 
 

F8. RECORDS AND REGISTERS 
 

In accordance with the Construction Regulations the Contractor is bound to keep records and registers 
related to health and safety on site for periodic inspection by inspectors, the Engineer, the Employer, 
trade union officials and subcontractors and employees.   The following records and registers must be 
kept on site and shall be available for inspection at all times. 

 
(a) A copy of the OHSA 1993 Construction Regulations 2003; 
(b) A copy of this Health and Safety Specification; 
(c) A copy of the Contractor’s Health and Safety Plan (Regulation 4); 
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(d) A copy of the Notification of Construction Work (Regulation 3); 
(e) A health and safety file in terms of Regulation 5(7) with inputs by the Construction Safety Officer 

(Regulation 6(7)); 
(f) A copy of the risk assessment described in Regulation 7; 
(g) A full protection plan and the corresponding records of evaluation and training of employees working 

from elevated positions as described in Regulation 8; 
(h) Drawings pertaining to the design of structures (Regulation 9(3)) and formwork and support work 

structures (Regulation 10(d)) must be kept on site; 
(i) Pronouncement of the safety of excavations must be recorded in a register to be kept on site 

(Regulation 11(3)(h)); 
(j) A copy of the certificate of the system design for suspended platforms (Regulation 15(3)); 
(k) A notice must be affixed around the base towers of material hoists to indicate the maximum mass 

load, which may be carried at any one time by material hoists (Regulation 7(5)); 
(l) Maintenance records of material hoists and inspection results must be kept in a record book to be 

kept on site (Regulation 17(8)); 
(m) A record of any repairs to or maintenance of a batch plant must be kept on site (Regulations 18(9)); 
(n) A warning notice must be displayed in a conspicuous manner when and wherever an explosive 

powered tool is used (Regulation 19(2)); 
(o) A register for recording of findings by the competent person appointed to inspect construction vehicles 

and mobile plant (Regulation 21(1)(j)). 
 
 
F9. CONTRACTORS RESPONSIBILITIES 
 

For this contract the Contractor will be the mandatory of the Employer (Client), as defined in the Act 
(OHSA 1993), which means that the Contractor has the status of employer in his own right in respect of 
the contract.   The Contractor is therefore responsible for all the duties and obligations of an employer as 
set out in the Act (OHSA 1993) and the Construction Regulations 2003. 
 
Before commencement of work under the contract, the Contractor shall enter into an agreement with the 
Employer (Client) to confirm his status as mandatory (employer) for the contract under consideration.  
 
The Contractor’s duties and responsibilities are clearly set out in the Construction Regulations 2003, and 
are not repeated in detail but some important aspects are highlighted hereafter, without relieving the 
Contractor of any of his duties and responsibilities in terms of the Construction Regulations. 
 
(a) Contractor’s position in relation to the Employer (Client) (Regulation 4) 
 
 In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the 

Employer or the Engineer on behalf of the Employer, to ensure that all requirements of the Act and 
the Regulations are met and complied with. 

 
(b) The Principal Contractor and Contractor (Regulation 5) 
 

The Contractor is in terms of the definition in Regulation 2(b) the equivalent of Principle Contractor 
as defined in the Construction Regulations, and he shall comply with all the provisions of 
Regulation 5. 

 
Any subcontractors employed by the Contractor must be appointed in writing, setting out the terms 
of the appointment in respect of health and safety.   An independent subcontractor shall however 
provide and demonstrate to the Contractor a suitable, acceptable and sufficiently documented 
health and safety plan before commencement of the subcontract.   In the absence of such a health 
and safety plan the subcontractor shall undertake in writing that he will comply with the 
Contractor’s safety plan, the health and safety specifications of the Employer and the Construction 
Regulations 2003. 

 
(c) Supervision of construction work (Regulation 6) 
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The Contractor shall appoint the safety and other personnel and employees as required in terms of 
Regulation 6 and as set out in paragraph 7 above.   Appointment of those personnel and 
employees does not relieve the Contractor from any of the obligations under Regulation 6. 

 
 
(d) Risk assessment (Regulation 7) 
 

The Contractor shall have the risk assessment made as set out in paragraph 7 above before 
commencement of the work and it must be available on site for inspection at all times.   The 
Contractor shall consult with the health and safety committee or health and safety representative(s) 
etc. on a regular basis to ensure that all employees, including subcontractors under his control, are 
informed and trained by a competent person regarding health hazards and related work 
procedures. 
 
No subcontractor, employee or visitor shall be allowed to enter the site of works without prior 
health and safety induction training, all as specified in Regulation 7. 

 
(e) Fall protection (Regulation 8) 
 

Fall protection, if applicable to this contract shall comply in all respects with Regulation 8 of the 
Construction Regulations. 

 
(f) Structures (Regulation 9) 
 

The Contractor will be liable for all claims arising from collapse or failure of structures if he failed to 
comply with all the specifications, project specifications and drawings related to the structures, 
unless it can be proved that such collapse or failure can be attributed to faulty design or insufficient 
design standards on which the specifications and the drawings are based. 
 
In addition the Contractor shall comply with all aspects of Regulation 9 of the Construction 
Regulations. 

 
(g) Formwork and support work (Regulation 10) 
 

The Contractor will be responsible for the adequate design of all formwork and support structures by 
a competent person. 
 
All drawings pertaining to formwork shall be kept on site and all equipment and materials used in 
formwork, shall be carefully examined and checked for suitability by a competent person. 
 
The provisions of Regulation 10 of the Construction Regulations shall be followed in every detail. 

 
(h) Excavation work (Regulation 11) 
 

It is essential that the Contractor shall follow the instructions and precautions in the Standard 
Specifications and Project Specifications as well as the provisions of the Construction Regulations 
to the letter as unsafe excavations can be a major hazard on any construction site.   The Contractor 
shall therefore ensure that all excavation work is carried out under the supervision of a competent 
person, that inspections are carried out by a Professional Engineer or Technologist, and that all work 
is done in such a manner that no hazards are created by unsafe excavations and working conditions. 
 
Supervision by a competent person will not relieve the Contractor from any of his duties and 
responsibilities under Regulation 11 of the Construction Regulations. 

 
(i) Demolition work (Regulation 12) 
 

Whenever demolition work is included in a contract, the Contractor shall comply with all the 
requirements of Regulation 12 of the Construction Regulations.   The fact that a competent person 
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has to be appointed by the Contractor does not relieve the Contractor from any of his responsibilities 
in respect of safety of demolition work. 

 
(j) Tunnelling (Regulation 13) 
 

The Contractor shall comply with Regulation 13 wherever tunnelling of any kind is involved. 
 
(k) Scaffolding (Regulation 14) 
 

The Contractor shall ensure that all the provisions of Regulation 14 of the Construction Regulations 
are complied with.  [Note:  Reference in the Regulations to “Section 44 of the Act” should read 
“Section 43 of the Act”]. 

 
(l) Suspended platforms (Regulation 15) 
 

Wherever suspended platforms will be necessary on any contract, the Contractor shall ensure that 
copies of the system design issued by a Professional Engineer are submitted to the Engineer for 
inspection and approval.   The Contractor shall appoint competent persons as supervisors and 
competent scaffold erectors, operators and inspectors and ensure that all work related to suspended 
platforms are done in accordance with Regulation 15 of the Construction Regulations. 

 
(m) Boatswain’s chains (Regulation 16) 
 

Where boatswain’s chains are required on the construction site, the Contractor shall comply with 
Regulation 16. 

 
(n) Material Hoists (Regulation 17) 
 

Wherever applicable, the Contractor shall comply with the provisions of Regulation 17 to the letter. 
 
(o) Batch plants (Regulation 18) 
 

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, conveyors, 
etc. used in the operation of a batch plant shall comply with, and that all operators, supervisors and 
employees are strictly held to the provisions of Regulation 18.   The Contractor shall ensure that the 
General Safety Regulations (Government Notice R1031 of 30 May 1986), the Driven Machinery 
Regulations (Government Notice R295 of 26/2/1988) and the Electrical Installation Regulations 
(Government Notice R2271 of 11/10/1995) are adhered to by all involved. 
 
In terms of the Regulations, records of repairs and maintenance shall be kept on site. 

 
(p) Explosive powered tools (Regulation 19) 
 

The Contractor shall ensure that, wherever explosive-powered tools are required to be used, all 
safety provisions of Regulation 19 are complied with. 
 
It is especially important that warning notices are displayed and that the issue and return of cartridges 
and spent cartridges be recorded in a register to be kept on site. 

 
(q) Cranes (Regulation 20) 
 

Wherever the use of tower cranes becomes necessary, the provisions of Regulation 20 shall be 
complied with. 

 
(r) Construction vehicles And mobile plant (Regulation 21 
 

The Contractor shall ensure that all construction vehicles and plant are in good working condition 
and safe for use, and that they are used in accordance with their design and intended use.   The 
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vehicles and plant shall only be operated by workers or operators who have received appropriate 
training, all in accordance with all the requirements of Regulation 21. 
 
All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person and 
the findings must be recorded in a register to be kept on site. 

 
 
(s) Electrical installation and machinery on construction sites (Regulation 22) 
 

The Contractor shall comply with the Electrical Installation Regulations (Government Notice R2920 
of 23 October 1992) and the Electrical Machinery Regulations (Government Notice R1953 of 12 
August 1993).   Before commencement of construction, the Contractor shall take adequate steps to  
ascertain the presence of, and guard against dangers and hazards due to electrical cables and 
apparatus under, over or on the site. 
 
All temporary electrical installations on the site shall be under the control of a competent person, 
without relieving the Contractor of his responsibility for the health and safety of all workers and 
persons on site in terms of Regulation 22. 

 
(t) Use of temporary storage of flammable liquids on construction sites (Regulation 23) 
 

The Contractor shall comply with the provisions of the General Safety Regulations (Government 
Notice R1031 of 30 May 1986) and all the provisions of Regulation 23 of the Construction 
Regulations to ensure a safe and hazard-free environment to all workers and other persons on site. 

 
(u) Water environments (Regulation 24) 
 

Where construction work is done over or in close proximity to water, the provisions of Regulation 24 
shall apply. 

 
(v) Housekeeping on Construction sites (Regulation 25) 
 

Housekeeping on all construction sites shall be in accordance with the provisions of the environment 
Regulations for workplaces (Government Notice R2281 of 16 October 1987) and all the provisions 
of Regulation 25 of the Construction Regulations. 

 
(w) Stacking and storage on construction sites (Regulation 26) 
 

The provisions for the stacking of articles contained in the General Safety Regulations (Government 
Notice R1031 of 30 May 1986) as well as all the provisions Regulation 26 of the Construction 
Regulations shall apply. 

 
(x) Fire precautions on construction sites (Regulation 27) 
 

The provisions of the Environmental Regulations for Workplaces (Government Notice R2281 of 16 
October 1987) shall apply. 
 
In addition the necessary precautions shall be taken to prevent the incidence of fires, to provide 
adequate and sufficient fire protection equipment, sirens, escape routes etc. all in accordance with 
Regulation 27 of the Construction Regulations.  

 
(y) Construction welfare facilities (Regulation 28) 
 

The Contractor shall comply with the construction site provisions as in the Facilities Regulations 
(Government Notice R1593 of 12 August 1988) and the provisions of Regulation 28 of the 
Construction Regulations. 

 
(z) Non-compliance with the Construction Regulations 2003 
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The foregoing is a summary of parts of the Construction Regulations applicable to all construction 
projects. 
 
The Contractor, as employer for the execution of the contract, shall ensure that all provisions of the 
Construction Regulations applicable to the contract under consideration are complied with to the 
letter. 
 
Should the Contractor fail to comply with the provisions of the Regulations 3 to 28 as listed in 
Regulation 30, he will be guilty of an offence and will be liable, upon conviction, to the fines or 
imprisonment as set out in Regulation 30. 
 
The Contractor is advised in his own interest to make a careful study of the Act and the 
Construction Regulations as ignorance of the Act and the Regulations will not be accepted 
in any proceedings related to non-conformance to the Act and the Regulations. 

 
 

F10. MEASUREMENT AND PAYMENT 
 

10.1 Principles 
 

It is a condition of this contract that Contractors, who submit Bids for this contract, shall make provision 
in their Bids for the cost of all health and safety measures during the construction process.  All associated 
activities and expenditure are deemed to be included in the Contractor’s Bidded rates and prices. 

 
(a) Safety personnel 

 
The Construction Supervisor, the Construction Safety Officer, Health and Safety Representatives, 
Health and Safety Committee and Competent Persons referred to in clauses 7.1 to 7.5 shall be 
members of the Contractor’s personnel, and no additional payment will be made for the appointment 
of such safety personnel. 
 

(b) Records and Registers 
 

The keeping of health and safety-related records and registers as described in 8 is regarded as a 

normal duty of the Contractor for which no additional payment will be considered, and which is 

deemed to be included in the Contractor’s Bidded rates and prices. 
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C4.1 LOCALITY PLAN 
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SCHEDULE OF TENDER DRAWINGS 

 
The following drawings, which are bound in, form part of this Contract in terms of Clause 1(i) - (j) of the General 

Conditions of Contract: 

 

 

DRAWING NO: 

 

DESCRIPTION: 

VHE/NWAN/001 Chemical and Fertiliser Storage Layout  

VHE/NWAN/002 Site Office Layout  

VHE/NWAN/003 Toilet Lay Out 

 
The Tenderer shall satisfy himself that the sets of drawings are complete in accordance with the above schedule, 

and if any are found to be missing or duplicated, or the writing or figures indistinct, he shall apply to the Engineer 

immediately and have the discrepancy rectified.  No liability whatsoever will be admitted by the Employer in respect 

of errors in Tenders attributed to any such discrepancy. 
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